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SOLICITATION, OFFER, AND AWARD 1. THIS CONTRACT IS A RATED ORDER 
UNDER DPAS (15 CFR 700)  

RATING 

  

PAGE OF PAGES 

   1      | 345 

2.  CONTRACT NUMBER 

 

3.  SOLICITATION NUMBER 

 

DE-SOL-0005395 

4.  TYPE OF SOLICITATION 

       SEALED BID (IFB) 

       NEGOTIATED (RFP) 

       NEGOTIATED (RFP) 

5.  DATE ISSUED 

05/22/2014 
 

6.  REQUISITION/PURCHASE NO. 

  
 

7.  ISSUED BY CODE 02605 8.  ADDRESS OFFER TO (If other than Item 7) 

U.S. DOE/NETL 

   Morgantown Campus 

   3610 Collins Ferry Road 

   Morgantown WV 26507-0880 

 
 

 

Same as Block #7 
   

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder” 

SOLICITATION 

Sealed offers in original and  FedConnect  copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if hand carried, in the 

Depository located in _____________________ until  1600   (hour)  local time __06/12/2014________(date). 

CAUTION — Late Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-10. All offers are subject to terms and conditions contained 

in this solicitation. 
 

 10.  FOR A.  NAME B.  TELEPHONE  (NO COLLECT CALLS) C.  E-MAIL ADDRESS 

INFORMATION   CALL:  

 
 
George M. LeMasters 

AREA CODE 

304 
 

285 

 

 

5271 

 

 

George.lemasters@netl.doe.gov 

11.  TABLE OF CONTENTS 
(X) SEC. DESCRIPTION PAGE (X) SEC. DESCRIPTION PAGE(S) 

PART I - THE SCHEDULE PART II - CONTRACT CLAUSES 
(X) A SOLICITATION/CONTRACT FORM 1 (X) I CONTRACT CLAUSES 61 
(X) B SUPPLIES OR SERVICES AND PRICE/COST 8 PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 
(X) C DESCRIPTION/SPECS./WORK STATEMENT 12 (X) J LIST OF ATTACHMENTS 223 
(X) D PACKAGING AND MARKING 13 PART IV - REPRESENTATIONS AND INSTRUCTIONS 
(X) E INSPECTION AND ACCEPTANCE 14 (X) K REPRESENTATIONS, CERTIFICATIONS   
(X) F DELIVERIES OR PERFORMANCE 15   AND OTHER STATEMENTS OF OFFERORS 279 
(X) G CONTRACT ADMINISTRATION DATA 18 (X) L INSTRS., CONDS., AND NOTICES TO OFFERORS 288 
(X) H SPECIAL CONTRACT REQUIREMENTS 24 (X) M EVALUATION FACTORS FOR AWARD 342 

OFFER (Must be fully completed by offeror) 
NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period. 

12.  In compliance with the above, the undersigned agrees, if this offer is accepted within _180___ calendar days (60 calendar days unless a different period is inserted by the 
offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the 

designated point(s), within the time specified in the schedule. 

13.  DISCOUNT FOR PROMPT PAYMENT 
 (See Section I, Clause No. 52.232-8) 

 

 

10 CALENDAR DAYS 

% 

20 CALENDAR DAYS 

% 

30 CALENDAR DAYS 

% 

       CALENDAR DAYS 

% 

14.  ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE 
(The offeror acknowledges receipt of amendments to the 001 04/28/2014   
SOLICITATION for offerors and related documents 002 05/22/2014   
numbered and dated): 003 06/03/2014   

15A.   NAME CODE  FACILITY  16.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 

AND  OFFER (Type or print) 

ADDRESS   
OF   
OFFEROR   

15B.  TELEPHONE NUMBER   15C.  CHECK IF REMITTANCE  17.  SIGNATURE 18.  OFFER DATE 
AREA CODE 

 
NUMBER 

 
EXT. 

 
ADDRESS IS DIFFERENT FROM ABOVE 

- ENTER SUCH ADDRESS IN 
SCHEDULE. 

  

AWARD (To be completed by Government) 
19.  ACCEPTED AS TO ITEMS NUMBERED 

 

20.  AMOUNT 

 

21.  ACCOUNTING AND APPROPRIATION 

 

22.  AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 
 

 10 U.S.C. 2304(c) (1)  41 U.S.C. 253(c)(      ) 

23.   SUBMIT INVOICES TO ADDRESS 

SHOWN IN (4 copies unless otherwise specified) 

 

 

 

ITEM 

Clause G.3 

  

24.  ADMINISTERED BY (If other than Item 7) CODE  25.  PAYMENT WILL BE MADE BY CODE  

  

26.  NAME OF CONTRACTING OFFICER (Type or print) 

 

Donald E. Hafer Jr. 
 

 

27.  UNITED STATES OF AMERICA 
 

 

(Signature of Contracting Officer) 

28.  AWARD DATE 

IMPORTANT -- Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice. 
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Section B - Supplies or Services/Prices  
 

 

B.1 SERVICES BEING ACQUIRED – Research and Development – Implementation and Support 

 

 

A. The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except as 

may be expressly set forth in this contract as furnished by the Government) and otherwise do all things 

necessary for, or incident to, the performance of the items of work as specified in the Performance Work 

Statement (PWS) set forth in Part III, Section J, Attachment A-2 for the (TERM) specified in Part I, 

Section F, and fulfill the other requirements of the contract including contract reporting set forth in Part III, 

Section J.  

 

B. The level of effort specified for the base period is the present level of effort estimated for the performance 

of work set forth in Part III, Section J, Attachment A-2, PWS.  However, changes in programmatic 

requirements may cause a substantial increase or decrease in the number of Direct Productive Labor Hours 

(DPLH) identified for the Contract Line Item Numbers (CLIN) listed in Part I, Section B.  This contract is 

to be available for the Government to obtain services for the contract period (TERM), even if the level of 

effort and/or the estimated cost as originally specified is insufficient.  The estimated level of effort, as may 

be approved by the Contracting Officer in accordance with this contract, is inclusive of all effort for the 

prime, subcontractor(s), consultant(s), or other such entities that provide labor under this contract.  The 

estimated DPLH is identified below for each CLIN.  The Total Estimated Cost identified below is inclusive 

of all items (e.g. labor, supplies, materials, subcontracts, etc.)  

 

C. All work under this contract shall be performed under the general guidance and direction of the DOE 

Contracting Officer’s Representative (COR) and Contracting Officer’s Technical Representative (COTR) 

whose responsibilities are set forth in the clause Technical Direction in Part I Section H.  Such guidance 

and direction shall not, however, effect any change in the Contract Schedule, PWS, Contract Reporting 

Requirements, or other provisions of this contract.  Such changes shall only be made by the expressed 

written direction of the Contracting Officer. 

 

D. The PWS set forth in Part III, Section J, Attachment A-2, defines the scope of work that can be completed 

under any and all of the CLINs listed below. 

 

CLIN 1 – Cross-Cutting Support.   
 

This CLIN supports the management and implementation of general NETL Office of Research and Development 

(ORD) infrastructure and logistics activities not attributable to a specific research project, and provides cross-cutting 

support to ORD R&D activities. CLIN 1 comprises the following work functions: 

 

A. Research Services. Although any of the functions of Research Services may take place under CLIN 1, 

the majority of Research Services work is expected to be performed in CLINs 2 and 3. As such, the detailed 

description of those functions and their elements has been placed in Section V. A. of the PWS. 

 

B. Research Infrastructure Support. Research infrastructure is defined as those physical components 

(laboratories, instruments, test units, computational facilities, shops, etc.) and services that must be in place 

prior to commencing safe, high quality research operations. Such facilities and services must be available 

when needed and equipped to support the planned activity.  

  

 

Base Period – Estimated DPLH – [TBD]   Effective date through 60 Months 

 

Total Estimated Cost      $[TBD] 

 

Maximum Award Fee Pool     $[TBD] 

Total Estimated Cost Plus Maximum Award Fee  $[TBD] 
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CLIN 2 – Research and Development.   
 

This CLIN supports research and development activities focused on fossil energy and related technologies, which 

constitute the principal focus of the current NETL ORD research portfolio.  For purposes of management and 

administration, all activities that occur in support of FE programs or which are funded from FE sources reside in the 

domain of this CLIN.  Within the FE research portfolio, ORD research builds on historic NETL strengths and 

competencies. In this CLIN, ORD focuses on four fossil energy research areas which are recognized as requiring 

scientific solutions to the energy issues challenging the Nation in the 21st century.   These areas are Computational 

and Basic Sciences, Energy System Dynamics, Geological and Environmental Systems, and Material Science.  

These research areas provide a convenient framework delineating technical thrusts and broad areas of technical 

expertise, but do not serve a specific managerial purpose apart from providing a conceptual framework for 

compartmentalizing research foci.  The activities outlined in this section will be commonly executed among all the 

specific research projects, though certain aspects may be emphasized or de-emphasized depending on project need.   

 

Currently, the NETL ORD’s research portfolio includes significant efforts in advanced combustion, carbon capture, 

carbon storage, fuel cells, fuels, gasification, innovative process technologies, methane hydrates, turbine thermal 

management, and unconventional gas and oil resources, in support of the Fossil Energy mission.  Key research 

initiatives include the Carbon Capture Simulation Initiative, the National Risk Assessment Partnership, and the 

Industrial Carbon Management Initiative. 

 

 

Base Period – Estimated DPLH – [TBD]   Effective date through 60 Months 

 

Total Estimated Cost      $[TBD] 

 

Maximum Award Fee Pool     $[TBD] 

 

Total Estimated Cost Plus Maximum Award Fee  $[TBD] 

 

 

CLIN 3 – Work for Others and Related Support.  
 

This CLIN supports the management and execution of research activities not supported through a Fossil Energy 

program.  Activities under this CLIN will typically be performed under one of the following types of agreements:  

Contributed Funds Agreements, reimbursable work assigned to NETL, Cooperative Research and Development 

Agreements (CRADAs), International Agreements, Memoranda of Understanding (MOUs), and Interagency 

Agreements. Activities will also include work performed in collaboration with or in support of other (non-FE) DOE 

organizational and program elements (including other DOE National Labs), work related to other (non-DOE) 

Federal agencies, state agencies, and local government agencies, and/or other work assigned to NETL as deemed to 

be in the national interest. In contrast to the mission-related research in CLIN 2, which is typically executed at an 

NETL site, the nature of CLIN 3 work may require a strong off-site component and/or unique staffing needs, 

including research and activities at other DOE sites, government sites, or other user facilities.  The Contractor shall 

provide the necessary support and assistance to NETL at locations approved by the NETL COR and authorized by 

the NETL Contracting Officer in the performance of such work. 

 

 

 

Base Period – Estimated DPLH – [TBD]   Effective date through 60 Months 

 

Total Estimated Cost      $[TBD] 

 

Maximum Award Fee Pool     $[TBD] 

 

Total Estimated Cost Plus Maximum Award Fee  $[TBD] 

 

TRANSITION 
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The Contractor shall perform all transition activities to begin performance of this contract, consistent with this 

contract.  Transition activities are defined as any effort that is necessary to transition the work from the incumbent 

Contractor in a manner that (1) assures that all work for which the Contractor is responsible under the contract is 

continued without disruption; (2) provides for an orderly transfer of resources, responsibilities, and accountability 

from the incumbent Contractor; and (3) allows the Contractor to perform the work in an efficient, effective, and safe 

manner.  Specific transition activities will be identified; however, anticipated transition activities include, but are not 

limited to, assuming operational control of all laboratory facilities, staffing, relocating, orienting, and training Key 

Personnel and other than Key Personnel, inventorying and assuming responsibility of Government Furnished 

Property (GFP), etc. 

 

 

Total Estimated Cost (no Fee) for Transition  $[TBD] 

 

 

B.2 ESTIMATED TOTAL COST OF CONTRACT  

 

The estimated total cost of this contract, inclusive of all CLINs and Maximum Available Fee Pools is $[TBD].  This 

is an estimated total cost only and is not considered a ceiling value of the contract as this contract is to be available 

for the Government to obtain services for the contract period (TERM), even if the level of effort and/or the 

estimated cost as originally specified is insufficient.  This is not a requirements type contract. 

 

 

B.3 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

  

The Government may require continued performance of any services within the limits and at the rates specified in 

the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 

Contractor within thirty (30) days of the end of the contract period  

 

 

B.4 DISTRIBUTION OF PERFORMANCE AWARD FEE  

  

FEE PERIOD FEE PERIOD 

BEGINNING 

DATE 

FEE PERIOD 

ENDING DATE 

AVAILABLE 

AWARD FEE 

POOL 

FEE EARNED 

1 11/15/2014 5/14/2015 * ** 

2 5/15/2015 11/14/2015 * ** 

3 11/15/2015 5/14/2016 * ** 

4 5/15/2016 11/14/2016 * ** 

5 11/15/2016 5/14/2017 * ** 

6 5/15/2017 11/14/2017 * ** 

7 11/15/2017 5/14/2018 * ** 

8 5/15/2018 11/14/2018 * ** 

9 11/15/2018 5/14/2019 * ** 

10 5/15/2019 11/14/2019 * ** 

 

*Reference paragraph C contained in Section H, clause entitled Performance Based Award Fee.  The Available 

Award Fee Pool is the sum of all award fee negotiated at the CLIN level, rolled up to a total contract amount for the 

fee period identified (e.g., all CLIN Annual Work Operating Plans with performance during the specified fee period 

dates will have the fee (negotiated, agreed upon, and identified on the Annual Work Operating Plans) rolled together 

into one total contract amount (as identified in the above Available Award Fee Pool column) for the months of 

performance that are within the dates specified for each fee period).  The Available Award Fee Pool shall be filled in 

(through contract modification) for each fee period.  For example, if an Annual Work Operating Plan is issued with 

a twelve month period of performance (example:  11/15/2014 through 11/14/2015) which included a negotiated 

award fee of $2M a month, then the total available award fee pool for that Annual Work Operating Plan is $12M for 

fee period 1 and $12M for fee period 2. 
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NOTE:  Unearned fee in any given period shall not be carried forward or “rolled-over” into subsequent periods. 

 

Using the above example, if the Contractor earns $10M in award fee from the available award fee pool identified for 

fee period 1 ($12M), the unearned fee ($2M) is foregone and will not be rolled over into the second fee period (i.e., 

the available award fee pool for fee period 2 remains unchanged). 

 

**The Fee Earned column shall be filled in (through contract modification) based on the total amount of fee earned 

under all of the Annual Work Operating Plans for each fee period identified. 

 

In the event the Government awards any additional term (award term), the additional Fee Periods will be added to 

the table above.  In the event of contract termination, award fee will be handled in accordance with FAR 52.249-6. 

 

 

B.5 LIMITATION OF FUNDS  

 

Pursuant to FAR 52.232-22, “Limitation of Funds,” total funds in the amount of $[TBD] are obligated herewith and 

made available for payment of allowable costs and award fee to be incurred from the effective date of this contract 

through the period estimated to end [TBD]. 
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Section C - Description/Specifications  

 

 

C.1 PERFORMANCE WORK STATEMENT 

 

The Performance Work Statement (PWS) is located in Part III -- Section J, Attachment A-2 to this contract.  To 

assist with an understanding of NETL, an introduction has been included and is located in Part III – Section J, 

Attachment A-1. 

 

 

C.2 DOE-C-1007 REPORTS  

 

Reports shall be prepared and submitted in accordance with Attachment B located in Section J, and as specified in 

other clauses in the contract.  

 

 



14 

 

 

Section D - Packaging and Marking  

 

 

D.1 PACKAGING 

 

Preservation, packaging, and packing for shipment or mailing of all work delivered hereunder shall be in accordance 

with good commercial practice and adequate to insure acceptance by common carrier and safe transportation at the 

most economical rate(s). 

 

Except for those reports required by the Reporting Requirements Checklist of the contract, which are coded by “A” 

(as required) where the urgency of receipt of the report by the Government necessitates the use of the most 

expeditious method of delivery, reports deliverable under this contract shall be mailed by other than first-class mail, 

unless the urgency of the deliverable sufficiently justifies the use of first-class mail.  The Contractor shall not utilize 

certified or registered mail or private parcel delivery service for the distribution of reports under this contract 

without the advance approval of the Contracting Officer except for those reports coded A. 

 

 

D.2 MARKING 

 

Each package, report or other deliverable shall be accompanied by a letter or other document which: 

 

(1) Identifies the contract by number under which the item is being delivered. 

 

(2) Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s). 

 

(3) Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of the 

requirement. 

 

For any package, report, or other deliverable being delivered to a party other than the Contracting Officer, a copy of 

the document shall be simultaneously provided to the office administering the contract, as identified in Section G of 

the contract, or if none, to the Contracting Officer.  
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Section E - Inspection and Acceptance  

 

 

E.1 DOE-E-1001 INSPECTION AND ACCEPTANCE  

 

Inspection and acceptance of all items under this contract shall be accomplished by the Contracting Officer, the 

Contracting Officer's Representative (COR), or any other duly authorized Government representative identified by 

the Contracting Officer.  The Contractor will be notified in writing or by a copy of the delegation of authority if a 

different representative in designated.   

 

 

E.2 52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT. (APR 1984) 

 

(a) Definition. Services, as used in this clause, includes services performed, workmanship, and material furnished or 

used in performing services. 

 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 

services under this contract. Complete records of all inspection work performed by the Contractor shall be 

maintained and made available to the Government during contract performance and for as long afterwards as the 

contract requires. 

 

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 

at all places and times during the term of the contract. The Government shall perform inspections and tests in a 

manner that will not unduly delay the work. 

 

(d) If any of the services performed do not conform with contract requirements, the Government may require the 

Contractor to perform the services again in conformity with contract requirements, for no additional fee. When the 

defects in services cannot be corrected by reperformance, the Government may -  

 

(1) Require the Contractor to take necessary action to ensure that future performance conforms to contract 

requirements; and 

 

(2) Reduce any fee payable under the contract to reflect the reduced value of the services performed. 

 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to ensure future 

performance in conformity with contract requirements, the Government may -  

 

(1) By contract or otherwise, perform the services and reduce any fee payable by an amount that is 

equitable under the circumstances; or 

 

(2) Terminate the contract for default. 
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Section F - Deliveries or Performance  

 

 

F.1 PERIOD OF PERFORMANCE (BASE CONTRACT) 

 

BASE CONTRACT 

 

The work to be performed under the Base Contract (Reference Part I, Section B) shall commence on the effective 

date of the contract and shall continue for sixty (60) months.   

 

 

F.2 AWARD TERM INCENTIVE (SPECIAL) 

 

(a) Definitions.  For purposes of this clause: 

 

a. “Excellent” means the Contractor received an excellent score under the award fee evaluation 

meaning the Contractor has exceeded almost all of the significant criteria and has met overall cost, 

schedule, and technical performance requirements of the contract in the aggregate as defined and 

measured against the criteria in the award-fee plan for the specified award-fee period.  Represents 

a rating that resulted in award fee earned between 91% and 100% of available award fee.  

b. “Very Good” means the Contractor received a very good score under the award fee evaluation 

meaning the Contractor has exceeded many of the significant criteria and has met overall cost, 

schedule, and technical performance requirements of the contract in the aggregate as defined and 

measured against the criteria in the award-fee plan for the specified award-fee period.  Represents 

a rating that resulted in award fee earned between 76% and 90% of available award fee. 

c. “Good” means the Contractor received a good score under the award fee evaluation meaning the 

Contractor has exceeded some of the significant criteria and has met overall cost, schedule, and 

technical performance requirements of the contract in the aggregate as defined and measured 

against the criteria in the award-fee plan for the specified award-fee period.  Represents a rating 

that resulted in award fee earned between 51% and 75% of available award fee. 

d. “Satisfactory” means the Contractor received a satisfactory score under the award fee evaluation 

meaning the Contractor has met overall cost, schedule, and technical performance requirements of 

the contract in the aggregate as defined and measured against the criteria in the award-fee plan for 

the specified award-fee period.  Represents a rating that resulted in award fee no greater than 50% 

of available award fee. 

e. “Unsatisfactory” means the Contractor received an unsatisfactory score under the award fee 

evaluation meaning the Contractor has failed to meet overall cost, schedule, and technical 

performance requirements of the contract in the aggregate as defined and measured against the 

criteria in the award-fee plan for the specified award-fee period.  Represents a rating that resulted 

in no award fee earned. 

f. “Award Term Determination Official (ATDO)” means the Department of Energy official 

designated to determine whether the Contractor has met the contractual requirements in order to 

earn any award term extension during an evaluation period.  The ATDO and the Fee 

Determination Official (FDO) may be the same person. 

g. “Initial contract term” for purposes of this clause only, means the period of performance 

commencing on the date the Contractor assumed full responsibility for contract performance 

through the end date specified in Clause F.1 above. 

h. “Award Term” additional time that can be earned based on Contrator’s performance and 

determination by the ATDO.  

 

(b) Eligibility for Award Term Extensions.  In order for the Contractor to earn a contract term extension 

pursuant to the award term incentive, the Contractor must: 

 

a. Have been assessed by the FDO to have achieved an overall rating of “excellent” or “very good” 

for the performance evaluation period and meet the contract performance goals, objectives, 

standards, or criteria and other contract requirements applicable to earning additional award term, 

as may be defined in the Performance Evaluation Plan (PEP) or equivalent document, as 
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determined by the ATDO.  and 

b. Have not been assessed by the FDO to have achieved an overall rating of “good” or “satisfactory” 

in any consecutive rating periods during the initial contract term.  The Contractor is subject to the 

award term deductions identified in the PEP if they are assessed a rating of “good” or 

“satisfactory” in any single rating period (including during award fee periods beyond the initial 

contract term). The Contractor is ineligible for any award term extensions if they are assessed a 

rating of “good” or “satisfactory” in any consecutive rating periods. and 

c. Have not been assessed by the FDO to have achieved an overall rating of “unsatisfactory” more 

than once during the initial contract term.  Being assessed a rating of “unsatisfactory” in any single 

rating period is subject to the award term deductions identified in the PEP, being assessed multiple 

times with an overall rating of “unsatisfactory” subject the Contractor to being ineligible for any 

award term extensions. 

 

(c) Award Term Evaluation and Determination  

 

a. The Government may extend the contract term up to a total of ten years (five year initial contract 

term and up to five years award term earned) through operation of this award term incentive 

clause.  The evaluation periods will be every six months as identified for the award fee evaluation 

periods in accordance with the PEP.   

b. The ATDO will unilaterally determine if the Contractor: (1) meets eligibility requirements to earn 

award term extension; and (2) has earned additional contract term. 

c. As defined in the PEP, the award term that may be earned by the Contractor is dependent upon the 

overall rating for each identified award fee period.  If during the initial contract term the 

Contractor has been assessed by the FDO to have achieved an overall rating of “excellent” then 

the Contractor may earn an additional term of six months for that rating period.  If during the 

initial contract term the Contractor has been assessed by the FDO to have achieved an overall 

rating of “very good” then the Contractor may earn an additional term of three months for that 

rating period. 

d. As defined in the PEP, award term is subject to reductions for fee periods where the Contractor is 

assessed by the FDO to have achieved an overall rating of “good”, “satisfactory”, or 

“unsatisfactory”. 

e. Award term earned will be accumulated during the initial contract term and not awarded until the 

final performance year of the initial contract term.  At that time the ATDO will determine the total 

amount of award term earned by the Contractor, taking into account the deductions, eligibility 

restrictions, and conditions specified elsewhere in this clause. 

f. If the ATDO determines that the Contractor has earned additional award term, the Contracting 

Officer will unilaterally modify the contract to extend the term of the contract. 

g. Reductions to award term extensions identified in performance periods beyond the initial contract 

term will result in the Contracting Officer issuance of a unilateral modification to the contract to 

reduce the term of the contract.  

h. If the Contractor fails to earn award term in 3 or more rating periods, then the Contractor becomes 

ineligible to earn any additional award term extensions under the contract. 

 

(d) Conditions. 

 

a. This clause does not confer any other rights to the Contractor other than the right to earn 

additional contract term as specified herein.  Any additional contract term awarded to the 

Contractor under this clause is subject to all of the other terms and conditions of this contract.  

Should the terms of this clause conflict with the terms of any other clause under this contract, then 

this clause shall be subordinate. 

b. The Contractor’s earning of an award term extension(s) and the Contractor’s right to perform any 

earned award term extension(s) are subject to: 

i. The Government’s continuing need for the contract’s work; 

ii. The availability of funds; and 

iii. Mutual agreement by the parties to contract modifications that incorporate changes to, or 

new, DOE policy or contract clauses. 

c. The Government may make unilateral changes to the PEP (or equivalent document) prior to the 

start of an award term evaluation period. 
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d. The Contractor is not entitled to any cancellation charges, termination costs, equitable 

adjustments, or any other compensation due to the Contractor failing to earn or forfeiting award 

term.  

e. The maximum award term extension incentive is Sixty (60) months.  

 

 

F.3 PRINCIPAL PLACE OF PERFORMANCE 

 

The principal places of performance under this contract shall be at the National Energy Technology Laboratory 

research centers in Morgantown, WV; Pittsburgh, PA; and Albany, OR.  The Contractor shall be required to travel 

among sites.  NETL may also require services at other locations, therefore the Contractor may be required to travel 

between, and provide services to, various other locations in the United States. 

 

 

F.4 52.242-15 STOP-WORK ORDER (AUG 1989) – ALTERNATE I (APR 1984)  

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or 

any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, 

and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work 

order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and 

take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the 

period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any 

extension of that period to which the parties shall have agreed, the Contracting Officer shall either -  

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Termination clause of this contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof 

expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the 

delivery schedule, the estimated  cost, the fee, or a combination thereof, and in any other terms of the contract that 

may be affected, and the contract shall be modified, in writing, accordingly, if -  

 

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s cost properly 

allocable to, the performance of any part of this contract; and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work 

stoppage; provided that, if the Contracting Officer decides the facts justify the action, the Contracting 

Officer may receive and act upon the claim submitted at any time before final payment under this contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 

Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 

the termination settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 

Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
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Section G - Contract Administration Data  

 

 

G.1 CORRESPONDENCE PROCEDURES 

 

To promote timely and effective administration, correspondence (except for invoices and reports) submitted under 

this contract shall be subject to the following procedures: 

 

A. Technical Correspondence  

 

Technical correspondence (as used herein, this term excludes technical correspondence where patent or technical 

data issues are involved and correspondence which proposes or otherwise involves waivers, deviations, or 

modifications to the requirements, terms, or conditions, of this contract) shall be addressed to the DOE Contracting 

Officer’s Representative, with an information copy of the correspondence to the DOE Contract Specialist. 

 

B. Property Correspondence 

 

Property correspondence (as used herein, this term includes correspondence which addresses matters which relate to 

property issues which come under the contract’s Government property provisions) shall be addressed to the DOE 

Property Administrator, with information copies of the correspondence to the DOE Contracting Officer’s 

Representative and the DOE Contract Specialist. 

 

C. Indirect Rate Correspondence  

 

All correspondence relating to the establishment, revision, and negotiation of billing and final indirect cost rates 

shall be addressed to the Contracting Officer for Indirect Cost Rate Management, with information copies of the 

correspondence to the DOE Contract Specialist. 

 

D. Correspondence on Patent or Technical Data Issues 

 

Subject inventions shall be reported to the Office of Intellectual Property Law, U.S. Department of Energy, Chicago 

Operations Office, 9800 South Cass Avenue, Building 201, Argonne, IL 60439. 

 

All other correspondence concerning patent or technical data issues shall be addressed to the NETL Patent Attorney, 

the DOE Contract Specialist, and the Contracting Officer’s Representative. 

 

E. Other Correspondence 

 

All other correspondence shall be addressed to the DOE Contract Specialist with information copies of the 

correspondence to the DOE Contracting Officer’s Representative. 

 

F. Subject Line(s) 

 

All correspondence shall contain a subject line commencing with the contract number, i.e., [TBD] and identifying 

the specific contract action requested. 

 

 

G.2 SUBMISSION OF VOUCHERS/INVOICES 

 

A. Voucher Form (SF 1034) 

 

In requesting reimbursement, Contractors shall use Standard Form 1034 (Public Voucher for Purchases and 

Services Other Than Personal), and F4220.50 (Statement of Cost).  Electronic versions of the SF1034 and the 

F4220.50 can be found on the NETL website at http://www.netl.doe.gov/business/forms.html.  The Statement of 

Cost shall be supported by the information contained in Paragraph (c) of this clause.  Acceptable substitutes for 

the forms (which provide the same necessary information) may be used. 

 

http://www.netl.doe.gov/business/forms.html
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In accordance with FAR 52.232-25, “Prompt Payment,” all invoices shall include the following information: 

 

1. Name and address of Contractor 

2. Invoice date and invoice number (The Contractor should date invoices as close as possible to the date 

of the mailing or transmission) 

3. Contract number or other authorization for supplies delivered or  services performed (including order 

number and contract line number) 

4. Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services 

performed 

5. Shipping and payment terms (e.g. shipment number and date of shipment, discount for prompt 

payment terms, bill of lading number and weight of shipment will be shown for shipments on 

Government bills of lading) 

6. Name and address of contractor official to whom payment is to be sent (must be the same as that in the 

contract or in a proper notice of assignment) 

7. Name (where practicable), title, phone number and  mailing address of the person to notify  in the 

event of a defective invoice. 

8. Taxpayer Identification Number (TIN) 

9. Electronic funds transfer (EFT) banking information 

a. If EFT banking information is not included on the invoice, the Contractor shall 

have submitted the correct EFT banking information in accordance with 

applicable solicitation provision (e.g. FAR 52.232-38, Submission of Electronic 

Funds Transfer Information with Offer), contract clause (e.g. FAR 52.232-33 

Payment by Electronic Funds Transfer – System for Award Management, or 

FAR 52.232-34, Payment by Electronic Funds Transfer – Other than System for 

Award Management), or applicable agency procedures. 

10. Other substantiating documentation or information as required by the contract. 

 

B. Statement of Cost 

 

The SF 1034 shall be completed so as to make due allowances for the Contractor’s cost accounting system.  The 

costs claimed shall be only those recorded costs (including cost sharing) which are authorized for billing by the 

payment provisions of this contract.    Indirect rates claimed shall be billed in accordance with the “Allowable 

Cost and Payment Clause.”  The Certification (block 11) must be signed by a responsible official of the 

Contractor. 

 

C. Supporting Documentation 

 

Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the Statement of Cost 

must be adequately supported.  The level of detail provided must clearly indicate where the funds were 

expended.  For example, support for labor costs must include the labor category (e.g., senior engineer, 

technician, etc.) the hourly rate, and the labor cost per category; equipment costs must be supported by a list of 

the equipment purchased, along with the item’s cost; supporting data for travel must include the destination of 

the trip, number and labor category of travelers, transportation costs, per diem costs, and purpose of the trip; and 

supplies should be categorized by the nature of the items (e.g., office, lab, computer, etc.) and the dollar amount 

per category. 

 

Indirect rates used for billings must be clearly indicated, as well as their basis of application.  When the 

cognizant Contracting Officer (CO) or auditor approves a change in the billing rates, include a copy of the 

approval. 

 

The invoice, cost management report, invoice detail report, and staffing report summary are to be prepared and 

submitted at the same time so that all include the same information and are supportive of each other. 

 

 



21 

 

The Contractor shall include a cumulative roll up of the cost-incurred-to-date which shall include separate lines 

for costs incurred, award fee, and DPLH as indicated below: 

 

Current Period  Cumulative Amount 

Cost Incurred   XXXX   XXXX 

Award Fee   XXXX   XXXX 

DPLH    XXXX   XXXX 

 

D. Submission of Voucher 

 

Submit the original voucher including the Supporting Documentation to the following payment office.  This 

submission may be done electronically through the Vendor Inquiry Payment Electronic Reporting System 

(VIPERS) available to Contractors at the following website: https://vipers.oro.doe.gov.  Contractors must have a 

Federal tax identification number (TIN) and then obtain a personal identification number (PIN) to access the 

system: 

 

U.S. Department of Energy 

Oak Ridge Financial Services Center 

P.O. Box 4787 

200 Administration Road 

Oak Ridge, TN  37831 

 

In addition, submit one hard copy to the Contract Specialist and one hard copy to the COR of the voucher 

including the Supporting Documentation to the following address: 

 

U.S. Department of Energy 

National Energy Technology Laboratory 

3610 Collins Ferry Road, P.O. Box 880 

Morgantown, WV  26507-0880 

 

E. Billing Period 

 

Vouchers shall be submitted no more frequently than monthly (unless prior written consent of the Contracting 

Officer for more frequent billing is obtained).  The period of performance covered by vouchers should be the 

same as covered by any required monthly technical progress reports and/or monthly cost reports. 

 

F. Payment Method 

 

In accordance with the clause entitled “Payment by Electronic Funds Transfer - Central Contractor Registration,” 

payment under this contract will be made utilizing the Automated Clearing House (ACH) network.  The payment 

system is specifically referred to as “Vendor Express.” 

 

G. Defective Invoices 

 

Invoices that are determined to be defective, and therefore not suitable for payment, shall be returned to the 

Contractor as soon as practicable, specifying the reason(s) why the invoice is not proper. 

 

H. Status of Payments 

 

The Oak Ridge Financial Service Center (ORFSC) has a system via Internet, in which Contractors can request 

information about payments by invoice, by contract number, and/or by paid date.  The system is called Vendor 

Inquiry Payment Electronic Reporting System (VIPERS) and is available to Contractors at the following website: 

https://vipers.oro.doe.gov.  Contractors must have a Federal tax identification number (TIN) and then obtain a 

personal identification number (PIN) to access the system. 

 

I. Invoice Approval 

 

https://vipers.oro.doe.gov/
https://vipers.oro.doe.gov/
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The Contract Specialist and Invoice Approving Official is [TBD].  The Contracting Officer’s Representative 

(COR) for the purposes of monitoring and coordinating the technical requirements of this contract is [TBD]. 

 

 

G.3 PAYMENT OF PERFORMANCE AWARD FEE  

 

The Government will promptly make payment of any award fee earned upon submission by the Contractor to the 

Contracting Officer, of a public voucher or invoice in the amount of the total fee earned for the period evaluated.  

Payment shall be made based upon an authorization letter from the Fee Determination Official (FDO) and without 

the need for a contract modification.  The Contractor shall submit a separate invoice (i.e., apart from regular 

monthly invoice) based on the FDO’s fee notice to the Government for payment. 

 

 

G.4 NOTICE OF INVOICE PROCESSING BY SUPPORT CONTRACTOR  

  

A support service Contractor performs the function of processing of all invoices submitted to the National Energy 

Technology Laboratory, against its awards.  Therefore, this Contractor has access to cost/rate information.  A special 

provision in this Contractor’s award requires the confidential treatment by all Contractor employees of any and all 

business confidential information of other Contractors and financial assistance recipients to which they have access.  

 

 

G.5 ACCOUNTABILITY OF COSTS/SEGREGATION OF CLINs  

 

All costs incurred by the Contractor under this contract shall be segregated by each CLIN (and further segregated or 

identified by work assignment and funding stream, if applicable).  The Contractor shall, therefore, establish separate 

“Job Order Accounts and Numbers” for each CLIN and shall record all incurred costs in the appropriate job order 

account in accordance with the Work Breakdown Structure clause set forth in Part I Section H.   

 

 

G.6 OBSERVANCE OF LEGAL HOLIDAYS 

 

A. The on-site Government personnel observe the following holidays: 

 

1. New Year’s Day 

2. Martin Luther King, Jr.’s Birthday 

3. President’s Day 

4. Memorial Day 

5. Independence Day 

6. Labor Day 

7. Columbus Day 

8. Veterans Day 

9. Thanksgiving Day 

10. Christmas Day 

 

Any other day designated by Federal statute, Executive order, or the President’s proclamation. 

 

B. When any holiday falls on a Saturday, the preceding Friday is observed.  When any holiday falls on a Sunday, 

the following Monday is observed.  Observance of such days by Government personnel shall not by itself be 

cause for an additional period of performance or entitlement of compensation except as set forth within the 

contract. 

 

C. The Contractor shall not exceed the total number of holidays identified in paragraph (A) above.  Contractor 

personnel shall comply with its own company’s personnel policy and procedures regarding the administration of 

holidays.  The costs associated with the observance of such holidays shall be consistent with company’s 

established cost accounting standards and practices; other terms and conditions of the contract, and Federal 

Acquisition Regulation Part 31, Contract Cost Principles and Procedures. 
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D. Any administrative time-off granted as a result of early holiday release; release or delay due to inclement 

weather; or any other administrative release is at the discretion of the Contractor.  However, when granting any 

administrative time-off, the Contractor shall continue to provide sufficient personnel to perform critical or 

essential tasks under this contract. 

 

E. Non-productive time, such as sick leave, vacation leave, and emergency leave, shall be charged in accordance 

with the Contractor’s established accounting practices and procedures. 

 

 

G.7 ANNUAL WORK OPERATING PLAN 

 

The Contractor shall incur costs under this contract only in the performance of work authorized by the Contracting 

Officer (CO) based on the requirements identified in the Performance Work Statement (PWS), Office of Research 

and Development (ORD) Annual Work Requirements, and the approved Contractor Work Operating Plan.  No other 

costs are authorized without the express written consent of the CO. 

 

A. Prior to the start of each fiscal year, the CO shall provide to the Contractor an ORD Annual Work Requirements 

document. 

 

1. NETL’s ORD is responsible for planning and implementation of on-site research programs.  These 

programs are designed to support development of energy related technologies to meet the nation’s needs for 

clean, efficient energy systems with minimal environmental footprint.  The planning process is designed to 

support NETL key technologies as well as to develop new initiatives for future programs that match the 

needs of the nation with NETL core competencies.  The result is a comprehensive approach to solving 

specific technology issues critical to NETL which includes applied R&D focused on important new 

technologies with targeted fundamental research projects to accelerate this technology development.  This 

information will then be utilized to develop the ORD Annual Work Requirements document. 

 

2. ORD Annual Work Requirements document shall further define the technical direction of research projects 

for the next fiscal year. 

 

B. Within fifteen (15) calendar days after the issuance of the ORD Annual Work Requirements document, or as 

otherwise directed by the CO, the Contractor shall prepare and submit a Contractor Annual Work Operating 

Plan for review and approval (or rejection).  Contractor Annual Work Operating Plans shall include: 

 

1. A separate Cost Plan for each CLIN identified in Section B1 of this contract.  The Cost Plan shall propose 

cost against a work breakdown structure.  This Cost Plan shall be in sufficient detail to demonstrate all 

estimated costs at the lowest level of work breakdown structure to identify all costs associated with each 

activity of the work identified and shall align with the estimated DPLH listed for each CLIN: 

 

a. Estimated Cost and Direct Productive Labor Hours (DPLH) by labor category on a monthly basis, 

including overtime (if authorized), and total DPLH, including subcontractor and consultant DPLH, if 

applicable; 

 

b. Travel, training (travel, training, and transition are not fee bearing),  

 

1. Travel and training are required to be approved by the Contracting Officer’s 

Representative (COR) for each occurrence regardless of acceptance of an 

estimated cost plan that does not detail out each individual occurrence. 

 

2. A travel and training plan may be submitted by the Contractor for each CLIN 

and approved in advance provided that it identifies each travel and training 

occurrence in sufficient detail as would be submitted on an individual basis. 

 

c. Equipment, supplies, and materials estimate; 

 

d. Estimated subcontractors and consultants costs, including DPLH if applicable.  (Subcontractor and 

consultant costs need to be provided at same level of detail as the prime); 
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e. Other pertinent information (e.g., indirect costs, inter-divisional transfers); 

 

f. Proposed award fee – fee proposed shall be estimated per month and not exceed the proposed 

maximum award fee in Section B. 

 

 

1. A corresponding milestone schedule; 

 

2. A corresponding monthly staffing plan detailing proposed direct productive 

man-hours by labor categories; 

 

3. A Technical Approach Plan detailing the method to accomplishing the work 

identified in the PWS and ORD Annual Work Requirements document; 

 

4. Any known impacts to other previously authorized work. 

 

C. Upon receipt of the Contractor’s Annual Work Operating Plan, it will be reviewed to determine if the plan is 

acceptable “as is” or if negotiations and/or discussions are required.  The CO may reject all or part of the 

Contractor Annual Work Operating Plan.  If rejected, the Contractor shall revise and resubmit within 10 (ten) 

calendar days from the rejection notification.  This process will be repeated until the Contractor submits an 

Annual Work Operating Plan that is deemed sufficient to meet the Government’s requirements. 

 

D. Upon acceptance of the Contractor Annual Work Operating Plan, the Contractor shall commence work. 

 

E. When “incurred cost to date” plus “the projected cost to complete” is expected to vary by plus or minus ten 

percent (based on individual Cost Plans by CLIN) from the Contractor Annual Work Operating Plan, the 

Contractor shall promptly submit a written explanation for the variance and a revised Cost Plan for that specific 

CLIN to the CO.  Upon acceptance, work shall be considered authorized at the revised estimate on the Cost 

Plan.  No authorization will be provided for the subsequent Annual Plans if the necessary adjustments have not 

been made to the existing plan. 

 

F. On a quarterly basis, the Contractor shall review their Contractor Annual Work Operating Plan to determine if 

the Technical Approach and Cost Plan are still in line with the Government’s written technical direction of 

work.  If a revision is determined to be necessary, the Contractor shall promptly submit a revised Contractor 

Annual Work Operating Plan. 

 

G. Deliverables may consist of statements, charts, reports, briefing notes, tabulations, view graphs, and other forms 

of presentation as appropriate. 

 

This annual ordering procedure is of a lesser order of precedence than the “Limitation of Cost,” “Limitation of 

Funds,” “Completion Dates,” “Term of Contract,” or “Level of Effort” clauses of the contract.  The Contractor is not 

authorized to incur costs which are not in compliance with any of those clauses of the contract. 
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Section H - Special Contract Requirements  

 

 

H.1 DOE-H-1051 CONSECUTIVE NUMBERING (MAY 2009)  

 

Due to automated procedures employed in formulating this document, clauses and provisions contained within may 

not always be consecutively numbered. 

 

 

H.2 TECHNICAL DIRECTION 

 

A. Performance of the work under this contract shall be subject to the technical direction of the Contracting 

Officer’s Representative (COR).  The term “technical direction” is defined to include, without limitation: 

 

1. Directions to the Contractor which redirect the contract effort, shift work emphasis between work 

areas or tasks, require pursuit of certain lines of inquiry, fill in details or otherwise serve to 

accomplish the contractual Performance Work Statement. 

 

2. Provision of written information to the Contractor which assists in the interpretation of drawings, 

specifications or technical portions of the work description. 

 

3. Review and, where required by the contract, approval of technical reports, drawings, specifications 

and technical information to be delivered by the Contractor to the Government under the contract. 

 

B. Technical direction must be within the scope of work stated in the contract.  The COR does not have the 

authority to, and may not, issue any technical direction which: 

 

1. Constitutes an assignment of additional work outside the Performance Work Statement; 

 

2. Constitutes a change as defined in the contract clause entitled “Changes”; 

 

3. In any manner causes an increase or decrease in the total estimated contract cost, the fixed fee (if 

any), or the time required for contract performance; 

 

4. Changes any of the expressed terms, conditions or specifications of the contract; or 

 

5. Interferes with the Contractor’s right to perform the terms and conditions of the contract. 

 

C. All technical directions shall be issued in writing by the COR. 

 

D. The Contractor shall proceed promptly with the performance of technical directions duly issued by the COR in 

the manner prescribed by this clause and within the authority under the provisions of this clause.  If, in the 

opinion of the Contractor, any instruction or direction by the COR falls within one of the categories defined in 

(b)(1) through (5) above, the Contractor shall not proceed but shall notify the Contracting Officer in writing 

within five (5) working days after receipt of  any such instruction or direction and shall request the Contracting 

Officer to modify the contract accordingly.  Upon receiving the notification from the Contractor, the 

Contracting Officer shall: 

 

1. Advise the Contractor in writing within thirty (30) days after receipt of the Contractor’s letter that 

the technical direction is within the scope of the contract effort and does not constitute a change 

under the “Changes” clause of the contract; or 

 

2. Advise the Contractor within a reasonable time that the Government will issue a written change 

order. 

 

E. A failure of the Contractor and Contracting Officer to agree that the technical direction is within the scope of 

the contract, or a failure to agree upon the contract action to be taken with respect thereto shall be subject to the 
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provisions of the clause entitled “Disputes - Alternate I.” 

 

 

H.3 MODIFICATION AUTHORITY 

 

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall be the only individual 

authorized to: 

 

A. accept nonconforming work, 

 

B. waive any requirement of this contract, or 

 

C. modify any term or condition of this contract. 

 

 

H.4 GOVERNMENT PROPERTY 

 

A. Regardless of the performer of the work, the Contractor is responsible for complying with the requirements of 

the Department of Energy (DOE) personal property management program and the Federal Acquisition 

Regulations.  The Contractor is responsible for flowing down the requirements to subcontractors at any tier to 

the extent necessary to ensure the Contractor’s compliance with the requirements. 

 

B. Acquisition Authorization Requirements - The Contractor is not authorized to acquire as a direct charge item 

under this contract any equipment (including office equipment), furniture, fixtures or other personal property 

items without the express written consent of the Contracting Officer (CO) or as otherwise noted in this clause. 

 

1. In the course of performance of this contract, the Contractor may only acquire and direct charge to this 

contract replacement items for those items on the “Government Furnished Property (GFP) list” as directed 

by the CO or their designee (acquisition for replacement items will only be considered when it is not 

economically reasonable to repair). 

 

2. The Contractor may request authorization for acquisition of additional items (Contractor acquired property 

- not already on the GFP list) from the Contracting Officer.  Request(s) for consideration shall be in written 

format and include a description of the item (including manufacturer and model number, serial number, 

and/or National Stock Number (NSN)), unit acquisition cost, quantity and unit of measure, and a brief 

rationale on the need for the item.  Any such request shall include an analysis of the most economical 

method of acquisition (e.g., lease versus purchase) and shall describe any material equity arising from any 

proposed lease arrangement, such as option credits. 

 

3. In accordance with section D of this clause or upon request of the CO, the Contractor shall be required to 

provide a listing of all property under the control of the Contractor 

 

4. Authorization to acquire does not constitute consent to the placement of a subcontract. 

 

C. Government Property (Government Furnished Property and Contractor Acquired Property) 

 

1. Government property includes all “GFP” and “Contractor Acquired Property” that is a direct charge to this 

contract.    

 

2. The Contractor shall establish, implement, and maintain a cost-effective, risk-based personal property 

management program to manage personal property from receipt, to use, to final disposition processing by 

acceptable means.  The personal property management program is to be used for all Government property 

under this contract (GFP and Contractor Acquired Property). 

 

3. Contractors may use Voluntary Consensus Standards (VCS), such as ASTM International, or Industry 

Leading Practices (ILP), to the greatest degree practical for the management of personal property, as 

deemed appropriate by the Property Administrator (PA)/Organizational Property Management Officer 

(OPMO) as designated by the CO. 
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4. In accordance with FAR Part 45 Government property that is incidental to the place of performance (i.e. 

office space, chairs, telephones, computers, printers, and fax machines) are not covered by this clause - 

when the contract requires Contractor personnel to be located on a Government site or installation, and 

when the property used by the Contractor at the location remains accountable to the Government. 

 

5. Contractors are responsible for ensuring personal property items that may reveal classified or controlled 

unclassified information (i.e., Official Use Only or Unclassified Controlled Nuclear Information) are 

managed and controlled in accordance with the requirements found in other DOE directives or Agency 

regulations. 

 

6. Whenever practical, Government personal property (GFP and Contractor Acquired Property) shall be 

identified or tagged as U.S. Government property (or U.S. DOE property).  The Contractor shall remove or 

permanently cover, to the extent practical, tags before formal release from DOE inventory/ownership. 

 

7. Except as otherwise authorized by the Contracting Officer in writing, only that property specifically 

included in the “GFP List” shall be furnished. 

 

8. A copy of the current “GFP List” is located on the Internet at http://netl.doe.gov/business/site-support and 

will be maintained at that site for availability during the solicitation phase of this contract.  GFP is provided 

as-is/where-is and the Contractor is responsible for determining suitability for use.   

 

9. The “GFP List” is broken into categories:  

 

a. Capitalized Property – The capitalization threshold for items acquired prior to October 1, 2011 

is $50,000.  For items acquired on or after October 1, 2011, the threshold is $500,000.  Capital 

equipment is to be managed in accordance with the DOE Financial Management Handbook. 

 

b. Accountable Property – Accountable Property is identified as personal property that exceeds the 

acquisition cost threshold (as identified in DOE Order 580.1A, currently $10,000 or more) and 

administratively controlled items identified on the provided property matrix necessary for 

controlling items under the acquisition cost threshold to protect against unauthorized use, 

disclosure, or loss.  The property matrix shall be provided in writing from the CO. 

 

c. Non-Accountable Property (Other GFP) – Non-Accountable Property is identified as other 

personal property with an acquisition cost less than the threshold for Accountable Property and 

not included on the property matrix list.  These items are provided for the Contractor’s use in 

performing the contract requirements and are titled to the Government. 

 

d. The “GFP List” is incorporated into this contract by reference in its entirety.  No hard copy of 

the GFP List or the property matrix will be attached to this contract. 

 

10. When additional property items are acquired by the Contractor, the items shall be categorized as 

Capitalized Property (see definition above); Accountable Property (see definition above); Non-Accountable 

Property (see definition above); Sensitive Property (as defined in DOE Order 580.1A); or High Risk 

Personal Property (as defined in DOE Order 580.1A).   

 

11. In addition, the Contractor may be required to acquire or utilize “Precious Metals” in performance of the 

contract requirements.  Precious metals are required to be managed and controlled in accordance with the 

requirements of DOE Order 580.1A. 

 

12. Physical Inventories shall be properly planned and executed to continuously monitor property condition 

and operational availability, and validate accountable property record accuracy.  The scheduling, type, 

method, and scope of the physical inventory process are to align with management expectations and risks. 

 

a. Capitalized and Sensitive Property – Capitalized and sensitive property shall be inventoried at 

least annually with an accuracy expectation of 100%.  Inventory method must be approved by 

http://netl.doe.gov/business/site-support
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the CO (or as designated to the PA/OPMO) and take into consideration the property condition, 

classification, and location.   

 

b. High Risk Personal Property (HRPP) – HRPP shall be inventoried at least annually.  However, 

when a complete physical inventory (existence testing) is not appropriate, a sampling method 

can be used on a graded approach based on the assessed risk (safety considerations, restricted 

access, exposure to contamination, etc.).  Inventory method must be approved by the CO (or as 

designated to the PA/OPMO) and take into consideration the property condition, classification, 

and location.   

 

c. Accountable Property – Accountable Property shall be inventoried at least every three years 

with an accuracy expectation of 98%.  Inventory method must be approved by the CO (or as 

designated to the PA/OPMO) and take into consideration the property condition, classification, 

and location.   

 

d. Non-Accountable Property (Other GFP) – Non-Accountable Property shall be inventoried upon 

request of the CO or within the last year of contract performance in order to complete the 

required reporting of all Government Property in the control of the Contractor.   

 

e. Physical inventories of spares or stores are required to be conducted on a frequency and method 

approved by the CO (or as designated to the PA/OPMO). 

 

f. Inventory methods may take different forms, including wall-to-wall, cyclic, sampling, and “by 

exception” methodologies (use of actions or transactions as an inventory event).  Sampling may 

be used, where appropriate, provided the sampling approach achieves the statistically valid 

results. 

 

g. An independent group must validate the results of the physical inventory. 

 

h. Physical inventories shall be reconciled with financial records, as applicable. 

 

i. The Contractor shall submit inventory results and requested write-offs (of personal property not 

found) to the CO (or as designated to the PA/OPMO) for acceptance within 60 days of 

concluding the inventory.  If the Contractor does not operate within acceptable tolerances, the 

Contractor shall use a graded approach to identify opportunities for improvement. 

 

13. Accountable property records shall be maintained as a system of record and shall include at a minimum:  

Property control number (item unique identification); contract number; receipt date; description; 

manufacturer and model number, serial number, and/or NSN; unit acquisition cost; quantity and unit of 

measure; custodian; location; use status (active, storage, excess, retired, etc.); High risk designation, export 

control jurisdiction, and relevant export regulation citation (if applicable); and condition code. 

 

14. In accordance with FAR 52.245-1, the Contractor shall use Government property, either furnished or 

acquired under this contract, only for performing this contract. 

 

15. Loaning of Personal Property may be authorized provided the property is: 

 

a. Not excess.   

 

b. Used in performing research, studies, and other efforts that result in benefits to both the U.S. 

Government and the borrower.   

 

c. Used by local agencies in support of health, safety, or security requirements in emergency 

conditions or upon appropriate Departmental notification of emergency conditions.   

 

d. Loaned to another DOE organization, Contractor, Government agency, or organization that has 

a valid Federal contract, financial assistance agreement, treaty, international or collateral 

agreement.   
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e. Approved using the a properly completed loan package including DOE F 4420.2 Loan 

Agreement form which must document that high risk, export control, and hazardous reviews 

have been completed (foreign loans, refer to DOE Order 580.1A Foreign Transactions). 

 

16. Loss (to include theft), damage, or destruction of personal property shall be reported as soon as practical to 

the CO (or as designated to the PA/OPMO), and in accordance with local NETL procedures (and to 

security in the case of loss or theft).  Reporting of loss, damage, or destruction is essential to the 

accountable property record audit trail and is required to formally reconcile accountable property records.     

 

17. Disposition of property shall be coordinated with the NETL PA/OPMO. 

 

D. Reporting Requirements 

 

The reports required shall be submitted in accordance with 48 CFR 945 and the reporting requirements set forth 

in Part III, Section J, Attachment B.  The reports are to include all capital equipment and sensitive items 

acquired or furnished under this contract, whether or not listed on the attachments referenced above. 

 

180 days prior to the end of the contract, the Contractor shall be required to provide a listing of all Government 

property (GFP and Contractor Acquired Property) still under the control of (assigned to) the Contractor.  The 

listing shall include the Purchase Order number utilized to acquire the property, acquisition cost, property 

identification numbers, and current location of property.  The listing shall be completed in a spreadsheet manner 

that can be sorted by the Government (recommend Excel Spreadsheet) and shall be broken into categories as 

identified in Section C-9 above.    

 

 

H.5 USE OF GOVERNMENT-OWNED EQUIPMENT/FACILITIES 

 

The Contractor is authorized to use on a no-charge, non-interference, basis in the performance of this contract, the 

Government-owned facilities indicated below. 

 

NETL currently has office/work spaces (work spaces includes laboratory spaces) for no more than 117 FTEs at the 

Pittsburgh site, 126 FTEs at the Morgantown site, and 57 FTEs at the Albany site that are available for use by on-

site Contractor personnel.  The availability of office/work space is subject to change and will be based on current 

availability for each specific NETL site.  Other associated Government furnished items for the on-site personnel 

include:  office/work space, office/work area furniture, local area network services, parking facilities, and other 

services as described in the clause entitled “Government Provided Services.” 

 

 

H.6 MOVEMENT OF GOVERNMENT PROPERTY OFF-SITE -- NETL 

 

No Government-owned property, equipment, or materials will be removed from the National Energy Technology 

Laboratory without the completion of NETL Form 580.1-6, Property Pass and the prior written permission from the 

Contracting Officer or his/her designee and NETL’s Property Administrator, excluding Government vehicles 

assigned to the Contractor. 

 

 

H.7 WORK BREAKDOWN STRUCTURE 

 

The Contractor’s Work Breakdown Structure (WBS) shall require the written approval of the Contracting Officer’s 

Representative (COR) prior to submission of the first invoice.  The WBS submitted by the Contractor shall be in 

sufficient detail to track all incurred cost and labor hours to their lowest elements.  For example, as a minimum, the 

WBS Structure and dictionary must be capable of breaking down labor cost, travel, materials, supplies, equipment, 

subcontracts, consultants, and other costs. 

 

A. WBS Structure Use – The Contractor shall use the WBS structure approved by the COR as the basis for all 

contractual reporting, invoicing, and accounting; 
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B. Changes in WBS – On an annual basis the Contractor shall review their WBS structure to ensure continued 

compliance with the work required.  If a change is determined to be necessary, the Contractor shall submit 

a revised WBS for review and approval; 

 

C. Subcontract WBS – The Contractor shall include the requirements of this clause in all cost-reimbursement 

subcontracts it issues when: 

1. The value of the subcontract is greater than $250,000, unless specifically waived by the Contracting 

Officer; or 

2. The Contracting Officer determines that the subcontractor effort is, or involves, a critical area related 

to the contract. 

 

D. Example: 

 

1. WBS Level 1:  Contract Level Reporting 

 

2. WBS Level 2:  CLIN Level Reporting 

 

3. WBS Level 3:  SubCLIN Level Reporting (if needed) 

 

4. WBS Level 4:  Activity Level Reporting (if needed) 

 

Further levels as appropriate. 

 

 

H.8 KEY PERSONNEL/PROGRAM MANAGER 

 

A. Introduction 

 

The key personnel, which include the Program Manager, specified below, are considered to be critical to the 

success of all work being performed under this award.  This Clause provides specific requirements, in addition 

to the requirements of the clause in Section I entitled, “DEAR 952.215-70 Key Personnel.” Any changes to 

these personnel require prior DOE Contracting Officer’s written approval. 

 

B. Key Personnel Team Requirements 

 

The Contracting Officer and designated Contracting Officer’s Representative(s) shall have direct access to the 

Key Personnel.  In addition to the definition contained in the Section I Clause entitled, “DEAR 952.215-70, Key 

Personnel,” Key Person(s) are considered managerial personnel. 

 

In addition, the Program Manager is the most senior resident manager.  This individual is responsible for the 

planning, implementation, management, performance, and supervision of the contract.  The Program Manager 

shall receive and execute, on behalf of the Contractor, such technical directions as the DOE Contracting 

Officer’s Representative may issue within the terms and conditions of the contract. 

 

 

C. Definitions 

 

For the purposes of this clause, Changes to Key Personnel is defined as:  (i) any changes to the position 

assignment of a current Key Person under the contract, except for a person who acts for short periods of time, in 

the place of a Key Person during his or her absence, the total time of which shall not exceed 30 working days 

during any given year; (ii) utilizing the services of a new substitute Key Person for assignment to the contract; 

or (iii) assigning a current Key Person for work outside the Contract. 

 

D. Contract Award Fee Reductions for Changes to Key Personnel 

 

1. Notwithstanding approval by the Contracting Officer, anytime the Program Manager (the initial 

Program Manager or any substitution approved by the Contracting Officer) is changed for any reason 

after being placed in the position, the total Available Award Fee Pool (sum of all individual CLIN 
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award fee pools), may be reduced, for the fee period in which the change occurs, by $300,000 for each 

and every occurrence of a change to the Program Manager. 

2. Notwithstanding approval by the Contracting Officer, anytime a Key Person other than the Program 

Manager (any initial Key Person or any substitution approved by the Contracting Officer) is changed 

for any reason after being placed in the position, the total Available Award Fee Pool (sum of all 

individual CLIN award fee pools), may be reduced, for the fee period in which the change occurs, by 

$75,000 for each and every occurrence of a change to the Key Person. 

3. The Contractor may request, in writing, that the Contracting Officer consider waiving all or part of a 

reduction in the available award fee pool.  Such written request shall include the factual basis for the 

request.  The Contracting Officer shall have unilateral discretion to make the determination to waive or 

not waive all or part of a reduction in the available award fee pool. 

 

E. Key Personnel for this Contract 

 

The Key Personnel that have been approved for this contract are identified below.  Any changes to these personnel 

require prior DOE Contracting Officer’s written approval. 

 

Name   Position/Title 

[TBD]   Program Manager 

[TBD]   Business Manager 

[TBD]   [TBD] 

 

The Contractor shall notify the Contracting Officer not less than thirty (30) calendar days prior to the diversion or 

substitution of key personnel and shall submit a written justification (including qualifications of proposed 

substitutions) to permit evaluation.  The proposed changes will be approved in writing at the sole discretion of the 

Contracting Officer. 

 

F. Contract Award Fee Reductions for Essential Personnel Commitments  

 

Unless approved in advance, waiver in writing, by the CO, should any essential personnel be removed, replaced, or 

diverted by the Contractor prior to fulfillment of the commitment letter received for that specific essential personnel, 

the total Available Award Fee Pool (sum of all individual CLIN award fee pools), may be reduced, for the fee period 

in which the change occurs, by $50,000 for each and every failure to fulfill commitment.   

 

H.9 TRAVEL AND PER DIEM COSTS 

 

Costs incurred by Contractor personnel for travel, including costs of lodging, other subsistence, and incidental 

expenses, shall be considered to be reasonable and allowable subject to the limitations contained in FAR 31-205-46 

and the terms and conditions of this contract.  Foreign travel is not expected to be incurred under this contract; 

however, in the event that foreign travel is required, it shall be subject to DEAR 952.247-70.  Travel and training 

must be pre-approved by the Contracting Officer’s Representative (COR) or designee.  The Contractor shall submit 

travel and/or training requests at least thirty (30) days in advance of the anticipated start date of the travel and/or 

training. 

 

 

 

H.10 INCORPORATION OF CONTRACTOR’S VALUE ADDED APPROACHES OR 

 METHODOLOGIES AND CONTRACTOR’S RESOURCES AND COMMITMENTS 

 

A. As part of its proposal, the Contractor offered certain approaches or methodologies that are of significant 

benefit to NETL.  The following list of approaches or methodologies have been proposed by the Contractor and 

accepted by the Government: 

 

[TBD] 

 

B. As part of its proposal, the Contractor offered certain resources and commitments at no cost to the Government 

to support mission-specific activities of significant benefit to NETL.  The following list of resources and 

commitments have been proposed by the Contractor and accepted by the Government: 
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[TBD] 

 

1. The Contractor shall provide to the Contracting Officer an annual report of accomplishments against 

the commitments specified above at the end of each Government fiscal year.  The Contractor agrees 

that such reports may be made available to the public.  The Contractor shall make available to DOE 

data that will validate the accomplishments of these commitments.  A final report documenting and 

certifying the total commitments provided by the Contractor to NETL shall be submitted to NETL 

thirty (30) days prior to the end of the contract period.  The annual reports and final report shall 

constitute deliverables under this contract. 

2. The costs associated with the Contractor’s efforts in achieving its commitment under this clause are 

not allowable as direct or indirect charges against this contract or any other government contract or 

agreement. 

 

C. In the event it is determined by NETL that the Contractor failed to achieve its commitment on an annual basis, 

NETL shall notify the Contractor in writing and the Fee Determination Official may elect to reduce the fee for 

the final fee period of that particular year.  If the Government must acquire a committed Contractor resource at 

its own expense, the Contractor shall also be liable to the Government for the cost of the resource plus the 

Government’s cost of acquiring the resource. 

 

 

H.11 PRIOR APPROVAL REQUIREMENTS FOR PLACEMENT OF SUBCONTRACTS AND/OR 

CONSULTANTS  

  

The Contractor shall obtain the Contracting Officer’s written consent before placing any subcontract, including 

consultants, for which advance notification is required under FAR 52.244-2, “Subcontracts.” 

 

Any request for subcontract/consultant approval shall include the elements prescribed by FAR 52.244-2, including 

subcontractor/consultant Representations and Certifications.  For consultants, the Contractor will obtain and furnish 

information supporting the need for and selection of such consultant services and the reasonableness of the fees to 

be paid, including, but not limited to, whether fees to be paid to any consultant exceed the lowest fee charged by 

such consultants to others for performing consulting services of a similar nature. 

  

Except as may be expressly set forth therein, any consent by the Contracting Officer to the placement of 

subcontracts and/or consultants shall not be construed to constitute approval of the subcontractor or any subcontract 

terms or conditions, determination of the allowability of any cost, revision of this contract or any of the respective 

obligations of the parties thereunder, or creation of any subcontractor privity of contract with the Government. 

 

The Contractor is hereby given consent to the placement of the following subcontracts, which were evaluated during 

negotiations: 

 

[TBD] 

 

Notwithstanding this consent, the Contractor shall ensure compliance with FAR 52.244-2.  All subcontracts and/or 

consultants must contain all applicable flow-down clauses contained in Part II, Section I. 

 

 

H.12 SUBCONTRACTOR FACILITIES CAPITAL COST OF MONEY 

 

A. To the extent a subcontractor proposes to recover as an element of proposed cost any Facilities Capital Cost of 

Money (FCCOM) from a higher tier subcontractor or from the prime Contractor, the FCCOM cost principle 

(FAR 31.205-10) shall apply to subcontracts and new scope modifications issued thereto which are fee bearing 

cost reimbursement type or negotiated fixed price type. 

 

B. To the extent a subcontractor is eligible to recover yet does not propose as an element or proposed cost any 

Facilities Capital Cost of Money (FCCOM) from a higher tier subcontractor or from the prime Contractor, the 

higher tier subcontractor or the prime Contractor shall insert the following provision in any such subcontract or 

new scope modification issued thereto: 
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 Waiver of Facilities Capital Cost of Money (FAR 52.215-17, OCT 1997) 

 

 

C. The Contractor agrees to insert the substance of this clause, including this paragraph (C) altered as necessary for 

proper identification of the parties, in any subcontract placed hereunder which is a fee bearing cost 

reimbursement or negotiated fixed price type. 

 

 

H.13 INDIRECT COSTS  

 

Pending establishment of final indirect cost rates (e.g., G&A, NETL specific on-site overhead, off-site overhead, 

etc.) for any period, billing and reimbursement of indirect costs shall be made on the basis of provisional rates 

recommended by the cognizant Government auditor.  When a rate change occurs, and after it has been audited and 

approved by the cognizant Government auditor, the Contractor shall inform the Contracting Officer by letter of the 

indirect rate change.  This notification shall include a copy of the cognizant auditor’s approval and the cost impact 

of the rate change on the program.  The change shall not be implemented until the Contracting Officer has reviewed 

and approved the documentation provided. 

 

NETL requires the use of an NETL on-site overhead rate.  For clarification purposes, the following two definitions 

are provided. 

 

Project Management Office (PMO) - The PMO shall include all costs associated with Key Personnel and 

administrative support personnel (e.g., HR, Procurement, Property, Time Keeping, Project Control, Reporting 

Requirements, Contract Management (including contract level reporting), Property Management (contract level 

reporting and property inventories associated with Government Furnished and Contractor Acquired property), 

Integrated Safety Management, Quality Assurance oversight, and Environmental Safety and Health oversight, etc.) 

necessary for the overall management of the contract.  For audit and application consistencies, the Individuals 

performing these functions shall not be charged as direct costs to any of the CLINs and shall be included in the 

NETL specific on-site overhead rate. 

 

NETL Specific On-Site Overhead Rate - The NETL specific on-site overhead rate shall include the Contractor’s cost 

elements, inclusive of PMO cost elements, to perform work on-site at NETL taking into consideration the facilities, 

property, and services provided by NETL for on-site support.  Since this rate is specific to this requirement it is not 

expected that there will be any conflict with the Contractor’s audited rate structure. 

 

 

H.14 LIMITATION OF INDIRECT COST 

 

Notwithstanding any other clause(s) of this contract, the Government shall not reimburse the Contractor for any site 

specific on-site, off-site, and G&A indirect costs in excess of the indirect expense dollars derived for each of the 

Contractor’s fiscal years by the application of the following individual indirect cost ceiling rates to the appropriate 

base outlined below.  The indirect cost ceiling rates are based on a [TBD - percentage of overall rate or percentage 

of growth for individual or groups of cost elements] basis.  All indirect costs in excess of said limit(s) shall be borne 

by the Contractor. 

 

Percentage of Overall Rate 

Entity[TBD] Indirect Cost Ceiling Rate(s) per Contractor’s Fiscal Year (1) 

Indirect Cost 

Base of 

Application FY[TBD] FY[TBD] FY[TBD] FY[TBD] FY[TBD] 

NETL Site Specific 

On-Site Overhead 
$[TBD] [TBD]% [TBD]% [TBD]% [TBD]% [TBD]% 

Off-Site Overhead 

(Contractor’s site) 
$[TBD] [TBD]% [TBD]% [TBD]% [TBD]% [TBD]% 

G&A $[TBD] [TBD]% [TBD]% [TBD]% [TBD]% [TBD]% 
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(1) For Contractor’s FY beginning [TBD] and ending [TBD]. 

 

Or 

 

B) Percentage of Growth for Individual or Group of Cost Elements 

 Entity[TBD] Indirect Cost Ceiling Rate(s) per Contractor’s Fiscal Year (1) 

Indirect Cost Cost Element FY[TBD ] FY[TBD] FY[TBD] FY[TBD] FY[TBD] 

NETL Site 

Specific On-

Site Overhead 

 [TBD] 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

Off-Site 

Overhead 

(Contractor’s 

site) 

 [TBD] 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

G&A  [TBD] 

 

[TBD]% of 

growth 

allowed 

 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

[TBD]% of 

growth 

allowed 

 

(1) For Contractor’s FY beginning [TBD] and ending [TBD]. 

 

The indirect cost limitations set forth above include provisions for all known increases that will take place during the 

term of this contract resulting from statute, court decisions and/or written ruling or regulation by the Internal 

Revenue Service (IRS) or any other taxing authority.  However, in the event that during the term of this contract, 

any other statute, court decision and/or written ruling or regulation affects the Contractor’s indirect costs, the 

indirect cost limitations will be adjusted to the extent the Contracting Officer determines the increase or decrease, if 

any, said statute, court decision and/or ruling or regulation impacts the Contractor’s indirect costs. 

 

This clause shall be flowed down to all subcontracts issued under a cost reimbursement basis.  The indirect rate 

ceilings contained in this clause shall be negotiated prior to the placement of any cost-reimbursement subcontracts 

not previously authorized in Part I, Section, H, “Prior Approval Requirements for Placement of Subcontracts and/or 

Consultants.”  The prime Contractor is responsible for negotiating the indirect rate ceilings and ensuring a copy is 

contained in the subcontract approval package submitted to the Government.  However, if the subcontractor is 

concerned with the prime Contractor having access to company proprietary information, with permission from the 

prime Contractor, the required information can be submitted directly to the Government for negotiation.  In this 

instance, the prime Contractor will forward an e-mail to the Contract Specialist stating their intention/agreement for 

the Government to negotiate the indirect rate ceilings.  Upon completion, the Government will maintain the agreed 

upon rate ceilings and provide the prime Contractor with a written notification that negotiations with the 

subcontractor have been completed. 

 

 

H.15 ANNUAL INDIRECT RATE SUBMISSIONS  
 

Introduction 

 

1. Indirect billing, revised billing (as necessary), and final rate agreements must be established between a 

Contractor and the Department of Energy (DOE) for each of the Contractor’s fiscal years for the life of the 

contract.  These indirect rate agreements allow a Contractor to recover indirect expenses incurred during a 

fiscal year for which final indirect rates have not been established. 

 

2. Indirect billing and revised indirect billing rate proposals must represent the Contractor’s best estimate of 

the anticipated indirect expenses to be incurred and the estimated allocation base for the current fiscal year 

in accordance with their approved accounting system.  Revised billing rates allow a Contractor or DOE to 

adjust the approved billing rates, based upon updated information, in order to prevent significant over or 

under billings.  Revised billing rates, once established, are retroactive to the beginning of the fiscal year 
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involved and require an adjustment voucher to be submitted by the Contractor reconciling all previous 

indirect billings which used the previously approved billing rates. 

 

3. A final indirect rate proposal represents the indirect rate expenses actually incurred during a fiscal year and 

the actual business base experienced.  Once established they are retroactive to the beginning of the fiscal 

year involved and require an adjustment voucher to be submitted by the Contractor reconciling all previous 

indirect billings if the established final rates differ from the previously approved billing rates. 

 

4. FAR 42.703(a) stipulates that “A single agency [see FAR 42.705-1(a)] shall be responsible for establishing 

indirect cost rates for each business unit.  These rates shall be binding upon all agencies and their 

contracting offices, unless otherwise specifically prohibited by statute.”  This single Government agency is 

referred to as the Cognizant Federal Agency (CFA).  The CFA is normally the Federal agency which has 

the largest unliquidated contract dollar amount by fiscal year with a Contractor. 

 

5. Sections (B) and (C) or (D) of this clause define the requirements to be followed by the Contractor in 

establishing indirect rates for contracts when DOE is the CFA and when DOE is not the CFA.  Specific 

instructions for submittal of indirect rate proposals to agencies other than DOE must be obtained from the 

agency involved. 

 

A. Requirements whether or not DOE is the CFA 

 

1. Allowability of costs and acceptability of cost allocation methods shall be determined in accordance with 

the applicable sections of FAR Part 30, “Cost Accounting Standards,” FAR Part 31 and DEAR 931, 

“Contract Cost Principles and Procedures,” in effect as of the date of this contract. 

 

2. Pending settlement of the final indirect expense rates for any period, the Contractor shall be reimbursed at 

billing rates approved by the CFA subject to acknowledgment by the DOE Indirect Rate Contracting 

Officer (IRCO).  These billing rates are subject to appropriate adjustments when revised by mutual 

agreement or when the final indirect rates are settled, either by mutual agreement or unilateral 

determination by the CFA subject to acknowledgment by the DOE IRCO. 

 

3. The Contractor shall continue to use the latest DOE or CFA approved billing rate(s) which have been 

acknowledged by the DOE IRCO until those rates are superseded by establishment of final rates or more 

current billing rates.  In those cases where current billing rates have not been established, the latest 

approved final rates shall be used for invoicing, unless it is determined by the DOE IRCO that use of said 

rates would not provide for an equitable recovery of indirect costs.  In those instances the DOE IRCO will 

take whatever steps are necessary to establish rates that DOE considers to be reasonable for billing 

purposes. 

 

4. All Indirect Rate agreements and correspondence shall be submitted to: 

U.S. Department of Energy 

National Energy Technology Laboratory 

626 Cochrans Mill Road 

P.O. Box 10940 

Contracting Officer for Indirect Rate Cost Management 

Building 921-107 

Pittsburgh, PA  15236-0940 

 

B. Requirements when DOE is the CFA 

 

1. No later than six months after the close of its fiscal year, the Contractor shall identify to the DOE IRCO all 

of its contracts with Federal agencies, either as a prime or as a subcontractor (any level), and provide the 

following information for those contracts: 

 

Name of Federal Agency 

Contract Number 

Contract Value (total and by fiscal year) 

Period of performance 
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Type of contract (CPFF, FFP, etc.) 

 

2. In accordance with the “Allowable Cost and Payment” clause (DEAR 952.216-7) the Contractor, as soon as 

possible but not later than six months after the close of its fiscal year, shall submit to the DOE IRCO, 

identified in paragraph (b)(4) of this clause, a proposal for final indirect rates based on the Contractor’s 

actual costs for the period, together with all supporting data.  The Contractor’s failure to provide the 

required rate proposals in a timely manner may impact payment of vouchers and could ultimately result in 

suspension of payments for the indirect expense portion of the vouchers. 

 

3. The settlement of the final indirect rates and indirect costs shall be accomplished prior to the Contracting 

Officer’s approval of the final payment. 

 

4. Pending settlement of the final indirect expense rates for any period, the Contractor shall be reimbursed at 

billing rates approved by the DOE IRCO.  These billing rates are subject to appropriate adjustments when 

revised by mutual agreement or when the final indirect rates are settled, either by mutual agreement or 

unilateral determination by the cognizant DOE IRCO (see FAR 42.704). 

 

5. The Contractor shall provide to the DOE IRCO annually, no later than 30 calendar days after the close of 

its fiscal year, a billing rate proposal for the ensuing fiscal year, with supporting data.  Failure to provide 

the required rate proposals in a timely fashion may impact payment of vouchers and could ultimately result 

in suspension of the indirect expense portion of vouchers. 

 

6. If the projected indirect expenses or bases change substantially during any fiscal year, the Contractor shall 

notify the DOE IRCO in writing and request an adjustment to the indirect billing rates.  Upon review of the 

revised billing rate proposal the DOE IRCO may adjust the previously approved billing rates.  Such 

adjustments will apply retroactively to all billings containing the previously approved rates for the fiscal 

year in question and the Contractor shall make all appropriate adjustments on its next voucher. 

 

 

 

 

C. Requirements when DOE is not the CFA 

 

1. When another Federal agency or a different DOE Office has the CFA responsibility for the establishment 

of indirect rates with the Contractor, the Contractor shall provide a copy of the rate proposals to DOE 

IRCO, including all supporting documentation, submitted to the CFA.  These submittals to DOE shall be 

within the time periods established within paragraphs (C)(2) and (C)(5) of this clause unless a written 

request for an extension is submitted by the Contractor and granted by DOE.  Failure to provide the 

required rate proposals in a timely manner may impact payment of vouchers and could ultimately result in 

suspension of payments for the indirect expense portion of vouchers. 

 

2. The Contractor shall provide copies of all rates established by that CFA and any correspondence related to 

indirect rates to the DOE IRCO.  It is imperative that the DOE IRCO be provided signed copies of all rate 

agreements established by the CFA since these agreements must be in the possession of, reviewed, and 

acknowledged by the DOE IRCO before any rates contained therein can be used by the Contractor for cost 

reimbursement under this contract. 

 

 

H.16 PERFORMANCE EVALUATION PLAN (PEP)  

 

The Contractor’s performance will be evaluated at the CLIN level and on the management of the contract as a whole 

in accordance with the Performance Evaluation Plan included in Part III, Section J, Attachment C.  The Plan 

includes the criteria to be considered under each area evaluated and the percentage of award fee available for each 

area.  The Plan may be revised unilaterally by the Government with notification of the change(s) provided to the 

Contractor at least fifteen (15) calendar days prior to the start of the evaluation period to which the change will 

apply.  The Plan may be revised bilaterally anytime throughout performance of the contract. 
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H.17 PERFORMANCE BASED AWARD FEE / AWARD TERM  

 

A. AWARD FEE DETERMINATION 

 

1. The Government shall, at the conclusion of each evaluation period, evaluate the Contractor’s performance 

for a determination of performance based award fee earned. 

 

2. The Contractor agrees that the determination of performance based award fee earned will be made solely 

by the Government FDO and such determination is binding on both parties. 

 

3. The evaluation of the Contractor’s performance shall be in accordance with the Government’s Performance 

Evaluation Plan (PEP) as indicated in Clause entitled “Performance Evaluation Plan” set forth in Part I 

Section H.  The Contractor shall be promptly advised in writing of the FDO’s determination and the 

reasons why the performance award fee was or was not earned.  While it is recognized that the basis for 

determination of the fee shall be the evaluation by the Government in accordance with the PEP, the FDO 

may also consider any information available to him or her which relates to the Contractor’s performance of 

contract and CLIN requirements, regardless of whether or not those requirements are specifically identified 

in the PEP.  To the extent the Contractor does not perform those requirements, the FDO may reduce the 

fee.  In the event that the Contractor’s performance is considered unacceptable in any area of performance 

which is specified in the Performance Evaluation Plan, even if no weight or fee is specifically assigned to 

the particular performance area, the FDO may at his/her sole discretion determine the Contractor’s overall 

performance to be unacceptable, and accordingly, may prohibit the Contractor from earning fee. 

 

(By way of example, in the ES&H area, the FDO may prohibit the Contractor from earning part or all fee for 

the evaluation period in which the Contractor’s negligent or poor performance results in:  (1) creation of a 

dangerous work environment; (2) liability, or risk thereof, to the Government; (3) death or injury to one or more 

workers; or, (4) notice(s) of violations being issued by regulatory agencies.) 

 

4. Unearned fee in any given period shall not be carried forward or “rolled-over” in subsequent periods. 

 

B. CALCULATION OF AVAILABLE AWARD FEE POOL 

 

The available award fee pool will be established for each fee period of this contract and is set forth in Part I, 

Section B.  The pool is expressed as a discreet dollar amount, not as a percentage of the plan. 

 

C. REVIEW AND ADJUSTMENT OF AVAILABLE AWARD FEE POOL 

 

A meeting with the COR, CO, and Contractor will be held immediately following release of the Cost Management 

Report (CMR) for the fourth month of the evaluation period.  The meeting will discuss any new activities issued 

during the fee period to determine if activity performance is to be started during the fee period and if an adjustment 

to the available award fee pool (total of all CLIN Annual Work Operating Plans) is warranted based on inclusion of 

the activity for the months of performance within this fee period.  In addition, the meeting will be to review, on a 

CLIN basis, any significant variances between estimated cost and actual cost incurred for the first four months of the 

performance period.  In the event that a variance of greater than 10% is identified for a specific CLIN then the 

available award fee pool shall be reviewed for that CLIN Annual Work Operating Plan to determine if an adjustment 

is warranted.  The COR and the Contractor will provide the CO with information concerning the variance(s) such 

that a determination may be made as to whether an adjustment in the fee pool for a particular CLIN is appropriate.  

Fee shall not be adjusted based solely on a variance of costs incurred, therefore, the COR shall provide variances 

between planned and actual DPLH in performance during the first four month performance period.  Variances are 

assumed to fall into one of the following categories: 

 

1. Actuals may underrun/overrun plan attributable to the Contractor’s management or performance of the 

contract (i.e., implementation of best practices; applied cost efficiencies; poor work processes; 

misalignment of work resources; slipped schedules due to poor performance; etc.).  In these instances an 

adjustment to the fee pool (increase or decrease) would not be made. 

 

2. The work schedule, as agreed upon for activities within a CLIN’s Annual Work Operating Plan, had to be 

revised based on Government direction, causing the work and its associated DPLH to move to a future 
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performance period.  In this case, the fee dollars should migrate with the work and a straight-line 

adjustment to the available fee may be appropriate. 

 

3. Actuals may underrun/overrun plan due to changes in programmatic nature of the scope (based on 

Government direction).  Some adjustment to the pool should be made, but a straight line adjustment may 

not be appropriate. 

 

The Contracting Officer shall make a determination on acceptable adjustments (based upon the individual CLINs) to 

the available award fee pool and those adjustments shall be documented in a contract modification prior to the 

closing of the evaluation period.  

 

D.  AWARD TERM INCENTIVES  

 

Refer to Clause F.2 Award Term Incentive (Special) and Exhibit E.4 Award Term – Contract Performance for 

specifics on award term determinations.   

 

 

H.18 CONFIDENTIALITY OF INFORMATION 

 

To the extent that the work under this contract requires that the Contractor be given access to confidential or 

proprietary business, technical, or financial information belonging to the Government or other companies, the 

Contractor shall, after receipt thereof, treat such information as confidential and agree not to appropriate such 

information to its own use or to disclose such information to third parties unless specifically authorized by the 

Contracting Officer in writing.  The foregoing obligations, however, shall not apply to: 

 

A. Information which, at the time of receipt by the Contractor, is in the public domain; 

 

B. Information which is published after receipt thereof by the Contractor or otherwise becomes part of the 

public domain through no fault of the Contractor; 

 

C. Information which the Contractor can demonstrate was in his possession at the time of receipt thereof and 
was not acquired directly or indirectly from the Government or other companies; 

 
D. Information which the Contractor can demonstrate was received by it from a third party who did not require 

the Contractor to hold it in confidence. 

 
The Contractor shall obtain the written agreement, in a form satisfactory to the Contracting Officer, of each 
employee permitted access, whereby the employee agrees that he/she will not discuss, divulge or disclose any such 
information or data to any person or entity except those persons within the Contractor’s organization directly 
concerned with the performance of the contract. 
 

The Contractor agrees that upon request by DOE it will execute a DOE-approved nondisclosure/nonuse agreement 
with any party whose facilities or proprietary data the Contractor is given access to or is furnished.  Upon request by 
DOE, such an agreement shall also be signed by Contractor personnel. 
 
This clause shall flow down to all subcontracts. 
 

 

H.19 CONTRACTOR COMMUNICATION RELEASES   

  

The DOE policy and procedure on news releases requires that all Contractor communication releases (i.e., press 

releases, public statements) be reviewed and approved by DOE prior to issuance.  Therefore, the Contractor shall, at 

least ten (10) working days prior to the planned issue date, submit a draft copy to the Contracting Officer of any 

planned news releases related to work performed under this contract.  The Contracting Officer will then obtain 

necessary reviews and clearances and provide the Contractor with the results of such reviews prior to the planned 

issue date. 

 

This clause shall flow down to all subcontracts. 
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H.20 REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF THE OFFEROR 

 
The Representations, Certifications and Other Statements of the Offeror for this contract shall be incorporated by 
reference. 
 

 

H.21 DOE-H-1025 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS AND/OR 

GOVERNMENT  
 

The Government may award contracts for on-site work or services to additional Contractors. The Contractor shall 

cooperate fully with all other on-site DOE Contractors, and with Government employees, and carefully fit its own 

work to such other work as may be directed by the Contracting Officer or a duly authorized representative. The 

Contractor shall not commit or permit any act which will interfere with the performance of work by any other 

Contractor or by a Government employee. 

 

 

H.22 INSURANCE -- MINIMUM REQUIREMENTS   

  

In accordance with FAR 52.228-5 and 52.228-7 (Section I), the Contractor shall provide insurance in the minimum 

amounts as set forth below.  The required amount of insurance to be carried by the Contractor under this section may 

be changed upon the Government's written notice to the Contractor. 

 

(a) Worker's Compensation and Employer's Liability.   

 

Contractors are required to comply with applicable Federal and State workers' compensation and occupational 

disease statutes.  If occupational diseases are not compensable under those statutes, they shall be covered under the 

employer's liability section of the insurance policy, except when contract operations are so commingled with a 

Contractor’s commercial operations that it would not be practical to require this coverage.  The Contractor shall 

obtain employer's liability coverage of at least $100,000.   

 

(b) General Liability.   

 

The Contractor shall obtain bodily injury liability insurance coverage written on the comprehensive form of policy 

of at least $500,000 per occurrence and property damage liability insurance coverage of at least $500,000 per 

occurrence. 

 

(c) Automobile Liability.   

 

The Contractor shall obtain automobile liability insurance written on the comprehensive form of policy.  The policy 

shall provide for bodily injury and property damage liability covering the operation of all automobiles, including 

Government furnished vehicles, used in connection with performing the contract.  The Contractor shall obtain 

coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury and $50,000 per occurrence 

for property damage, including any property damage to Government furnished vehicles. 

 

 

H.23 DOE-H-1009 POSITION QUALIFICATIONS  
 

Contractor direct labor personnel assigned to the performance of this contract shall satisfy, as a minimum, the 

applicable labor category qualifications, both education and experience, set forth in the "Position Qualifications" 

attachment set forth in, Section J, Attachment D, to this contract, except as the Contracting Officer may otherwise 

authorize. 

 

 

H.24 DOE-H-1048 GREEN PURCHASING UNDER DOE SERVICE CONTRACTS 

 

Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and Transportation Management, 

the Department of Energy is committed to managing its facilities in a manner that will promote the natural 
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environment and protect the health and well-being of Federal employees and Contractor service providers.  In the 

performance of work under this contract, the Contractor shall exert its best efforts to provide its services in a manner 

that will promote the natural environment and protect the health and well-being of Federal employees, contract 

service providers and visitors using the facility.  Green purchasing or environmentally preferable contracting 

includes the initiatives described below: 

 

- Alternative Fuels and Vehicles are described at http://www.afdc.energy.gov/afdc/   

- Biobased Products are described at http://www.biopreferred.gov/  

- Energy efficient products are described at http://energystar.gov/products for Energy Star products and at 

http://www.eere.energy.gov/femp/procurement for FEMP designated products  

- Environmentally Preferable Computers are described at http://www.epeat.net  

- Non-Ozone Depleting Products are described at http://www.epa.gov/Ozone/snap/index.html   

- Recycled Products are described at http://epa.gov/cpg   

- Water efficient products are described at http://epa.gov/watersense/   

 

To the extent that the services provided by the Contractor require the provision of any of the above types of 

products, the environmentally preferable type of product is to be furnished unless that type of product is not 

available competitively within a reasonable time, at a reasonable price, is not life cycle cost efficient in the case of 

energy consuming products, or does not meet reasonable performance standards.  The clauses at FAR 52.223-2, 

Affirmative Procurement of Biobased Products under Service and Construction Contracts, 52.223-15, Energy 

Efficiency in Energy Consuming Products, and 52.223-17 Affirmative Procurement of EPA-Designated Items in 

Service and Construction Contracts, in Section I require the use of products that have biobased content, are energy 

efficient, or have recycled content. 

 

 

H.25 COMMUNITY COMMITMENT 

 

It is the policy of NETL to be a constructive partner in the geographic region in which NETL conducts its business.  
The basic elements of this policy include:   
 

(1) recognizing the diverse interests of the region and its stakeholders;  
 
(2) engaging regional stakeholders in issues and concerns of mutual interest; and  

 
(3) recognizing that giving back to the community is a worthwhile business practice.  Accordingly, the 
Contractor agrees that its business operations and performance under the contract will be consistent with 
the intent of the policy and elements set forth above. 

 

 

H.26 DEPARTMENT OF LABOR WAGE DETERMINATIONS 

 

In the performance of this contract the Contractor shall comply with the requirements of the U.S. Department of 
Labor Wage Determination(s) and the Collective Bargaining Agreements (CBA)s located in Section J, 
Attachment E. 
 

 

H.27 DOE-H-1021 CONSERVATION OF UTILITIES  
 

The Contractor shall instruct Contractor employees in utilities conservation practices. The Contractor shall operate 

under conditions that preclude the waste of utilities. 

 

The Contractor shall use lights only in areas where and at the time when work is actually being performed except in 

those areas where lighting is essential for purpose of safety and security. 

 

 

H.28 GOVERNMENT PROVIDED SERVICES 

 

The Government shall provide the following on-site services.  The Contractor shall use these services for official use 
only, in performance of the required services specified in the PWS. 

http://www.afdc.energy.gov/afdc/
http://www.biopreferred.gov/
http://energystar.gov/products
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/Ozone/snap/index.html
http://epa.gov/cpg
http://epa.gov/watersense/
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A. Utilities:  The Government shall provide electricity, water, lights, sewage, and heating or cooling. 

 

B. Mail Distribution:  The Government shall provide mail pick-up and delivery of official mail. 
 

C. Postage:  Government-provided postage is restricted to official correspondence. 
 

D. Telephone:  Telephones shall be provided for Contractor-personnel to make official local and long distance 
calls. 

 
E. Custodial Service:  The Government shall provide custodial services to include emptying of trash cans and 

vacuuming and shampooing of carpeted areas in Government-furnished facilities. 

 

F. Refuse Collection:  The Government shall provide refuse collection at Government-furnished facilities. 

 

G. Insect and Rodent Control:  The Government shall provide insect and rodent control in Government-furnished 

facilities.  The Contractor shall notify the COR if the facilities appear to be infested. 

 

H. Printing and Reproduction:  Office copiers shall be provided according to Government policies for their use.  

The Contractor shall use NETL’s Graphics and Printing facilities for the productions of documentation required 

in support of the PWS. 

 

I. Equipment Maintenance:  The Government shall maintain equipment (unless stated otherwise in the approved 

Contractor Annual Work Operating Plan). 

 

J. Security, Police and Fire Protection:  In case of emergency, the Contractor shall notify the Security Office 

immediately.  The Contractor shall obtain these phone numbers from the COR and keep them posted and up to 

date at all times. 

 

K. Transportation:  NETL has a pool of GSA vehicles, to which the Contractor will have reasonable access for 

Official Government business in performance of services required under this Contract. 

 

L. IT Services:  The Government shall provide basic office automation tools to include office computers connected 

to the NETL administrative network and loaded with an office software suite (presently MS Office); access to 

enterprise email and calendaring software (presently Novell GroupWise); access to enterprise applications as 

required; access to network file and print services; access to Internet services; access to library services; access 

to video teleconference and teleconference meeting resources as required; and access to helpdesk services. 

 

M. Software applications:  The Government will provide on-site support Contractors access to key computer-based 

applications (e.g., AutoCad, FIMS, CHAMPS, PAMS, CAIS, etc.). 

 

 

H.29 SECURITY AND PERSONNEL REQUIREMENTS 

 

A. GENERAL RESPONSIBILITIES 

 

The Contractor shall be responsible for complying with the provisions of NETL’s unclassified security 

program.  The Contractor shall cooperate with the Computer Security Program Manager (CSPM) and the 

Contracting Officer’s Representative (COR) in all information security matters. 

 

B. CLASSIFIED MATERIAL 

 

Performance under the contract may involve access to classified material.  If access to classified material is 

required, the Contractor shall be required to obtain necessary security clearances for personnel who will have 

access to classified material.   

 

C. ACCESS TO FACILITIES 
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The Contractor shall prohibit access to Government-furnished facilities of any persons other than authorized 

Government and Contractor employees, unless prior approval is obtained from the Contracting Officer (CO) or 

appropriate COR. 

 

Anyone entering the facility who does not have a valid NETL identity badge must be processed through 

NETL’s Visitor Registration process at NETL’s Security Office or main lobby and must obtain a visitor 

identification badge and be escorted by a NETL representative.  All personnel who have not been issued a 

NETL identity badge shall be escorted. 

 

D. PHYSICAL SECURITY 

 

The Contractor shall be responsible for safeguarding and securing all Government property provided for use 

under this contract.  The Contractor shall notify the COR and submit a completed loss/theft report using the 

NETL standardized form (currently NETL-F 470.1-1-1) with NETL Security within 24 hours after discovery of 

any missing Government property. 

 

E. KEY CONTROL 

 

The Contractor shall ensure there is adequate control of issued keys and access cards to preclude the loss, 

misplacement or unauthorized use and access to Government equipment and facilities.  The Contractor shall not 

duplicate keys issued by the Government. 

 

In the event the Contractor loses Government keys, the Government shall replace, or re-key, all keys or locks, 

as the Government deems necessary.  The Government shall deduct the total cost for replacing locks and keys 

from the monthly payment due the Contractor.  In the event a master key is lost or duplicated, the Government 

shall replace all locks and keys for that system and deduct the total cost for replacement from the monthly 

payment due to Contractor; or at the Government’s discretion, the Government shall require the Contractor to 

replace locks and keys to the COR’s satisfaction. 

 

The Contractor shall report any occurrence of a lost or misplaced key to the COR within 4 hours of discovering 

that a key has been lost or misplaced.  The Contractor shall provide a follow-up report, in writing, to the COR 

within 24 hours. 

 

The Contractor shall prohibit the use of Government-issued keys by any persons other than the Contractor’s 

authorized employees. 

 

F. COMBINATION CONTROL 

 

The Contractor shall ensure there is control of combinations for cipher locks.  The Contractor shall notify the 

COR within one workday after termination of employment of all Contractor employees who have access to the 

combination.  The Contractor shall establish and implement methods to ensure that no lock combinations are 

revealed to unauthorized persons.  The procedures shall be included in the Contractor’s Quality Control 

Program. 

 

G. PERSONNEL AND SECURITY 

 

1. Building Access:  The Contractor shall require all contract employees to complete the appropriate forms for 

computer and building access security. 

 

2. Identification Badge:  The Contractor shall obtain an identification badge for each Contractor employee 

from NETL Security prior to entry on duty.  Contractor employees shall display this identification badge at 

all times within NETL facilities.  Contractor shall be responsible for returning badge of departing employee 

to Security.   

 

H. DATA SECURITY 

 

All information, whether stored in the computer, in hard copy form, or on magnetic media, shall be protected 

from unauthorized disclosure, and unauthorized modification or destruction at all times.  Contractor personnel 
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shall take all precautions to protect the information and programs and shall report all suspected violations to the 

COR or CSPM.  The Contractor shall immediately verbally notify, and notify in writing before the close of 

business of the next day, the Government COR or the CO or his authorized representative, in the event that the 

Contractor becomes aware or has reason to suspect a breach of data security occurred. 

 

Information processed and stored by these Information Resource systems shall include some information that 

must be safeguarded from disclosure and alteration.  That information is subject to protection by various laws, 

regulations and agreements.  The Contractor agrees, in the performance of this contract, to keep sensitive 

information in the strictest of confidence and to protect it from unauthorized modification or destruction.  The 

Contractor also agrees not to publish, reproduce, or otherwise divulge such information in whole or in part, in 

any manner or form, and not to authorize or permit others to do so.  The Contractor shall take such reasonable 

measures as are necessary to restrict access to this information, while in his possession, to those employees 

needing such information to perform the work provided herein (e.g., on a “need to know” basis).  The 

Contractor shall immediately verbally notify, and notify in writing before the close of business of the next day, 

the Government COR or the CO or his authorized representative, in the event that the Contractor becomes 

aware or has reason to suspect a breach of data security occurred. 

 

 

H.30 ACCESS TO DOE–OWNED OR LEASED FACILITIES 

 

A. The performance of this contract requires that employees of the Contractor have physical access to DOE-

owned or leased facilities; however, this clause does not control requirements for an employee’s obtaining a 

security clearance.  The Contractor understands and agrees that DOE has a prescribed process with which the 

Contractor and its employees must comply in order to receive a security badge that allows such physical access.  

The Contractor further understands that it must propose employees whose background offers the best prospect 

of obtaining a security badge approval for access. The following criteria, which are not all inclusive and may 

vary depending on access requirements, shall be considered reasons to deny access to NETL: 

 

1. Is, or is suspected of being, a terrorist; 

2. Is the subject of an outstanding warrant; 

3. Has deliberately omitted, concealed, or falsified relevant and material facts from any 

Questionnaire for National Security Positions (SF-86), Questionnaire for Non-Sensitive Positions 

(SF-85), or similar form; 

4. Has presented false or forged identity source documents; 

5. Has been barred from Federal employment; 

6. Is currently awaiting a hearing or trial or has been convicted of a crime punishable by 

 imprisonment of six (6) months or longer; or 

7. Is awaiting or serving a form of pre-prosecution probation, suspended or deferred sentencing, 

probation or parole in conjunction with an arrest or criminal charges against the individual for a 

crime that is punishable by imprisonment of six (6) months or longer. 

 

B.   The Contractor shall assure: 

 

1. In initiating the process for gaining physical access, (i) compliance with procedures established by 

DOE in providing its employee(s) with any forms directed by DOE, (ii) that the employee 

properly completes any forms, and (iii) that the employee(s) submits the forms to the person 

designated by the Contracting Officer. 

2. In completing the process for gaining physical access, that its employee (s) (i) cooperates with 

DOE officials responsible for granting access to DOE –owned or leased facilities and (ii) provides 

additional information, requested by those DOE officials. 

 

C. The Contractor understands and agrees that DOE may unilaterally deny a security badge to an employee 

and that the denial remains effective for that employee unless DOE subsequently determines that access may be 

granted.  Upon notice from DOE that an employee’s application for a security badge is or will be denied, the 

Contractor shall promptly identify and submit the forms referred to in subparagraph (B)(1) of this clause for the 

substitute employee.  The denial of a security badge to individual employees by DOE shall not be cause for 

extension of the period of performance of this Contract or any Contractor claim against DOE. 
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D. The Contractor shall return to the Contracting Officer or designee the badge(s) or other credential(s) 

provided by DOE pursuant to this clause, granting physical access to DOE -owned or leased facilities by the 

Contractor’s employee(s), upon (1) the termination of this Contract; (2) the expiration of this Contract; (3) the 

termination of employment on this Contract by an individual employee; or (4) demand by DOE for return of the 

badge. 

 

E. The Contractor shall include this clause, including this paragraph (E), in any subcontract, awarded in the 

performance of this Contract, in which an employee(s) of the subcontractor will require physical access to DOE 

–owned or leased facilities. 

 

All questions and compliance issues should be directed to the NETL Security Officer. 

 

 

H.31 DOE-H-1033 PERMITS AND LICENSES  
 

Within sixty (60) days of award, the Contractor shall submit to the DOE Contracting Officer Representative (COR) 

a list of Environment, Safety and Health approvals that, in the Contractor’s opinion, shall be required to complete 

the work under this award.  This list shall include the topic of the approval being sought, the approving authority, 

and the expected submit/approval schedule.  The COR shall be notified as specific items are added or removed from 

the list and processed through their approval cycles. 

 

The Contractor agrees to include this clause in their first-tier subcontracts and agrees to enforce the terms of this 

clause. 

 

 

H.32 DOE-H-1035 NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) - PRIOR APPROVALS 
 

The National Environmental Policy Act of 1969 (NEPA) requires that all Federal agencies consider the impacts of 

their projects on the human environment.  As part of the DOE's NEPA requirements, the Contractor shall be 

required to supply to the DOE certain environmental information.  DOE funds may only be expended by the 

Contractor on activities, or in a manner consistent with 40 CFR 1506.1, until DOE notifies the Contractor that all 

NEPA requirements have been satisfied.  In the event that the Contractor expends its own or third party funds on 

activities not authorized by this provision, such expenditures are entirely at the Contractor’s risk that DOE's NEPA 

analysis will support such activities. 

 

 

H.33 ENVIRONMENTAL, SAFETY, AND HEALTH MANAGEMENT SYSTEM POLICY AND 

ENVIRONMENTAL ASPECT AND OBJECTIVE/TARGET CONSIDERATIONS 

 

The Contractor must be knowledgeable of NETL’s environment, safety, and health management system policy, 

aspects, objectives and targets and consider how their work could affect or create additional aspects or objectives.  

The Contractor shall support NETL’s ISO 14001 and OHSAS 18001 certifications by ensuring that his/her 

employees and work practices support the NETL ES&H policy, plans, procedures and the objectives and targets. 

 

 

H.34 ENVIRONMENTAL, SAFETY, AND HEALTH ON-SITE SERVICE CONTRACTS 

 

A. The Contractor shall take all reasonable precautions in the performance of the work under this contract to 

protect the safety and health of his/her employees, other NETL employees, and the public, and to prevent 

damage to the environment and NETL-owned materials, supplies, equipment, facilities, and any other NETL-

owned property. 

 

B. The Contractor shall comply with the requirements of NETL’s environment, safety, and health (ES&H) 

programs as implemented through NETL directives (orders, operating plans and procedures).  These programs 

are based on conforming to the requirements listed on NETL’s focused standards list (reference Part II, 

Section H, clause entitled Focused Standards List), which is a compendium of applicable Federal, State, and 

local regulations; consensus standards; and DOE directives.  In particular, the Contractor shall comply with the 

procedural, recordkeeping, and reporting requirements of these ES&H programs and their supporting directives.  
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Where conflict exists among the standards’ requirements, the most protective shall be adopted, unless relief is 

provided by the contracting officer. 

 

C. The Contractor shall generate and implement an integrated safety management (ISM) plan describing how the 

Contractor will implement NETL’s ES&H policy and the DOE ISM philosophy, as outlined in ISM directives, 

into the planning, budgeting, execution, and assessment of work activities.  The plan shall describe the 

Contractor’s approach to: 

 

 

1. The integration of ISM’s five functions:  defining the scope of work, analyzing the hazards, 

developing and implementing controls, performing work safely, and ensuring performance into its 

everyday work activities, and 

2. Demonstrating ISM’s seven guiding principles:  workforce responsibility and accountability; clear 

roles, responsibilities, and authorities; competence commensurate with responsibilities, balanced 

priorities, identification of ES&H standards and requirements; hazard controls tailored to work 

being performed; and work authorization. 

 

The Contractor shall describe in this plan how the Contractor’s work will be integrated with NETL’s ISM 

System.  The Contractor shall submit the plan to the Contracting Officer or his/her representative for review and 

approval within 30 days after the date of contract award.  This plan shall be updated annually and resubmitted to 

the Contracting Officer or his/her representative for review and approval. 

 

D. The Contractor shall comply with NETL directives on conducting safety analysis and reviews for research and 

development projects, support operations, and facility construction and maintenance and shall implement the 

requirements resulting from the analysis and review. 

 

E. Contractor employees shall complete mandatory ES&H training as required by the nature of job being 

performed or by legal, DOE or NETL requirements.  The Contractor shall maintain training records for his/her 

employees to demonstrate that training has been completed. 

 

F. The Contracting Officer shall notify the Contractor, in writing, of any non-conformance with the ES&H 

requirements of this contract.  After receipt of such notice, the Contractor shall immediately take corrective 

action.  In the event that the Contractor fails to comply with NETL’s environment, safety, and health 

requirements, the Contracting Officer may, without prejudice to any other legal or contractual rights of the 

DOE, issue an order stopping all or any part of the work; thereafter, a start order for work resumption may be 

issued by the Contracting Officer.  The Contractor shall make no claim for an extension of time, or for 

compensation or damages by reason of, or in conjunction with, such work stoppage. 

 

G. The Contractor shall include this environment, safety, and health clause in all subcontracts requiring work at the 

NETL sites and shall be responsible for ensuring that subcontractors adhere to these ES&H requirements. 

 

H. The DOE or its authorized representative shall have the right to inspect any work areas or facilities occupied by 

the Contractor. 

 

I. The Contractor shall keep records such as raw data, interpreted results, reports, correspondence, and other 

materials proving regulatory and standard compliance, according to DOE records management schedules. 

 

J. Accidents or incidents resulting in human injury or property damage are to be reported immediately to the 

Contracting Officer or his/her representative.  Notification, recording, and reporting requirements for accidents 

or incidents shall be conducted in accordance with 29 CFR 1904 and 1910 and the associated NETL directives.  

The Contracting Officer or his/her representative shall be provided with copies of all required documentation 

within 10 days of the accident or incident. 

 

K. The Contractor shall maintain an accurate record of onsite hours worked and shall provide this information to 

the Contracting Officer or his/her representative upon request in order to calculate hours-based ES&H statistics. 

 

L. The Contractor shall collect metrics on environment, safety, and health performance as determined by NETL in 

addition to those contained in their ISM plan.  These metrics may change with time.  The following are 
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examples and may not represent the actual metrics that will be required to be reported:  recordable injury/illness 

rate (total number of OSHA-defined recordable injuries and illnesses/total hours worked); days away or 

restricted time rate (total number of OSHA-defined lost work day cases or restricted days cases/total hours 

worked); and hazardous waste generated (total cubic feet of hazardous waste shipped); number of employees 

who have completed ES&H training on-time; number of inspections/assessments conducted; and number of 

employees participating in the emergency response program.  The metrics shall be provided to the Contracting 

Officer or his/her representative. 

 

NETL depends on Federal and Contractor employees to staff its emergency response organization (ERO), including 

the HAZMAT/rescue team.  The Contractor shall allow participation of his/her employees in NETL’s site-wide 

emergency response program.  Participants shall be allowed the time necessary to fulfill ERO training obligations.  

The Contractor whose employees participate in emergency response functions shall be responsible for providing any 

additional liability insurance or supplemental insurance deemed appropriate by the Contractor for the ERO positions 

that their employees occupy. 

 

 

H.35 QUALITY ASSURANCE – SITE SUPPORT 

 

The Contractor shall maintain an effective Quality Assurance (QA) Program during the course of the contract.  A 

QA Management Plan is required in accordance with the Reporting Requirements Checklist, Part III, Section J, 

Attachment B.  The QA Management Plan shall address both technical and administrative deliverables and services.  

The Government will not serve in the quality control function for the Contractor.  Downward adjustments in fee may 

be assessed if the QA Management Plan is not followed and a deliverable or service provided by the Contractor to 

the Government requires rework or is unacceptable due to poor quality.  Poor quality work contain errors which 

include but are not limited to typographical errors, grammatical errors, operational errors, programming errors, and 

errors of fact. 

 

 

H.36 SAFETY & HEALTH AND ENVIRONMENTAL PROTECTION 

 

A. The Contractor shall implement the DOE work in accordance with all applicable Federal, State and local laws, 

including codes, ordinances and regulations, covering safety, health and environmental protection. 

 

B. The Contractor agrees to include paragraph (A) of this clause in first-tier subcontracts and agrees to enforce the 
terms of this clause. 

 

 

H.37 HAZARDOUS WASTE MANIFESTS AND LABELS 

 

The Contractor shall not identify, on waste manifests or container labels or otherwise, the DOE or the NETL as the 
owner or generator of hazardous waste without written permission, signed by  the Contracting Officer or his/her 

designee. 
 

 

H.38 INDEMNITY -- ENVIRONMENTAL, HEALTH AND SAFETY VIOLATIONS 

 
Should the Contractor, in the performance of work under this contract, fail to comply with the requirements of 

environmental permits, local laws or regulations, State laws or regulations, Federal laws or regulations, the 
Performance Work Statement and its attachments, and cause any environmental, health, or safety liability to be 
assessed against the Government, the Contractor agrees to indemnify the Government for this liability.  This 
requirement shall be placed in all subcontracts awarded by the Contractor under this contract.  The provisions of this 
clause are limited to liabilities not otherwise addressed by other provisions of this contract. 
 

 

H.39 COMPLIANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL REQUIREMENTS 

 
In performing work under this contract, the Contractor shall comply with all relevant Federal, State, and local 
statutes, ordinances, laws, and regulations and DOE/NETL directives (e.g., orders, policies, and procedures). 
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H.40 DOE-H-1040 LOBBYING RESTRICTIONS (APPROPRIATIONS ACT 2013)  
 

The Contractor agrees that none of the funds obligated on this award shall be expended, directly or indirectly, to 

influence congressional action on any legislation or appropriation matters pending before Congress, other than to 

communicate to Members of Congress as described in 18 U.S.C. § 1913. This restriction is in addition to those 

prescribed elsewhere in statute and regulation.  

 

 

H.41 DOE-H-1055 COMPLIANCE WITH INTERNET PROTOCOL VERSION 6 (IPV6) IN 

ACQUIRING INFORMATION TECHNOLOGY (JULY 2011)  

 

This contract involves the acquisition of Information Technology (IT) that uses Internet Protocol (IP) technology. 

The Contractor agrees that (1) all deliverables that involve IT that uses IP (products, services, software, etc.) comply 

with IPv6 standards and interoperate with both IPv6 and IPv4 systems and products; and (2) it has IPv6 technical 

support for fielded product management, development and implementation available. If the Contractor plans to offer 

a deliverable that involves IT that is not initially compliant, the Contractor shall (1) obtain the Contracting Officer's 

approval before starting work on the deliverable; and (2) have IPv6 technical support for fielded product 

management, development and implementation available. 

 

Should the Contractor find that the Performance Work Statement of this contract do not conform to IPv6 standards, 

it must notify the Contracting Officer of such nonconformance and act in accordance with the instructions of the 

Contracting Officer. 

 

 

H.42 AUTOMATIC DATA PROCESSING EQUIPMENT (ADPE) ACQUISITION 

 

ADPE requirements which were not included in the Contractor’s original proposal may not be acquired (leased or 
purchased) without the prior written consent of the Contracting Officer.  Whenever Contracting Officer written 
consent is required, the Contractor will furnish to the Contracting Officer information concerning the need for and 

selection of such ADPE, the specific make(s) and model(s), and the lease versus purchase determination. 
 

 

H.43 AUTOMATIC DATA PROCESSING EQUIPMENT (ADPE) LEASING 

 
If the Contractor leases ADPE equipment for use under this contract, the Contractor shall include a provision in the 

rental contract stating that the Government shall have the unilateral right to exercise any purchase option under the 
rental contract between the Contractor and the ADPE equipment vendor and to realize any other benefits earned 
through rental payments. 
 

 

H.44 LIMITATION ON SOFTWARE 

 
The Contractor shall not violate license agreements (express or implied), copy, change (with the exception of 
vendor-supplied updates or maintenance requirements), or release to a third party, Government-furnished software, 
including other vendors’ proprietary software, for any purpose other than that for which it was provided to the 
Contractor under the terms of this contract. 
 

Unless provided as Government-furnished software, the Contractor shall not use software in which the Contractor 
holds proprietary rights, or rights as a licensee, without the prior written authorization of the Contracting Officer or 
designee. 
 
The Contractor agrees not to restrict the design and development of software in such a fashion that it shall 
unreasonably favor specific vendor hardware and software. 

 
The Government may require the Contractor to register the copyright on software developed for the Government 
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under this contract. 
 

 

H.45 CRADA SUBJECT INVENTIONS 

 

CRADA Subject Inventions (Applicable to Nonprofit entities and small businesses only) 

 

The Contractor agrees that, upon written application by DOE/NETL, it will enter into good faith negotiations with 

DOE/NETL or the CRADA participant(s), as appropriate, an exclusive license(s) in the field of use negotiated by 

DOE/NETL for any CRADA subject invention(s) made by contractor on terms that are reasonable under the 

circumstance.   

 

 

H.46 OVERTIME APPROVALS  

 

No overtime is authorized to be utilized on this contract without the express written consent of the Contracting 

Officer.  In the event the Contractor determines performance under this contract will require the use of overtime, the 

Contractor shall submit an overtime use plan (projection of overtime for the contract year) to the Contracting Officer 

for consideration and approval.  If approved, this clause will be modified to incorporate the approved overtime as a 

not-to-exceed ceiling.  The approvals required under this clause do not apply to the exceptions in FAR 52.222-2 

Payment for Overtime Premiums subparagraph (a)(1) through (a)(4) of the clause. 

 

 

H.47 FOCUSED STANDARDS LIST 

 

The Contractor shall adhere to all applicable NETL ES&H Focused Standards as indicated in the Focused Standards 

list which is currently posted on the SSC electronic reading room located at 

 

http://netl.doe.gov/business/site-support 

 

This list may be modified from time to time during the contract.  After contract award, the list will be available at 

the following NETL Intranet site:  http://intranet/ESH_ISO/standard/focused.pdf 

 

This Focused Standards List has been primarily derived from selected Standard References contained in NETL 

issued directives.  It should not be construed that all of the standards on the list would be applicable to operations 

required under this contract. 

 

 

H.48 FOREIGN NATIONAL ACCESS APPROVAL 

 

1. Introduction 

It is in the interest of both the Government and the Contractor to be aware of approval requirements for Foreign 

Nationals assigned work under this contract and how they relate to export controls, access to DOE sites, and 

access to DOE information, technologies, and equipment regardless of whether the work is performed at a DOE 

site or off-site location/facility. 

 

This clause is required to be flowed down to all subcontracts at all tiers. 

 

2. Definitions. 

Foreign national, as used in this clause, is defined in DOE Order 142.3, Unclassified Foreign Visits and 

Assignments Program. 

 

Fundamental research, as used in this clause, is defined in National Security Decision Directive (NSDD) 189, 

National Policy on the Transfer of Scientific, Technical, and Engineering Information. 

 

On-site, as used in this clause, is defined as a DOE site. 

 

http://netl.doe.gov/business/site-support
http://intranet/ESH_ISO/standard/focused.pdf
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Off-site, as used in this clause, is defined as a location or facility not located on a DOE site, including the 

Contractor’s facilities/site. 

 

3. Requirements: 

 

DOE Order 142.3 requires processing for all foreign nationals seeking access to DOE sites, and access to DOE 

information, technologies, and equipment regardless of whether the work is performed on-site or off-site.  

Requests for access must be approved by DOE on an individual basis. 

 

The Contractor is required to complete form NETL F 142.1-1 Request for Unclassified Foreign National Visit, 

Assignment, or Access for any Foreign National identified to perform unclassified work under this contract 

(refer to DOE Order 142.3 for requirements related to classified work).  The NETL form is required for all 

individuals who will have access to DOE information, technologies, and equipment regardless of whether the 

work is performed on-site or off-site and all individuals who require access to DOE sites. 

 

In accordance with 15 CFR 734.11, if fundamental research is funded by the U.S. Government, compliance 

with DOE Order 142.3 will result in preservation of any application of the exception to Export Administration 

Regulations (EAR) found at 15 CFR.  Violation of the control requirements set forth in this award, and 

subsequently required in flow-down requirements, may result in non-application of the available EAR 

exception. 

 

The Iran Threat Reduction and Syria Human Rights Act of 2012, H.R. 1905, excludes citizens of Iran from 

entering the United States and seeking education relating to the nuclear and energy sectors of Iran.  

 

4. References: 

 

DOE Order 142.3, Unclassified Foreign Visits and Assignments Program 

 

15 CFR 730-780, Export Administration Regulations (EAR)  

 

National Security Decision Directive (NSDD) 189, National Policy on the Transfer of Scientific, Technical, and 

Engineering Information 

 

H.R. 1905, Iran Threat Reduction and Syria Human Rights Act of 2012 

 

 

H.49 COST ESTIMATING SYSTEM REQUIREMENTS 

  

(a) Definitions.  

 

Acceptable estimating system means an estimating system that complies with the system criteria in paragraph 

(d) of this clause, and provides for a system that— 

  

(1) Is maintained, reliable, and consistently applied; 

  

(2) Produces verifiable, supportable, documented, and timely cost estimates that are an acceptable basis for 

negotiation of fair and reasonable prices; 

  

(3) Is consistent with and integrated with the Contractor’s related management systems; and 

  

(4) Is subject to applicable financial control systems. 

  

Estimating system means the Contractor’s policies, procedures, and practices for budgeting and planning 

controls, and generating estimates of costs and other data included in proposals submitted to customers in the 

expectation of receiving contract awards or contract modifications. Estimating system includes the 

Contractor’s—  

 

(1) Organizational structure;  



50 

 

 

(2) Established lines of authority, duties, and responsibilities; 

  

(3) Internal controls and managerial reviews; 

  

(4) Flow of work, coordination, and communication; and 

  

(5) Budgeting, planning, estimating methods, techniques, accumulation of historical costs, and other 

analyses used to generate cost estimates. 

  

Significant deficiency means a shortcoming in the system that materially affects the ability of officials of the 

Department of Energy to rely upon information produced by the system that is needed for management 

purposes.  

 

(b) General. The Contractor shall establish, maintain, and comply with an acceptable estimating system. 

  

(c) Applicability. Paragraphs (d) and (e) of this clause apply if the Contractor is a large business to include a 

Contractor teaming arrangement, as defined at 48 CFR 9.601(1), performing a contract in support of a Capital Asset 

Project (other than a management and operating contract as described at 917.6), as prescribed in DOE Order (DOE 

O) 413.3B, or current version; or a non-capital asset project and either—  

 

(1) The total prime contract value exceeds $50 million, or 

  

(2) The Contractor was notified, in writing, by the Contracting Officer that paragraphs (d) and (e) of this 

clause apply. 

  

(d) System requirements.  

 

(1) The Contractor shall disclose its estimating system to the Contracting Officer, in writing. If the 

Contractor wishes the Government to protect the information as privileged or confidential, the Contractor 

must mark the documents with the appropriate legends before submission. If the Contractor plans to adopt 

the existing system from the previous Contractor, the Contractor is responsible for the system and shall 

comply with the system requirements required in this clause. 

  

(2) An estimating system disclosure is acceptable when the Contractor has provided the Contracting Officer 

with documentation no later than 60 days after contract award that—  

 

(i) Accurately describes those policies, procedures, and practices that the Contractor  

currently uses in preparing cost proposals; and  

 

(ii) Provides sufficient detail for the Government to reasonably make an informed judgment 

regarding the acceptability of the Contractor’s estimating practices. 

  

(3) The Contractor shall—  

 

(i) Comply with its disclosed estimating system; and  

 

(ii) Disclose significant changes to the cost estimating system to the Contracting Officer on a 

timely basis. 

  

(4) The Contractor’s estimating system shall provide for the use of appropriate source  

data, utilize sound estimating techniques and good judgment, maintain a consistent  

approach, and adhere to established policies and procedures. An acceptable estimating  

system shall accomplish the following functions: 

  

(i) Establish clear responsibility for preparation, review, and approval of cost estimates and 

budgets. 
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(ii) Provide a written description of the organization and duties of the personnel  

responsible for preparing, reviewing, and approving cost estimates and budgets. 

  

(iii) Ensure that relevant personnel have sufficient training, experience, and guidance to perform 

estimating and budgeting tasks in accordance with the Contractor’s established  

procedures. 

  

(iv) Identify and document the sources of data and the estimating methods and rationale used in 

developing cost estimates and budgets. 

  

(v) Provide for adequate supervision throughout the estimating and budgeting process.  

 

(vi) Provide for consistent application of estimating and budgeting techniques. 

  

(vii) Provide for detection and timely correction of errors.  

 

(viii) Protect against cost duplication and omissions. 

  

(ix) Provide for the use of historical experience, including historical vendor pricing  

information, where appropriate. 

  

(x) Require use of appropriate analytical methods. 

  

(xi) Integrate information available from other management systems. 

  

(xii) Require management review, including verification of compliance with the  

company's estimating and budgeting policies, procedures, and practices. 

  

(xiii) Provide for internal review of, and accountability for, the acceptability of the estimating 

system, including the budgetary data supporting indirect cost estimates and  

comparisons of projected results to actual results, and an analysis of any differences. 

  

(xiv) Provide procedures to update cost estimates and notify the Contracting Officer in a timely 

manner. 

  

(xv) Provide procedures that ensure subcontract prices are reasonable based on a  

documented review and analysis provided with the prime proposal, when practicable. 

  

(xvi) Provide estimating and budgeting practices that consistently generate sound  

proposals that are compliant with the provisions of the solicitation and are adequate to  

serve as a basis to reach a fair and reasonable price. 

  

(xvii) Have an adequate system description, including policies, procedures, and  

estimating and budgeting practices, that comply with the Federal Acquisition Regulation  

(48 CFR chapter 1) and Department of Energy Acquisition Regulation (48 CFR chapter  

9). 

 

 

 

  

(e) Significant deficiencies.  

 

(1) The Contracting Officer will provide an initial determination to the Contractor, in writing, of any 

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 

the Contractor to understand the deficiency. 

  

(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting 

Officer that identifies significant deficiencies in the Contractor’s estimating system. If the Contractor 
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disagrees with the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. 

In the event the Contractor does not respond in writing to the initial determination within the response time, 

this lack of response shall indicate that the Contractor agrees with the initial determination. 

  

(3) The Contracting Officer will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the Contracting Officer's final determination concerning—  

 

(i) Remaining significant deficiencies; 

  

(ii) The adequacy of any proposed or completed corrective action; and 

  

(iii) System disapproval, if the Contracting Officer determines that one or more significant 

deficiencies remain. 

  

(f) If the Contractor receives the Contracting Officer's final determination of significant  

deficiencies, the Contractor shall, within 45 days of receipt of the final determination,  

either correct the significant deficiencies or submit an acceptable corrective action plan  

showing milestones and actions to eliminate the significant deficiencies. 

  

(g) Withholding payments. If the Contracting Officer makes a final determination to  

disapprove the Contractor’s estimating system, and the contract includes the Section H clause Contractor 

Business Systems, the Contracting Officer will withhold payments in accordance with that clause. 

 

 

H.50 EARNED VALUE MANAGEMENT SYSTEM 

 

(a) Definitions. As used in this clause—  

 

Acceptable earned value management system means an earned value management system that generally 

complies with system criteria in paragraph (b) of this clause. 

  

Earned value management system means an earned value management system that complies with the 

earned value management system guidelines in the ANSI/EIA-748. 

  

Over Target Baseline means an overrun to the Contract Budget Base (CBB) which is formally incorporated 

into the Performance Measurement Baseline (PMB) for management purposes. 

  

Over Target Schedule means the term used to describe a condition where a baseline schedule is time-

phased beyond the contract completion date. 

  

Significant deficiency means a shortcoming in the system that materially affects the ability of officials of 

the Department of Energy to rely upon information produced by the system that is needed for management 

purposes. 

  

(b) System criteria. In the performance of this contract, the Contractor shall use—  

 

(1) An Earned Value Management System (EVMS) that complies with the EVMS guidelines in the 

American National Standards Institute/Electronic Industries Alliance Standard 748, Earned Value 

Management Systems (ANSI/EIA-748, current version at time of award); and 

  

(2) Management procedures.  

 

(i) Management procedures provide for generation of timely, reliable, and verifiable information 

for DOE Integrated Program Management Report (IPMR) data item of this contract. 

  

(ii) The Contractor shall use Department of Defense’s Data Item Description (DID) Integrated 

Program Management Report (IPMR), DI-MGMT-81861, (current version at time of award) 

which contains data for measuring cost and schedule performance for this DOE contract. The 
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report’s structure has seven formats that contain the content and relationships required for 

electronic submissions. DOE does not use section 2.8 Applicability of DI-MGMT-81861 for 

electronic data submissions. In lieu of this section, the Contractor shall use Project Assessment 

and Reporting System (PARS II). Data shall be submitted by the Contractor electronically by 

uploading the data into the PARS II in accordance with the “Contractor Project Performance 

Upload Requirements” document maintained by the DOE Office of Acquisition and Project 

Management (OAPM). All requested data shall be submitted timely and accurately, and shall be 

current as of the close of the previous month’s accounting period.  

 

(c) If the Contractor has one or more DOE contracts valued at $20,000,000 or greater per contract for a total contract 

value of $50,000,000 or more which support DOE Capital Asset Projects, the Contractor shall use an EVMS that has 

been determined to be acceptable by DOE. If, at the time of award, the Contractor’s EVMS has not been determined 

by DOE to be in compliance with the EVMS guidelines as stated in paragraph (b)(1) of this clause, the Contractor 

shall apply its current system to the contract and shall take necessary actions to meet the milestones in the 

Contractor’s EVMS plan. 

  

(d) If this contract has a total value of less than $50,000,000 and does not meet the condition described at (c) above, 

the Government will not make a formal determination that the Contractor’s EVMS complies with the EVMS 

guidelines in ANSI/EIA-748 with respect to the contract. The use of the Contractor’s EVMS for this contract does 

not imply a Government determination of the Contractor’s compliance with the EVMS guidelines in ANSI/EIA-748 

for application to future contracts.  

 

(e) The Contractor shall submit notification of all proposed changes to the EVMS procedures and the impact of 

those changes to DOE. If this Contractor has one or more contracts in support of DOE Capital Asset Projects and the 

total contract values are $20,000,000 or greater per contract for total contract values of $50,000,000 or more, unless 

a waiver is granted by DOE, any EVMS changes proposed by the Contractor require approval of DOE prior to 

implementation. DOE will advise the Contractor of the acceptability of such changes as soon as practicable 

(generally within 30 calendar days) after receipt of the Contractor’s notice of proposed changes. If DOE waives the 

advance approval requirements, the Contractor shall disclose EVMS changes to DOE at least 14 calendar days prior 

to the effective date of implementation. 

  

(f) Integrated baseline reviews.  

 

(1) The purpose of the integrated baseline review (IBR) is to verify the technical content and the realism of 

the related performance budgets, resources, and schedules. It should provide a mutual understanding of the 

inherent risks in the offerors’/Contractors’ performance plans and the underlying management control 

systems, and it should formulate a plan to handle these risks. DOE and the Contractor will use the IBR 

process described in the National Defense Industrial Association Program Management Systems 

Committee Integrated Baseline Review (NDIA PMSC IBR) Guide (current version at time of award). 

  

(2) The Government will schedule IBRs as early as practicable, and the review process will be conducted 

not later than 180 calendar days after—  

 

(i) Contract award;  

 

(ii) The exercise of significant contract award terms; and  

 

(iii) The incorporation of major modifications. 

  

During such reviews, the Government and the Contractor will jointly assess the Contractor’s 

baseline to be used for performance measurement to ensure complete coverage of the Performance 

Work Statement, logical scheduling of the work activities, adequate resourcing, and identification 

of inherent risks. 

  

(g) The Contractor shall provide access to all pertinent records and data requested by the Contracting Officer or duly 

authorized representative as necessary to permit Government surveillance to ensure that the EVMS complies, and 

continues to comply, with the performance criteria referenced in paragraph (b) of this clause. 
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(h) When indicated by contract performance, the Contractor shall submit a request for approval to initiate an over-

target baseline or over-target schedule to the Contracting Officer. The request shall include a top-level projection of 

cost and/or schedule growth, a determination of whether or not performance variances will be retained, and a 

schedule of implementation for the rebaselining. The Government will acknowledge receipt of the  

request in a timely manner (generally within 30 calendar days). 

  

(i) Significant deficiencies. 

 

(1) The Contracting Officer will provide an initial determination to the Contractor, in writing, on any 

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 

the Contractor to understand the deficiency. 

  

(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting 

Officer that identifies significant deficiencies in the Contractor’s EVMS. If the Contractor disagrees with 

the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. In the event the 

Contractor does not respond in writing to the initial determination within the response time, this lack of 

response shall indicate that the Contractor agrees with the initial determination.  

 

(3) The Contracting Officer will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the Contracting Officer's final determination concerning—  

 

(i) Remaining significant deficiencies;  

 

(ii) The adequacy of any proposed or completed corrective action; 

  

(iii) System noncompliance, when the Contractor’s existing EVMS fails to comply with the earned 

value management system guidelines in the ANSI/EIA-748; and 

  

(iv) System disapproval, if initial EVMS validation is not successfully completed within the 

timeframe approved by the Contracting Officer, or if the Contracting Officer determines that the 

Contractor’s earned value management system contains one or more significant deficiencies in 

high-risk guidelines in ANSI/EIA-748 standards (guidelines 1, 3, 6, 7, 8, 9, 10, 12, 16, 21, 23, 26, 

27, 28, 30, or 32). When the Contracting Officer determines that the existing earned value 

management system contains one or more significant deficiencies in one or more of the remaining 

16 guidelines in ANSI/EIA-748 standards, the contracting officer will use discretion to disapprove 

the system based on input received from the DOE Office of Acquisition and Project Management 

or the DOE Program Office, herein referred to as the functional specialists.  

 

(4) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the 

Contractor shall, within 45 days of receipt of the final determination, either correct the significant 

deficiencies or submit an acceptable corrective action plan showing milestones and actions to eliminate the 

significant deficiencies. 

  

(j) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor’s 

EVMS, and the contract includes the Section H clause Contractor Business Systems, the Contracting Officer will 

withhold payments in accordance with that clause.  

 

(k) With the exception of paragraphs (i) and (j) of this clause, for contracts valued at $20 million or more requiring 

EVMS, the Contractor shall flow down appropriate EVMS requirements to its subcontractors in order for the 

Contractor to meet all requirements of this clause.  

 

[TBD Contracting Officer to insert names of subcontractors (or subcontracted effort if subcontractors have not been 

selected) designated for application of the EVMS requirements of this clause.]  

 

(l) Adopting previous Contractor’s previously certified earned value management (EVM) process. If the Contractor 

plans to adopt the existing system from the previous Contractor or DOE-site, the Contractor is responsible for the 

system and shall comply with the system requirements required in this clause. The existing system shall utilize the 

same DOE approved EVM Process Description and the same EVM training as the previous system. The Contractor 
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shall – 

  

(1) Identify the corporate entity which owns the certified EVM process and provide the certification 

documentation; 

  

(2) Obtain DOE prior approval or Advanced Agreement including DOE approval of process changes and 

joint surveillance;  

 

(3) Be responsible for compliance with the system criteria required in paragraph (b) of this clause; and  

 

(4) Be responsible for correcting any significant deficiencies previously identified to the previous 

Contractor by the Contracting Officer in accordance with paragraph (i) of this clause. Within 45 days after 

receiving a copy of the previous Contractor’s final determination, the Contractor shall follow paragraph 

(i)(4) and either correct any significant deficiencies or submit an acceptable corrective action plan. The 

Contracting Officer or designee, will provide a copy of the previous Contractor’s final determination. 

  

 

H.51 ACCOUNTING SYSTEM ADMINISTRATION 

  

(a) Definitions. As used in this clause—  

 

(1) Acceptable accounting system means a system that complies with the system criteria  

in paragraph (c) of this clause to provide reasonable assurance that—  

 

(i) Applicable laws and regulations are complied with;  

 

(ii) The accounting system and cost data are reliable;  

 

(iii) Risk of misallocations and mischarges are minimized; and 

  

(iv) Contract allocations and charges are consistent with billing procedures. 

  

(2) Accounting system means the Contractor’s system or systems for accounting methods, procedures, and 

controls established to gather, record, classify, analyze, summarize, interpret, and present accurate and 

timely financial data for reporting in compliance with applicable laws, regulations, and management 

decisions, and may include subsystems for specific areas such as indirect and other direct costs, 

compensation, billing, labor, and general information technology. 

 

(3) Significant deficiency means a shortcoming in the system that materially affects the ability of officials 

of the Department of Energy to rely upon information produced by the system that is needed for 

management purposes. 

  

(b) General. The Contractor shall establish and maintain an acceptable accounting system. If the Contractor plans to 

adopt the existing system from the previous Contractor, the Contractor is responsible for the system and shall 

comply with the system criteria required in this clause. The Contractor shall provide in writing to the Contracting 

Officer documentation that its accounting system meets the system criteria in paragraph (c) of this clause no later 

than 60 days after contract award. Failure to maintain an acceptable accounting system, as defined in this clause, 

shall result in the withholding of payments if the contract includes the Section H clause Contractor Business 

Systems, and also may result in disapproval of the system. 

  

(c) System criteria. The Contractor’s accounting system shall provide for—  

 

(1) A sound internal control environment, accounting framework, and organizational  

structure;  

 

(2) Proper segregation of direct costs from indirect costs;  

 

(3) Identification and accumulation of direct costs by contract;  
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(4) A logical and consistent method for the accumulation and allocation of indirect costs  

to intermediate and final cost objectives;  

 

(5) Accumulation of costs under general ledger control;  

 

(6) Reconciliation of subsidiary cost ledgers and cost objectives to general ledger;  

 

(7) Approval and documentation of adjusting entries; 

  

(8) Management reviews or internal audits of the system to ensure compliance with the  

Contractor’s established policies, procedures, and accounting practices; 

  

(9) A timekeeping system that identifies employees' labor by intermediate or final cost  

objectives; 

 

(10) A labor distribution system that charges direct and indirect labor to the appropriate  

cost objectives;  

 

(11) Interim (at least monthly) determination of costs charged to a contract through  

routine posting of books of account;  

 

(12) Exclusion from costs charged to Government contracts of amounts which are not  

allowable in terms of 48 CFR part 31, Contract Cost Principles and Procedures, and other  

contract provisions; 

  

(13) Identification of costs by contract line item and by units (as if each unit or line item  

were a separate contract), if required by the contract;  

 

(14) Segregation of preproduction costs from production costs, as applicable;  

 

(15) Cost accounting information, as required—  

 

(i) By contract clauses concerning limitation of cost (48 CFR 52.232-20), limitation of funds (48 

CFR 52.232-22), or allowable cost and payment (48 CFR 52.216-7); and 

  

(ii) To readily calculate indirect cost rates from the books of accounts; 

  

(16) Billings that can be reconciled to the cost accounts for both current and cumulative  

amounts claimed and comply with contract terms;  

 

(17) Adequate, reliable data for use in pricing follow-on acquisitions; and 

  

(18) Accounting practices in accordance with standards promulgated by the Cost Accounting Standards 

Board, if applicable, otherwise, Generally Accepted Accounting Principles. 

  

(d) Significant deficiencies.  

 

(1) The Contracting Officer will provide an initial determination to the Contractor, in writing, on any 

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 

the Contractor to understand the deficiency.  

 

(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting 

Officer that identifies significant deficiencies in the Contractor’s accounting system. If the Contractor 

disagrees with the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. 

In the event the Contractor does not respond in writing to the initial determination within the response time, 

this lack of response shall indicate that the Contractor agrees with the initial determination. 
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(3) The Contracting Officer will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the Contracting Officer's final determination concerning— 

  

(i) Remaining significant deficiencies;  

 

(ii) The adequacy of any proposed or completed corrective action; and  

 

(iii) System disapproval, if the Contracting Officer determines that one or more  

significant deficiencies remain. 

  

(e) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or submit an 

acceptable corrective action plan showing milestones and actions to eliminate the significant deficiencies. 

  

(f) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor’s 

accounting system, and the contract includes the Section H clause Contractor Business Systems, the Contracting 

Officer will withhold payments in accordance with that clause. 

  

 

H.52 CONTRACTOR PURCHASING SYSTEM ADMINISTRATION 

  

(a) Definitions. As used in this clause—  

 

Acceptable purchasing system means a purchasing system that complies with the system criteria in 

paragraph (c) of this clause. 

  

Purchasing system means the Contractor’s system or systems for purchasing and subcontracting, including 

make-or-buy decisions, the selection of vendors, analysis of quoted prices, negotiation of prices with 

vendors, placing and administering of orders, and expediting delivery of materials.  

 

Significant deficiency means a shortcoming in the system that materially affects the ability of officials of 

the Department of Energy to rely upon information produced by the system that is needed for management 

purposes. 

  

(b) General. The Contractor shall establish and maintain an acceptable purchasing system. If the Contractor plans to 

adopt the existing system from the previous Contractor, the Contractor is responsible for the system and shall 

comply with the system criteria required in this clause. The Contractor shall provide in writing to the Contracting 

Officer documentation that its purchasing system meets the system criteria in paragraph (c) of this clause no later 

than 60 days after contract award. Failure to maintain an acceptable purchasing system, as defined in this clause, 

may result in disapproval of the system by the Contracting Officer and/or withholding of payments. 

  

(c) System criteria. The Contractor’s purchasing system shall—  

 

(1) Have an adequate system description including policies, procedures, and purchasing practices that 

comply with the Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) and the Department of Energy 

Acquisition Regulation (48 CFR Chapter 9);  

 

(2) Ensure that all applicable purchase orders and subcontracts contain all flowdown clauses, including 

terms and conditions and any other clauses needed to carry out the requirements of the prime contract; 

  

(3) Maintain an organization plan that establishes clear lines of authority and responsibility;  

 

(4) Ensure all purchase orders are based on authorized requisitions and include a complete and accurate 

history of purchase transactions to support vendor selected, price paid, and document the 

subcontract/purchase order files which are subject to Government review; 

  

(5) Establish and maintain adequate documentation to provide a complete and accurate history of purchase 

transactions to support vendors selected and prices paid;  
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(6) Apply a consistent make-or-buy policy that is in the best interest of the Government; 

  

(7) Use competitive sourcing to the maximum extent practicable, and ensure debarred or suspended 

Contractors are properly excluded from contract award; 

  

(8) Evaluate price, quality, delivery, technical capabilities, and financial capabilities of competing vendors 

to ensure fair and reasonable prices; 

  

(9) Require management level justification and adequate cost or price analysis, as applicable, for any sole 

or single source award; 

  

(10) Perform timely and adequate cost or price analysis and technical evaluation for each subcontractor and 

supplier proposal or quote to ensure fair and reasonable subcontract prices; 

  

(11) Document negotiations in accordance with 48 CFR 15.406-3; 

  

(12) Seek, take, and document economically feasible purchase discounts, including cash discounts, trade 

discounts, quantity discounts, rebates, freight allowances, and company- wide volume discounts;  

 

(13) Ensure proper type of contract selection and prohibit issuance of cost-plus-a-percentage-of-cost 

subcontracts; 

  

(14) Maintain subcontract surveillance to ensure timely delivery of an acceptable product and procedures to 

notify the Government of potential subcontract problems that may impact delivery, quantity, or price;  

 

(15) Document and justify reasons for subcontract changes that affect cost or price;  

 

(16) Notify the Government of the award of all subcontracts that contain the 48 CFR Chapter 1 and 48 CFR 

Chapter 9 flowdown clauses that allow for Government audit of those subcontracts, and ensure the 

performance of audits of those subcontracts;  

 

(17) Enforce adequate policies on conflict of interest, gifts, and gratuities, including the requirements of the 

41 U.S.C. chapter 87, Kickbacks;  

 

(18) Perform internal audits or management reviews, training, and maintain policies and procedures for the 

purchasing department to ensure the integrity of the purchasing system; 

  

(19) Establish and maintain policies and procedures to ensure purchase orders and subcontracts contain 

mandatory and applicable flowdown clauses, as required by the 48 CFR chapter 1, including terms and 

conditions required by the prime contract and any clauses required to carry out the requirements of the 

prime contract;  

 

(20) Provide for an organizational and administrative structure that ensures effective and efficient 

procurement of required quality materials and parts at the best value from responsible and reliable sources; 

  

(21) Establish and maintain selection processes to ensure the most responsive and responsible sources for 

furnishing required quality parts and materials and to promote competitive sourcing among dependable 

suppliers so that purchases are reasonably priced and from sources that meet Contractor quality 

requirements;  

 

(22) Establish and maintain procedures to ensure performance of adequate price or cost  

analysis on purchasing actions;  

 

(23) Establish and maintain procedures to ensure that proper types of subcontracts are  

selected, and that there are controls over subcontracting, including oversight and surveillance of 

subcontracted effort; and  
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(24) Establish and maintain procedures to timely notify the Contracting Officer, in  

writing, if—  

 

(i) The Contractor changes the amount of subcontract effort after award such that it exceeds 70 

percent of the total cost of the work to be performed under the contract, task order, or delivery 

order. The notification shall identify the revised cost of the subcontract effort and shall include 

verification that the Contractor will provide added value; or 

 

 

(ii) Any subcontractor changes the amount of lower-tier subcontractor effort after award such that 

it exceeds 70 percent of the total cost of the work to be performed under its subcontract. The 

notification shall identify the revised cost of the subcontract effort and shall include verification 

that the subcontractor will provide added value as related to the work to be performed by the 

lower-tier subcontractor(s). 

  

(d) Significant deficiencies. 

 

(1) The Contracting Officer will provide notification of initial determination to the Contractor, in writing, 

of any significant deficiencies. The initial determination will describe the deficiency in sufficient detail to 

allow the Contractor to understand the deficiency. 

  

(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting 

Officer that identifies significant deficiencies in the Contractor’s purchasing system. If the Contractor 

disagrees with the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. 

In the event the Contractor does not respond in writing to the initial determination within the response time, 

this lack of response shall indicate that the Contractor agrees with the initial determination. 

  

(3) The Contracting Officer will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the Contracting Officer's final determination concerning—  

 

(i) Remaining significant deficiencies; 

  

(ii) The adequacy of any proposed or completed corrective action; and 

  

(iii) System disapproval, if the Contracting Officer determines that one or more  

significant deficiencies remain.  

 

(e) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or submit an 

acceptable corrective action plan showing milestones and actions to eliminate the deficiencies. 

  

(f) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor’s 

purchasing system, and the contract includes the Section H clause Contractor Business Systems, the Contracting 

Officer will withhold payments in accordance with that clause. 

  

 

H.53 CONTRACTOR PROPERTY MANAGEMENT SYSTEM ADMINISTRATION  

 

(a) Definitions. As used in this clause—  

 

Acceptable property management system means a property system that complies with the system criteria in 

paragraph (c) of this clause. 

  

Property management system means the Contractor’s system or systems for managing and controlling 

Government property.  

 

Significant deficiency means a shortcoming in the system that materially affects the ability of officials of 

the Department of Energy to rely upon information produced by the system that is needed for management 
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purposes. 

  

(b) General. The Contractor shall establish and maintain an acceptable property management system. If the 

Contractor plans to adopt the existing system from the previous Contractor, the Contractor is responsible for the 

system and shall comply with the system criteria required in this clause. The Contractor shall provide in writing to 

the Contracting Officer documentation that its property management system meets the system criteria in paragraph 

(c) of this clause no later than 60 days after contract award. Failure to maintain an acceptable property management 

system, as defined in this clause, may result in disapproval of the system by the Contracting Officer and/or 

withholding of payments. 

  

(c) System criteria. The Contractor’s property management system shall be in accordance with paragraph (f) of the 

contract clause at 48 CFR 52.245-1.  

 

(d) Significant deficiencies.  

 

(1) The Contracting Officer will provide an initial determination to the Contractor, in writing, of any 

significant deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 

the Contractor to understand the deficiency. 

  

(2) The Contractor shall respond within 30 days to a written initial determination from the Contracting 

Officer that identifies significant deficiencies in the Contractor’s property management system. If the 

Contractor disagrees with the initial determination, the Contractor shall state, in writing, its rationale for 

disagreeing. In the event the Contractor does not respond in writing to the initial determination within the 

response time, this lack of response shall indicate that the Contractor agrees with the initial determination. 

  

(3) The Contracting Officer will evaluate the Contractor’s response or the Contractor’s lack of response and 

notify the Contractor, in writing, of the Contracting Officer's final determination concerning—  

 

(i) Remaining significant deficiencies; 

  

(ii) The adequacy of any proposed or completed corrective action; and  

 

(iii) System disapproval, if the Contracting Officer determines that one or more significant 

deficiencies remain. 

  

 (e) If the Contractor receives the Contracting Officer's final determination of significant deficiencies, the Contractor 

shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or submit an 

acceptable corrective action plan showing milestones and actions to eliminate the significant deficiencies. 

  

(f) Withholding payments. If the Contracting Officer makes a final determination to disapprove the Contractor’s 

property management system, and the contract includes the Section H clause Contractor Business Systems, the 

Contracting Officer will withhold payments in accordance with that clause. 

 

 

H.54 SUSTAINABLE ACQUISITION UNDER DOE SERVICES CONTRACTS (MAY 2011) 

 

Pursuant to Executive Orders 13423, Strengthening Federal Environmental, Energy and Transportation 

Management, and 13514, Federal Leadership in Environmental, Energy, and Economic Performance, the 

Department of Energy is committed to managing its facilities in a manner that will promote the natural environment 

and protect the health and well being of its Federal employees and Contractor service providers. As a service 

provider at a DOE facility you are urged to assist us in our efforts. Sustainable acquisition or environmentally 

preferable contracting has several interacting initiatives. Among the initiatives are the following: 

 

Alternative Fueled Vehicles and Alternative Fuels 

Biobased Content Products (USDA Designated Products) 

Energy Efficient Products 

Non-Ozone Depleting Alternative Products 

Recycled Content Products (EPA Designated Products) 
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Water Efficient Products (EPA WaterSense Labeled Products) 

 

You should familiarize yourself with these information resources: 

 

Recycled Products are described at http://epa.gov/cpg   

Biobased Products are described at http://www.biopreferred.gov/  

Energy efficient products are at http://energystar.gov/products for Energy Star products and 

FEMP designated products are at http://www.eere.energy.gov/femp/procurement   

Environmentally Preferable Computers are at http://www.epeat.net  

Non-Ozone Depleting Alternative Products at http://www.epa.gov/ozone/strathome.html    

Water efficient plumbing fixtures at http://epa.gov/watersense  

 

In the course of providing services at the DOE site, if your services necessitate the acquisition of any of these types 

of products, it is expected that you will acquire the sustainable, environmentally preferable models unless the 

product is not available competitively within a reasonable time, at a reasonable price, is not life cycle cost efficient 

in the case of energy consuming products, or does not meet reasonable performance standards. While there is no 

formal reporting, DOE prepares a sustainable acquisition annual report and you may be asked to share information 

for our report. 

 

 

THE FOLLOWING CLAUSE SHALL APPLY IF THE OFFEROR IS A LIMITED LIABILITY 

CORPORATION OR OTHER ENTITY (INCLUDING JOINT VENTURES AND PARTNERSHIPS) 

CREATED FOR THE PURPOSE OF PERFORMING THE INSTANT CONTRACT. 

 

 

H.55  DOE-H-1063 PERFORMANCE GUARANTEE AGREEMENT (JULY 2011) 

 

The Contractor’s parent organization(s) or all member organizations if the Contractor is a joint venture, limited 

liability company, or other similar entity, shall guarantee performance of the contract as evidenced by the 

Performance Guarantee Agreement incorporated in the contract in Section L, Exhibit A Performance Guarantee.  

 

If the Contractor is a joint venture, limited liability company, or other similar entity where more than one 

organization is involved, the parent(s) or all member organizations shall assume joint and severable liability for the 

performance of the contract. In the event any of the signatories to the Performance Guarantee Agreement enters into 

proceedings related to bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish written 

notification of the bankruptcy to the Contracting Officer. 

http://epa.gov/cpg
http://www.biopreferred.gov/
http://energystar.gov/products
http://www.eere.energy.gov/femp/procurement
http://www.epeat.net/
http://www.epa.gov/ozone/strathome.html
http://epa.gov/watersense
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Section I - Contract Clauses  

 

 

I.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es):  

 

Federal Acquisition Regulations (Clauses starting with 52):   https://www.acquisition.gov/far/ 

Department of Energy Regulations (Clauses starting with 952):   http://farsite.hill.af.mil/VFDOE1.HTM   

 

 

I.2 52.202-1 DEFINITIONS. (NOV 2013)  

 

When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 

Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 

solicitation was issued, unless-- 

 

(a) The solicitation, or amended solicitation, provides a different definition; 

 

(b) The contracting parties agree to a different definition; 

 

(c) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different 

meaning; or 

 

(d) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 

 

 

 

I.3 952.202-1 DEFINITIONS  
 

(a) As prescribed in 902.201, insert the clause at 48 CFR 52.202-1, Definitions, in all contracts. The following shall 

be added to the clause as paragraph (c): 

 

(c) When a solicitation provision or contract clause uses a word or term that is defined in the Department of 

Energy Acquisition Regulation (DEAR) (48 CFR chapter 9), the word or term has the same meaning as the 

definition in 48 CFR 902.101 or the definition in the part, subpart, or section of 48 CFR chapter 9 where 

the provision or clause is prescribed in effect at the time the solicitation was issued, unless an exception in 

(a) applies. 

 

 

I.4 52.203-3 GRATUITIES (APR 1984)  
 

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 

agency head or a designee determines that the Contractor, its agent, or another representative - 

 

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the 

Government; and 

 

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract. 

 

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction. 

 

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled - 

 

(1) To pursue the same remedies as in a breach of the contract; and 

https://www.acquisition.gov/far/
http://farsite.hill.af.mil/VFDOE1.HTM
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(2) In addition to any other damages  provided by law, to exemplary damages of not less than 3 nor more 

than 10 times the cost incurred by the Contractor in giving gratuities to the person concerned, as 

determined by the agency head or a designee. (This paragraph (c)(2) is applicable only if  this contract uses 

money appropriated to the Department of Defense.) 

 

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 

any other rights and remedies provided by law or under this contract. 

 

 

I.5 52.203-5 COVENANT AGAINST CONTINGENT FEES  (APR 1984)  
 

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 

upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 

violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 

discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 

fee. 

 

(b) Bona fide agency, as used in this clause, means an established commercial or selling agency, maintained by a 

Contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 

solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 

contracts through improper influence. 

 

Bona fide employee, as used in this clause, means a person, employed by a Contractor and subject to the 

Contractor’s supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 

to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 

Government contract or contracts through improper influence. 

 

Contingent fee, as used in this clause, means any commission, percentage, brokerage, or other fee that is contingent 

upon the success that a person or concern has in securing a Government contract. 

 

Improper influence, as used in this clause, means any influence that induces or tends to induce a Government 

employee or officer to give consideration or to act regarding a Government contract on any basis other than the 

merits of the matter. 

 

 

I.6 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)  

  

(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 

prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 

such subcontractors directly to the Government of any item or process (including computer software) made or 

furnished by the subcontractor under this contract or under any follow-on production contract. 

 

(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 

authorized by law or regulation. 

 

(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 

under this contract which exceed the simplified acquisition threshold. 

 

 

 

 

 

 

I.7 52.203-7 ANTI-KICKBACK PROCEDURES. (OCT 2010)  
 

(a) Definitions. 
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"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 

compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 

employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 

treatment in connection with a prime Contractor in connection with a subcontract relating to a prime contract.. 

 

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 

company, or individual. 

 

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 

the purpose of obtaining supplies, materials, equipment, or services of any kind. 

 

"Prime Contractor" as used in this clause, means a person who has entered into a prime contract with the United 

States. 

 

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 

Contractor. 

 

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 

subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 

contract. 

 

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 

or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 

entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 

general supplies to the prime Contractor or a higher tier subcontractor. 

 

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 

 

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 

 

(1) Providing or attempting to provide or offering to provide any kickback; 

 

(2) Soliciting, accepting, or attempting to accept any kickback; or 

 

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a 

prime Contractor to the United States or in the contract price charged by a subcontractor to a 

prime Contractor or higher tier subcontractor. 

 

(c) (1) The Contractor shall have in place and follow reasonable procedures designed to prevent and 

detect possible violations described in paragraph (b) of this clause in its own operations and direct 

business relationships. 

 

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph 

(b) of this clause may have occurred, the Contractor shall promptly report in writing the possible 

violation. Such reports shall be made to the inspector general of the contracting agency, the head 

of the contracting agency if the agency does not have an inspector general, or the Department of 

Justice. 

 

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation 

described in paragraph (b) of this clause. 

 

(4) The Contracting Officer may  

 

(i) offset the amount of the kickback against any monies owed by the United States 

under the prime contract and/or (ii) direct that the Prime Contractor withhold 

from sums owed a subcontractor under the prime contract the amount of the 

kickback. The Contracting Officer may order that monies withheld under 

subdivision (c)(4) 
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(ii) of this clause be paid over to the Government unless the Government has 

already offset those monies under subdivision (c)(4)(i) of this clause. In either 

case, the Prime Contractor shall notify the Contracting Officer when the monies 

are withheld. 

 

(5) The Contractor agrees to incorporate the substance of this clause, including paragraph (c)(5) 

but excepting paragraph (c)(1), in all subcontracts under this contract which exceed $150,000. 

 

 

I.8 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR 

IMPROPER ACTIVITY. (JAN 1997)  
 

(a) If the Government receives information that a Contractor or a person has engaged in conduct constituting a 

violation of subsection (a), (b), (c), or (d) of section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 

423) (the Act), as amended by section 4304 of the National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 

104-106), the Government may -  

 

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or 

 

(2) Rescind the contract with respect to which -  

 

(i) The Contractor or someone acting for the Contractor has been convicted for an offense 

where the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the 

purpose of either -  

 

(A) Exchanging the information covered by such subsections for anything of 

value; or 

 

(B) Obtaining or giving anyone a competitive advantage in the award of a 

Federal agency procurement contract; or 

 

(ii) The head of the contracting activity has determined, based upon a preponderance of 

the evidence, that the Contractor or someone acting for the Contractor has engaged in 

conduct constituting an offense punishable under subsection 27(e)(1) of the Act.  

 

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 

in addition to any penalty prescribed by law, the amount expended under the contract. 

 

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 

rights and remedies provided by law, regulation, or under this contract. 

 

 

I.9 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY. (JAN 

1997)  
 

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 

under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 

head of the contracting activity or designee determines that there was a violation of subsection 27(a), (b), or (c) of 

the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 

Federal Acquisition Regulation. 

 

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be -  

 

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 

 

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 

notwithstanding any minimum fee or fee floor specified in the contract; 
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(3) For cost-plus-award-fee contracts -  

 

(i) The base fee established in the contract at the time of contract award; 

 

(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise 

payable to the Contractor for each award fee evaluation period or at each award fee determination 

point. 

 

(4) For fixed-price-incentive contracts, the Government may -  

 

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial 

target profit specified in the contract at the time of contract award; or 

 

(ii) If an immediate adjustment to the contract target price and contract target profit would have a 

significant adverse impact on the incentive price revision relationship under the contract, or 

adversely affect the contract financing provisions, the Contracting Officer may defer such 

adjustment until establishment of the total final price of the contract. The total final price 

established in accordance with the incentive price revision provisions of the contract shall be 

reduced by an amount equal to the initial target profit specified in the contract at the time of 

contract award and such reduced price shall be the total final contract price. 

 

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined 

by the Contracting Officer from records or documents in existence prior to the date of the contract award. 

 

(c) The Government may, at its election, reduce a prime Contractor’s price or fee in accordance with the procedures 

of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 

of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 

 

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 

for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 

other rights and remedies provided by law or under this contract. 

 

 

I.10 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS. (OCT 2010)  

 

(a) Definitions. As used in this clause-- 

 

"Agency" means "executive agency" as defined in Federal Acquisition Regulation (FAR) 2.101. 

 

"Covered Federal action" means any of the following actions: 

 

(1) Awarding any Federal contract. 

 

(2) Making any Federal grant. 

 

(3) Making any Federal loan. 

 

(4) Entering into any cooperative agreement. 

 

(5) Extending, continuing, renewing, amending, or modifying any Federal contract, grant, loan, or 

cooperative agreement. 

 

"Indian tribe" and "tribal organization" have the meaning provided in section 4 of the Indian Self-Determination and 

Education Assistance Act (25 U.S.C. 450b) and include Alaskan Natives. 

 

"Influencing or attempting to influence" means making, with the intent to influence, any communication to or 

appearance before an officer or employee of any agency, a Member of Congress, an officer or employee of 
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Congress, or an employee of a Member of Congress in connection with any covered Federal action.  

 

"Local government" means a unit of government in a State and, if chartered, established, or otherwise recognized by 

a State for the performance of a governmental duty, including a local public authority, a special district, an intrastate 

district, a council of governments, a sponsor group representative organization, and any other instrumentality of a 

local government. 

 

"Officer or employee of an agency" includes the following individuals who are employed by an agency: 

 

(1) An individual who is appointed to a position in the Government under Title 5, United States Code, 

including a position under a temporary appointment. 

 

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code. 

 

(3) A special Government employee, as defined in section 202, Title 18, United States Code. 

 

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory 

Committee Act, Title 5, United States Code, appendix 2. 

 

"Person" means an individual, corporation, company, association, authority, firm, partnership, society, State, and 

local government, regardless of whether such entity is operated for profit, or not for profit. This term excludes an 

Indian tribe, tribal organization, or any other Indian organization eligible to receive Federal contracts, grants, 

cooperative agreements, or loans from an agency, but only with respect to expenditures by such tribe or organization 

that are made for purposes specified in paragraph (b) of this clause and are permitted by other Federal law. 

 

"Reasonable compensation" means, with respect to a regularly employed officer or employee of any person, 

compensation that is consistent with the normal compensation for such officer or employee for work that is not 

furnished to, not funded by, or not furnished in cooperation with the Federal Government. 

 

"Reasonable payment" means, with respect to professional and other technical services, a payment in an amount that 

is consistent with the amount normally paid for such services in the private sector. 

 

"Recipient" includes the Contractor and all subcontractors. This term excludes an Indian tribe, tribal organization, or 

any other Indian organization eligible to receive Federal contracts, grants, cooperative agreements, or loans from an 

agency, but only with respect to expenditures by such tribe or organization that are made for purposes specified in 

paragraph (b) of this clause and are permitted by other Federal law. 

 

"Regularly employed" means, with respect to an officer or employee of a person requesting or receiving a Federal 

contract, an officer or employee who is employed by such person for at least 130 working days within 1 year 

immediately preceding the date of the submission that initiates agency consideration of such person for receipt of 

such contract. An officer or employee who is employed by such person for less than 130 working days within 1 year 

immediately preceding the date of the submission that initiates agency consideration of such person shall be 

considered to be regularly employed as soon as he or she is employed by such person for 130 working days. 

 

"State" means a State of the United States, the District of Columbia, or an outlying area of the United States, an 

agency or instrumentality of a State, and multi-State, regional, or interstate entity having governmental duties and 

powers. 

 

(b) Prohibition. 31 U.S.C. 1352 prohibits a recipient of a Federal contract, grant, loan, or cooperative agreement 

from using appropriated funds to pay any person for influencing or attempting to influence an officer or employee of 

any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress 

in connection with any covered Federal actions. In accordance with 31 U.S.C. 1352, the Contractor shall not use 

appropriated funds to pay any person for influencing or attempting to influence an officer or employee of any 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with the award of this Contractor the extension, continuation, renewal, amendment, or modification of 

this contract. 

 

(1) The term appropriated funds does not include profit or fee from a covered Federal action. 
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(2) To the extent the Contractor can demonstrate that the Contractor has sufficient monies, other than 

Federal appropriated funds, the Government will assume that these other monies were spent for any 

influencing activities that would be unallowable if paid for with Federal appropriated funds. 

 

(c) Exceptions. The prohibition in paragraph (b) of this clause does not apply under the following conditions: 

 

(1) Agency and legislative liaison by Contractor employees. (i) Payment of reasonable compensation made 

to an officer or employee of the Contractor if the payment is for agency and legislative liaison activities not 

directly related to this contract. For purposes of this paragraph, providing any information specifically 

requested by an agency or Congress is permitted at any time.  

 

(ii) Participating with an agency in discussions that are not related to a specific solicitation for any 

covered Federal action, but that concern-- 

 

(A) The qualities and characteristics (including individual demonstrations) of the person's 

products or services, conditions or terms of sale, and service capabilities; or 

 

(B) The application or adaptation of the person's products or services for an agency's use. 

 

(iii) Providing prior to formal solicitation of any covered Federal action any information not 

specifically requested but necessary for an agency to make an informed decision about initiation of 

a covered Federal action; 

 

(iv) Participating in technical discussions regarding the preparation of an unsolicited proposal 

prior to its official submission; and 

 

(v) Making capability presentations prior to formal solicitation of any covered Federal action by 

persons seeking awards from an agency pursuant to the provisions of the Small Business Act, as 

amended by Pub.L. 95-507, and subsequent amendments. 

 

(2) Professional and technical services.  

 

(i) A payment of reasonable compensation made to an officer or employee of a person requesting 

or receiving a covered Federal action or an extension, continuation, renewal, amendment, or 

modification of a covered Federal action, if payment is for professional or technical services 

rendered directly in the preparation, submission, or negotiation of any bid, proposal, or application 

for that Federal action or for meeting requirements imposed by or pursuant to law as a condition 

for receiving that Federal action. 

 

(ii) Any reasonable payment to a person, other than an officer or employee of a person requesting 

or receiving a covered Federal action or an extension, continuation, renewal, amendment, or 

modification of a covered Federal action if the payment is for professional or technical services 

rendered directly in the preparation, submission, or negotiation of any bid, proposal, or application 

for that Federal action or for meeting requirements imposed by or pursuant to law as a condition 

for receiving that Federal action. Persons other than officers or employees of a person requesting 

or receiving a covered Federal action include consultants and trade associations. 

 

(iii) As used in paragraph (c)(2) of this clause, "professional and technical services" are limited to 

advice and analysis directly applying any professional or technical discipline (for examples, see 

FAR 3.803(a)(2)(iii)). 

 

(iv) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal 

award include those required by law or regulation and any other requirements in the actual award 

documents. 

 

(3) Only those communications and services expressly authorized by paragraphs (c)(1) and (2) of this 

clause are permitted.  
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(d) Disclosure.  

 

(1) If the Contractor did not submit OMB Standard Form LLL, Disclosure of Lobbying Activities, with its 

offer, but registrants under the Lobbying Disclosure Act of 1995 have subsequently made a lobbying 

contact on behalf of the Contractor with respect to this contract, the Contractor shall complete and submit 

OMB Standard Form LLL to provide the name of the lobbying registrants, including the individuals 

performing the services. 

 

(2) If the Contractor did submit OMB Standard Form LLL disclosure pursuant to paragraph (d) of the 

provision at FAR 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions, and a change occurs that affects Block 10 of the OMB Standard Form LLL  (name and 

address of lobbying registrant or individuals performing services), the Contractor shall, at the end of the 

calendar quarter in which the change occurs, submit to the Contracting Officer within 30 days an updated 

disclosure using OMB Standard Form LLL. 

 

(e) Penalties.  

 

(1) Any person who makes an expenditure prohibited under paragraph (b) of this clause or who fails to file 

or amend the disclosure to be filed or amended by paragraph (d) of this clause shall be subject to civil 

penalties as provided for by 31 U.S.C.1352. An imposition of a civil penalty does not prevent the 

Government from seeking any other remedy that may be applicable. 

 

(2) Contractors may rely without liability on the representation made by their subcontractors in the 

certification and disclosure form. 

 

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 

unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 

will not be made allowable under any other provision. 

 

(g) Subcontracts.  

 

(1) The Contractor shall obtain a declaration, including the certification and disclosure in paragraphs (c) 

and (d) of the provision at FAR 52.203-11, Certification and Disclosure Regarding Payments to Influence 

Certain Federal Transactions, from each person requesting or receiving a subcontract exceeding $150,000 

under this contract. The Contractor or subcontractor that awards the subcontract shall retain the declaration. 

 

(2) A copy of each subcontractor disclosure form (but not certifications) shall be forwarded from tier to tier 

until received by the prime Contractor. The prime Contractor shall, at the end of the calendar quarter in 

which the disclosure form is submitted by the subcontractor, submit to the Contracting Officer within 30 

days a copy of all disclosures. Each subcontractor certification shall be retained in the subcontract file of 

the awarding Contractor. 

 

(3) The Contractor shall include the substance of this clause, including this paragraph (g), in any 

subcontract exceeding $150,000. 

 

 

I.11 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT. (APR 2010)  

 

(a) Definitions. As used in this clause-- 

 

"Agent" means any individual, including a director, an officer, an employee, or an independent Contractor, 

authorized to act on behalf of the organization. 

 

"Full cooperation" – 

 

(1) Means disclosure to the Government of  the information sufficient for law enforcement to 

identify the nature and extent of the offense and the individuals responsible for the conduct. It 
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includes providing timely and complete response to Government auditors' and investigators' 

request for documents and access to employees with information; 

 

(2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms of the contract. 

It does not require--  

 

(i) A Contractor to waive its attorney-client privilege or the protections afforded by the 

attorney work product doctrine; or 

 

(ii) Any officer, director, owner, or employee of the Contractor, including a sole 

proprietor, to waive his or her attorney client privilege or Fifth Amendment rights; and 

 

(3) Does not restrict a Contractor from-- 

 

(i) Conducting an internal investigation; or 

 

(ii) Defending a proceeding or dispute arising under the contract or related to a potential 

or disclosed violation. 

 

"Principal" means an officer, director, owner, partner, or a person having primary management or 

supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 

division or business segment; and similar positions).  

 

"Subcontract" means any contract entered into by a subcontractor to furnish supplies or services for 

performance of a prime contract or a subcontract. 

 

"Subcontractor" means any supplier, distributor, vendor, or firm that furnished supplies or services to or for 

a prime Contractor or another subcontractor. 

 

"United States" means the 50 States, the District of Columbia, and outlying areas. 

 

(b) Code of business ethics and conduct.  

 

(1) Within 30 days after contract award, unless the Contracting Officer establishes a longer time 

period, the Contractor shall-- 

 

(i) Have a written code of business ethics and conduct; 

 

(ii) Make a copy of the code available to each employee engaged in performance of the 

contract. 

 

(2) The Contractor shall-- 

 

(i) Exercise due diligence to prevent and detect criminal conduct; and 

 

(ii) Otherwise promote an organizational culture that encourages ethical conduct and a 

commitment to compliance with the law. 

 

(3) (i) The Contractor shall timely disclose, in writing, to the agency Office of the Inspector 

General (OIG), with a copy to the Contracting Officer, whenever, in connection with the 

award, performance, or closeout of this contract or any subcontract thereunder, the 

Contractor has credible evidence that a principal, employee, agent,  or subcontractor of 

the Contractor has committed-- 

 

(A) A violation of Federal criminal law involving fraud, conflict of interest, 

bribery, or gratuity violations found in Title 18 of the United States Code; or 

 

(B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733). 
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(ii) The Government, to the extent permitted by law and regulation, will safeguard and 

treat information obtained pursuant to the Contractor’s disclosure as confidential where 

the information has been marked "confidential" or "proprietary” by the company. To the 

extent permitted by law and regulation, such information will not be released by the 

Government to the public pursuant to a Freedom of Information Act request, 5 U.S.C. 

Section 552, without prior notification to the Contractor. The Government may transfer 

documents provided by the Contractor to any department or agency within the Executive 

Branch if the information relates to matters within the organization's jurisdiction. 

 

(iii) If the violation relates to an order against a Governmentwide acquisition contract, a 

multi-agency contract, a multiple-award schedule contract such as the Federal Supply 

Schedule, or any other procurement instrument intended for use by multiple agencies, the 

Contractor shall notify the OIG of the ordering agency and the IG of the agency 

responsible for the basic contract. 

 

(c) Business ethics awareness and compliance program and internal control system. This paragraph (c) does not 

apply if the Contractor has represented itself as a small business concern pursuant to the award of this contract or if 

this contract is for the acquisition of a commercial item as defined at FAR 2.101. The Contractor shall establish the 

following within 90 days after contract award, unless the Contracting Officer establishes a longer time period: 

 

(1) An ongoing business ethics awareness and compliance program. 

 

(i) This program shall include reasonable steps to communicate periodically and in a 

practical manner the Contractor’s standards and procedures and other aspects of the 

Contractor’s business ethics awareness and compliance program and internal control 

system, by conducting effective training programs and otherwise disseminating 

information appropriate to an individual's respective roles and responsibilities. 

  

(ii) The training conducted under this program shall be provided to the Contractor’s 

principals and employees, and as appropriate, the Contractor’s agents and subcontractors. 

 

(2) An internal control system. 

 

(i) The Contractor’s internal control system shall-- 

 

(A) Establish standards and procedures to facilitate timely discovery of improper 

conduct in connection with Government contracts; and 

 

(B) Ensure corrective measures are promptly instituted and carried out. 

 

(ii) At a minimum, the Contractor’s internal control system shall provide for the 

following: 

 

(A) Assignment of responsibility at a sufficiently high level and adequate 

resources to ensure effectiveness of the business ethics awareness and 

compliance program and internal control system. 

 

(B) Reasonable efforts not to include an individual as a principal, whom due 

diligence would have exposed as having engaged in conduct that is in conflict 

with the Contractor’s code of business ethics and conduct. 

 

(C) Periodic reviews of company business practices, procedures, policies, and 

internal controls for compliance with the Contractor’s code of business ethics 

and conduct and the special requirements of Government contracting, including-

- 

 

(1) Monitoring and auditing to detect criminal conduct; 
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(2) Periodic evaluation of the effectiveness of the business ethics 

awareness and compliance program and internal control system, 

especially if criminal conduct has been detected; and 

 

(3) Periodic assessment of the risk of criminal conduct, with 

appropriate steps to design, implement, or modify the business ethics 

awareness and compliance program and the internal control system as 

necessary to reduce the risk of criminal conduct identified through this 

process. 

 

(D) An internal reporting mechanism, such as a hotline, which allows for 

anonymity or confidentiality, by which employees may report suspected 

instances of improper conduct, and instructions that encourage employees to 

make such reports. 

 

(E) Disciplinary action for improper conduct or for failing to take reasonable 

steps to prevent or detect improper conduct. 

 

(F) Timely disclosure, in writing, to the agency OIG, with a copy to the 

Contracting Officer, whenever, in connection with the award, performance, or 

closeout of  any Government contract performed by the Contractor or a 

subcontractor thereunder, the Contractor has credible evidence that a principal, 

employee, agent, or subcontractor of the Contractor has committed a violation of 

Federal criminal law involving fraud, conflict of interest, bribery, or gratuity 

violations found in Title 18 U.S.C. or a violation of the civil False Claims Act 

(31 U.S.C. 3729-3733). 

 

(1) If a violation relates to more than one Government contract, the 

Contractor may make the disclosure to the agency OIG and Contracting 

Officer responsible for the largest dollar value contract impacted by the 

violation. 

 

(2) If the violation relates to an order against a Governmentwide 

acquisition contract, a multi-agency contract, a multiple-award 

schedule contract such as the Federal Supply Schedule, or any other 

procurement instrument intended for use by multiple agencies, the 

Contractor shall notify the OIG of the ordering agency and the IG of 

the agency responsible for the basic contract, and the respective 

agencies' contracting officers. 

 

(3) The disclosure requirement for an individual contract continues 

until at least 3 years after final payment on the contract. 

 

(4) The Government will safeguard such disclosures in accordance with 

paragraph (b)(3)(ii) of this clause. 

 

(G) Full cooperation with any Government agencies responsible for audits, 

investigations, or corrective actions. 

 

(d) Subcontracts.  

 

(1) The Contractor shall include the substance of this clause, including this paragraph (d), in 

subcontracts that have a value in excess of $5,000,000 and a performance period of more than 120 

days. 

 

(2) In altering this clause to identify the appropriate parties, all disclosures of violation of the civil 

False Claims Act or of Federal criminal law shall be directed to the agency Office of the Inspector 
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General, with a copy to the Contracting Officer.  

 

 

I.12 52.203-14 DISPLAY OF HOTLINE POSTER(S) (DEC 2007) 

 

(a) Definition.  

“United States,” as used in this clause, means the 50 States, the District of Columbia, and outlying areas.  

 

(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)—  

 

(1) During contract performance in the United States, the Contractor shall prominently display in common 

work areas within business segments performing work under this contract and at contract work sites—  

 

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline 

poster identified in paragraph (b)(3) of this clause; and  

 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.  

 

(2) Additionally, if the Contractor maintains a company website as a method of providing information to 

employees, the Contractor shall display an electronic version of the poster(s) at the website.  

 

(3) Any required posters may be obtained as follows: 

 

Poster(s)  Obtain from  

______________  _________________  

______________  _________________  

(Contracting Officer shall insert—  

 

(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security fraud 

hotline poster); and  

 

(ii) The website(s) or other contact information for obtaining the poster(s).)  

 

(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting 

mechanism, such as a hotline poster, then the Contractor need not display any agency fraud hotline posters as 

required in paragraph (b) of this clause, other than any required DHS posters.  

 

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all 

subcontracts that exceed $5,000,000, except when the subcontract—  

 

(1) Is for the acquisition of a commercial item; or  

 

(2) Is performed entirely outside the United States.  

 

 

I.13 52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO 

INFORM EXPLOYEES OF WHISTLEBLOWER RIGHTS (SEPT 2013) 

 

(a)  This contract and empployees working on this contract will be subject to the whistleblower rights and remedies 

in the pilot program on Contrator employee whistleblower protections established at 41 U.S.C. 4712 by section 828 

of the National Defense Authorize Act for Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908.  

 

(b)  The Contractor shall inform its employees in writing, in the predominant language of the workforce, of 

employee whistleblower rights and protections under 41 U.S.C. 4712, as described in section 3.908 of the Federal 

Acquisition Regulation.  

 

http://uscode.house.gov/
http://acquisition.gov/far/current/html/Subpart%203_9.html#wp1081284
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(c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts over the 

simplified acquisition threshold.  

 

 

I.14 952.203-70 WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES. (DEC 2000)  

 

(a) The Contractor shall comply with the requirements of "DOE Contractor Employee Protection Program" at 10 

CFR part 708 for work performed on behalf of DOE directly related to activities at DOE-owned or-leased sites.  

 

(b) The Contractor shall insert or have inserted the substance of this clause, including this paragraph (b), in 

subcontracts at all tiers, for subcontracts involving work performed on behalf of DOE directly related to activities at 

DOE-owned or leased sites. 

 

 

I.15 952.204-2 SECURITY (MAR 2011) (DOE DEVIATION) (OCT 2013) 

 

(a) Responsibility. It is the Contractor’s duty to protect all classified information, special nuclear material, and other 

DOE property. The Contractor shall, in accordance with DOE security regulations and requirements, be responsible 

for protecting all classified information and all classified matter (including documents, material and special nuclear 

material) which are in the Contractor’s possession in connection with the performance of work under this contract 

against sabotage, espionage, loss or theft. Except as otherwise expressly provided in this contract, the Contractor 

shall, upon completion or termination of this contract, transmit to DOE any classified matter or special nuclear 

material in the possession of the Contractor or any person under the Contractor’s control in connection with 

performance of this contract. If retention by the Contractor of any classified matter is required after the completion 

or termination of the contract, the Contractor shall identify the items and classification levels and categories of 

matter proposed for retention, the reasons for the retention, and the proposed period of retention. If the retention is 

approved by the Contracting Officer, the security provisions of the contract shall continue to be applicable to the 

classified matter retained. Special nuclear material shall not be retained after the completion or termination of the 

contract. 

 

(b) Regulations. The Contractor agrees to comply with all security regulations and contract requirements of DOE as 

incorporated into the contract. 

 

(c) Definition of Classified Information. The term Classified Information means information that is classified as 

Restricted Data or Formerly Restricted Data under the Atomic Energy Act of 1954, or information determined to 

require protection against unauthorized disclosure under Executive Order 12958, Classified National Security 

Information, as amended, or prior executive orders, which is identified as National Security Information. 

 

(d) Definition of Restricted Data. The term Restricted Data means all data concerning design, manufacture, or 

utilization of atomic weapons; production of special nuclear material; or use of special nuclear material in the 

production of energy, but excluding data declassified or removed from the Restricted Data category pursuant to 42 

U.S.C. 2162 (Section 142, as amended, of the Atomic Energy Act of 1954). 

 

(e) Definition of Formerly Restricted Data. The term "Formerly Restricted Data" means information removed from 

the Restricted Data category based on a joint determination by DOE or its predecessor agencies and the Department 

of Defense that the information-  

 

(1) relates primarily to the military utilization of atomic weapons; and  

 

(2) can be adequately protected as National Security Information. However, such information is subject to 

the same restrictions on transmission to other countries or regional defense organizations that apply to 

Restricted Data. 

 

(f) Definition of National Security Information. The term "National Security Information" means information that 

has been determined, pursuant to Executive Order 12958, Classified National Security Information, as amended, or 

any predecessor order, to require protection against unauthorized disclosure, and that is marked to indicate its 

classified status when in documentary form. 
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(g) Definition of Special Nuclear Material. The term "special nuclear material" means-  

 

(1) plutonium, uranium enriched in the isotope 233 or in the isotope 235, and any other material which, 

pursuant to 42 U.S.C. 2071 (section 51 as amended, of the Atomic Energy Act of 1954) has been 

determined to be special nuclear material, but does not include source material; or  

 

(2) any material artificially enriched by any of the foregoing, but does not include source material. 

 

(h) Access authorizations of personnel.  

 

(1) The Contractor shall not permit any individual to have access to any classified information or special 

nuclear material, except in accordance with the Atomic Energy Act of 1954, and the DOE's regulations and 

contract requirements applicable to the particular level and category of classified information or particular 

category of special nuclear material to which access is required.  

 

(2) The Contractor must conduct a thorough review, as defined at 48 CFR 904.401, of an uncleared 

applicant or uncleared employee, and must test the individual for illegal drugs, prior to selecting the 

individual for a position requiring a DOE access authorization.  

 

(i) a review must-  verify an uncleared applicant's or uncleared employee's educational 

background, including any high school diploma obtained within the past five years, and degrees or 

diplomas granted by an institution of higher learning; contact listed employers for the last three 

years and listed personal references; conduct local law enforcement checks when such checks are 

not prohibited by state or local law or regulation and when the uncleared applicant or uncleared 

employee resides in the jurisdiction where the Contractor is located; and conduct a credit check 

and other checks as appropriate.  

 

(ii) Contractor reviews are not required for an applicant for DOE access authorization who 

possesses a current access authorization from DOE or another Federal agency, or whose access 

authorization may be reapproved without a federal background investigation pursuant to Executive 

Order 12968, Access to Classified Information (August 4, 1995), Sections 3.3(c) and (d).  

 

(iii) In collecting and using this  information to make a determination as to whether it is 

appropriate to select an uncleared applicant or uncleared employee to a position requiring an 

access authorization, the Contractor must comply with all applicable laws, regulations, and 

Executive Orders, including those- (A) governing the processing and privacy of an individual's 

information, such as the Fair Credit Reporting Act, Americans with Disabilities Act (ADA), and 

Health Insurance Portability and Accountability Act; and (b) prohibiting discrimination in 

employment, such as under the ADA, Title VII and the Age Discrimination in Employment Act, 

including with respect to pre- and post-offer of employment disability related questioning.  

 

(iv) In addition to a review, each candidate for a DOE access authorization must be tested to 

demonstrate the absence of any illegal drug, as defined in 10 CFR 707.4. All positions requiring 

access authorizations are deemed testing designated positions in accordance with 10 CFR part 

707. All employees possessing access authorizations are subject to applicant, random or for cause 

testing for use of illegal drugs. DOE will not process candidates for a DOE access authorization 

unless their tests confirm the absence from their system of any illegal drug.  

 

(v) When an uncleared applicant or uncleared employee receives an offer of employment for a 

position that requires a DOE access authorization, the Contractor shall not place that individual in 

such a position prior to the individual's receipt of a DOE access authorization, unless an approval 

has been obtained from the head of the cognizant local security office. If the individual is hired 

and placed in the position prior to receiving an access authorization, the uncleared employee may 

not be afforded access to classified information or matter or special nuclear material (in categories 

requiring access authorization) until an access authorization has been granted. 

 

(vi) The Contractor must maintain a record of information concerning each uncleared applicant or 

uncleared employee who is selected for a position requiring an access authorization. Upon request 
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only, the following information will be furnished to the head of the cognizant local DOE Security 

Office. 

 

A. The date(s) each Review was conducted;  

 

B. Each entity that provided information concerning the individual;  

 

C. A certification that the review was conducted in accordance with all applicable laws, 

regulations, and Executive Orders, including those governing the processing and privacy 

of an individual's information collected during the review;  

 

D. A certification that all information collected during the review was reviewed and 

evaluated in accordance with the Contractor’s personnel policies; and 

 

E. The results of the test for illegal drugs. 

 

(i) Criminal liability. It is understood that disclosure of any classified information relating to the work or services 

ordered hereunder to any person not entitled to receive it, or failure to protect any classified information, special 

nuclear material, or other Government property that may come to the Contractor or any person under the 

Contractor’s control in connection with work under this contract, may subject the Contractor, its agents, employees, 

or Subcontractors to criminal liability under the laws of the United States (see the Atomic Energy Act of 1954, 42 

U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794). 

 

(j) Foreign Ownership, Control, or Influence.  

 

(1) The Contractor shall immediately provide the cognizant security office written notice of any change in 

the extent and nature of foreign ownership, control or influence over the Contractor which would affect any 

answer to the questions presented in the Standard Form (SF) 328, Certificate Pertaining to Foreign 

Interests, executed prior to award of this contract. In addition, any notice of changes in ownership or 

control which are required to be reported to the Securities and Exchange Commission, the Federal Trade 

Commission, or the Department of Justice, shall also be furnished concurrently to the Contracting Officer.                     

Contractors are encouraged to submit this information through the use of the online tool at 

https://foci.td.anl.gov/. When completed the Contractor must print and sign one copy of the SF 328 and 

submit it to the Contracting Officer.  

 

(2) If a Contractor has changes involving foreign ownership, control, or influence, DOE must determine 

whether the changes will pose an undue risk to the common defense and security. In making this 

determination, DOE will consider proposals made by the Contractor to avoid or mitigate foreign influences. 

 

(3) If the cognizant security office at any time determines that the Contractor is, or is potentially, subject to 

foreign ownership, control, or influence, the Contractor shall comply with such instructions as the 

Contracting Officer shall provide in writing to protect any classified information or special nuclear 

material. 

 

(4) The Contracting Officer may terminate this contract for default either if the Contractor fails to meet 

obligations imposed by this clause or if the Contractor creates a foreign ownership, control, or influence 

situation in order to avoid performance or a termination for default. The Contracting Officer may terminate 

this contract for convenience if the Contractor becomes subject to foreign ownership, control, or influence 

and for reasons other than avoidance of performance of the contract, cannot, or chooses not to, avoid or 

mitigate the foreign ownership, control, or influence problem. 

 

(k) Employment announcements. When placing announcements seeking applicants for positions requiring access 

authorizations, the Contractor shall include in the written vacancy announcement, a notification to prospective 

applicants that reviews, and tests for the absence of any illegal drug as defined in 10 CFR 707.4, will be conducted 

by the employer and a background investigation by the Federal government may be required to obtain an access 

authorization prior to employment, and that subsequent reinvestigations may be required. If the position is covered 

by the Counterintelligence Evaluation Program regulations at 10 CFR 709, the announcement should also alert 

applicants that successful completion of a counterintelligence evaluation may include a counterintelligence-scope 

https://foci.td.anl.gov/
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polygraph examination. 

 

(l) Flow down to subcontracts. The Contractor agrees to insert terms that conform substantially to the language of 

this clause, including this paragraph, in all subcontracts under its contract that will require subcontractor employees 

to possess access authorizations. Additionally, the Contractor must require such subcontractors to have an existing 

DOD or DOE facility clearance or submit a completed SF 328, Certificate Pertaining to Foreign Interests, as 

required in 48 CFR 952.204-73, Facility Clearance, and obtain a foreign ownership, control and influence 

determination and facility clearance prior to award of a subcontract. Information to be provided by a subcontractor 

pursuant to this clause may be submitted directly to the Contracting Officer. For purposes of this clause, 

subcontractor means any subcontractor at any tier and the term “Contracting Officer" means the DOE Contracting 

Officer. When this clause is included in a subcontract, the term "Contractor" shall mean subcontractor and the term 

"contract" shall mean subcontract. 

 

 

I.16 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT 

PAPER. (MAY 2011)  

 

(a) Definitions. As used in this clause - 

 

"Postconsumer fiber" means- 

 

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so 

forth, after they have passed through their end-usage as a consumer item, including: used 

corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used 

cordage; or 

 

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid 

waste; but not 

 

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.  

 

(b) The Contractor is required to submit paper documents, such as offers, letters, or reports that are printed or copied 

double-sided on paper containing at least 30 percent postconsumer fiber, whenever practicable, when not using 

electronic commerce methods to submit information or data to the Government. 

 

 

I.17 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL. (JAN 2011)  

 

(a) The Contractor shall comply with agency personal identity verification procedures identified in the contract that 

implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB) 

guidance M-05-24 and Federal Information Processing Standards Publication (FIPS PUB) Number 201. 

 

(b) The Contractor shall account for all forms of Government-provided identification issued to the Contractor 

employees in connection with performance under this contract. The Contractor shall return such identification to the 

issuing agency at the earliest of any of the following, unless otherwise determined by the Government: 

 

(1) When no longer needed for contract performance. 

 

(2) Upon completion of the Contractor employee's employment. 

 

(3) Upon contract completion or termination. 

 

(c) The Contracting Officer may delay final payment under a contract if the Contractor fails to comply with these 

requirements. 

 

The Contractor shall insert the substance of this clause, including this paragraph (d), in all subcontracts when the 

subcontractor’s employees are required to have routine physical access to a Federally-controlled facility and/or 

routine access to a Federally-controlled information system. It shall be the responsibility of the prime Contractor to 
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return such identification to the issuing agency in accordance with the terms set forth in paragraph (b) of this 

section, unless otherwise approved in writing by the Contracting Officer. 

 

 

1.18   52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT 

AWARD (JUL 2013) 

 

(a) Definitions. As used in this clause:  

 

“Executive” means officers, managing partners, or any other employees in management positions.  

 

“First-tier subcontract” means a subcontract awarded directly by the Contractor for the purpose of acquiring supplies 

or services (including construction) for performance of a prime contract. It does not include the Contractor’s 

supplier agreements with vendors, such as long-term arrangements for materials or supplies that benefit multiple 

contracts and/or the costs of which are normally applied to a Contractor’s general and administrative expenses or 

indirect costs.  

 

“Months of award” means the month in which a contract is signed by the Contracting Officer or the month in which 

a first-tier subcontract is signed by the Contractor.  

 

“Total compensation” means the cash and noncash dollar value earned by the executive during the Contractor’s 

preceding fiscal year and includes the following (for more information see 17 CFR 229.402(c)(2)):  

 

(1) Salary and bonus.  

 

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized for 

financial statement reporting purposes with respect to the fiscal year in accordance with the Financial 

Accounting Standards Board’s Accounting Standards Codification (FASB ASC) 718, Compensation-Stock 

Compensation.  

 

(3) Earnings for services under non-equity incentive plans. This does not include group life, health, 

hospitalization or medical reimbursement plans that do not discriminate in favor of executives, and are 

available generally to all salaried employees.  

 

(4) Change in pension value. This is the change in present value of defined benefit and actuarial pension 

plans.  

 

(5) Above-market earnings on deferred compensation which is not tax-qualified.  

 

(6) Other compensation, if the aggregate value of all such other compensation (e.g., severance, termination 

payments, value of life insurance paid on behalf of the employee, perquisites or property) for the executive 

exceeds $10,000.  

 

(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub. L. 109-282), as 

amended by section 6202 of the Government Funding Transparency Act of 2008 (Pub. L. 110-252), requires the 

Contractor to report information on subcontract awards. The law requires all reported information be made public, 

therefore, the Contractor is responsible for notifying its subcontractors that the required information will be made 

public.  

 

(c) Nothing in this clause requires the disclosure of classified information  

 

(d) 

 

(1) Executive compensation of the prime contractor. As a part of its annual registration requirement in the 

System for Award Management (SAM) database (FAR provision 52.204-7), the Contractor shall report the 

names and total compensation of each of the five most highly compensated executives for its preceding 

completed fiscal year, if—  

 

https://acquisition.gov/far/current/html/52_200_206.html#wp1137850
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(i) In the Contractor’s preceding fiscal year, the Contractor received—  

 

(A) 80 percent or more of its annual gross revenues from Federal contracts (and 

subcontracts), loans, grants (and subgrants), cooperative agreements, and other forms of 

Federal financial assistance; and  

 

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and 

subcontracts), loans, grants (and subgrants), cooperative agreements, and other forms of 

Federal financial assistance; and  

 

(ii) The public does not have access to information about the compensation of the executives 

through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 

(15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To determine 

if the public has access to the compensation information, see the U.S. Security and Exchange 

Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)  

 

(2) First-tier subcontract information. Unless otherwise directed by the contracting officer, or as provided 

in paragraph (h) of this clause, by the end of the month following the month of award of a first-tier 

subcontract with a value of $25,000 or more, the Contractor shall report the following information at 

http://www.fsrs.gov for that first-tier subcontract. (The Contractor shall follow the instructions at 

http://www.fsrs.gov to report the data.)  

 

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the 

subcontractor's parent company, if the subcontractor has a parent company.  

 

(ii) Name of the subcontractor.  

 

(iii) Amount of the subcontract award.  

 

(iv) Date of the subcontract award.  

 

(v) A description of the products or services (including construction) being provided under the 

subcontract, including the overall purpose and expected outcomes or results of the subcontract.  

 

(vi) Subcontract number (the subcontract number assigned by the Contractor).  

 

(vii) Subcontractor’s physical address including street address, city, state, and country. Also 

include the nine-digit zip code and congressional district.  

 

(viii) Subcontractor’s primary performance location including street address, city, state, and 

country. Also include the nine-digit zip code and congressional district.  

 

(ix) The prime contract number, and order number if applicable.  

 

(x) Awarding agency name and code.  

 

(xi) Funding agency name and code.  

 

(xii) Government contracting office code.  

 

(xiii) Treasury account symbol (TAS) as reported in FPDS.  

 

(xiv) The applicable North American Industry Classification System code (NAICS).  

 

(3) Executive compensation of the first-tier subcontractor. Unless otherwise directed by the Contracting 

Officer, by the end of the month following the month of award of a first-tier subcontract with a value of 

$25,000 or more, and annually thereafter (calculated from the prime contract award date), the Contractor 

shall report the names and total compensation of each of the five most highly compensated executives for 

http://uscode.house.gov/lawrevisioncounsel.shtml
http://www.sec.gov/answers/execomp.htm
http://www.fsrs.gov/
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that first-tier subcontractor for the first-tier subcontractor’s preceding completed fiscal year at 

http://www.fsrs.gov , if—  

 

(i) In the subcontractor’s preceding fiscal year, the subcontractor received—  

 

(A) 80 percent or more of its annual gross revenues from Federal contracts (and 

subcontracts), loans, grants (and subgrants), cooperative agreements, and other forms of 

Federal financial assistance; and  

 

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and 

subcontracts), loans, grants (and subgrants), cooperative agreements, and other forms of 

Federal financial assistance; and  

 

(ii) The public does not have access to information about the compensation of the executives 

through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 

(15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To determine 

if the public has access to the compensation information, see the U.S. Security and Exchange 

Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)  

 

(e) The Contractor shall not split or break down first-tier subcontract awards to a value less than $25,000 to avoid 

the reporting requirements in paragraph (d).  

 

(f) The Contractor is required to report information on a first-tier subcontract covered by paragraph (d) when the 

subcontract is awarded. Continued reporting on the same subcontract is not required unless one of the reported data 

elements changes during the performance of the subcontract. The Contractor is not required to make further reports 

after the first-tier subcontract expires.  

 

(g) 

 

(1) If the Contractor in the previous tax year had gross income, from all sources, under $300,000, the 

Contractor is exempt from the requirement to report subcontractor awards.  

 

(2) If a subcontractor in the previous tax year had gross income from all sources under $300,000, the 

Contractor does not need to report awards for that subcontractor.  

 

(h) The FSRS database at http://www.fsrs.gov will be prepopulated with some information from SAM and FPDS 

databases. If FPDS information is incorrect, the contractor should notify the contracting officer. If the SAM database 

information is incorrect, the contractor is responsible for correcting this information. 

 

 

I.19 52.204-12 DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE (DEC 2012) 

 

(a) Definition. “Data Universal Numbering System (DUNS) number,” as used in this clause, means the 9-digit 

number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities, which is used as the 

identification number for Federal contractors.  

 

(b) The Contractor shall ensure that the DUNS number is maintained with Dun & Bradstreet throughout the life of 

the contract. The Contractor shall communicate any change to the DUNS number to the Contracting Officer within 

30 days after the change, so an appropriate modification can be issued to update the data on the contract. A change 

in the DUNS number does not necessarily require a novation be accomplished. Dun & Bradstreet may be 

contacted—  

 

(1) Via the internet at http://fedgov.dnb.com/webform or if the Contractor does not have internet access, it 

may call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or  

 

(2) If located outside the United States, by contacting the local Dun and Bradstreet office. 

 

 

http://www.sec.gov/answers/execomp.htm
http://fedgov.dnb.com/webform
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I.20 52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINENTANCE (JUL 2013) 

 

(a) Definitions. As used in this clause—  

 

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 

Inc. (D&B) to identify unique business entities, which is used as the identification number for Federal contractors.  

 

“Data Universal Numbering System+4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-

character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 

This 4-character suffix may be assigned at the discretion of the business concern to establish additional SAM 

records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at subpart 32.11) for the 

same concern.  

 

“Registered in the System for Award Management (SAM) database” means that—  

 

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 

number, the Contractor and Government Entity (CAGE) code, as well as data required by the Federal 

Funding Accountability and Transparency Act of 2006 (see Subpart 4.14), into the SAM database;  

 

(2) The Contractor has completed the Core, Assertions, Representations and Certifications, and Points of 

Contact sections of the registration in the SAM database;  

 

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer 

Identification Number (TIN) with the Internal Revenue Service (IRS). The Contractor will be required to 

provide consent for TIN validation to the Government as a part of the SAM registration process; and  

 

(4) The Government has marked the record “Active”.  

 

“System for Award Management (SAM)” means the primary Government repository for prospective Federal 

awardee and Federal awardee information and the centralized Government system for certain contracting, grants, 

and other assistance-related processes. It includes—  

 

(1) Data collected from prospective Federal awardees required for the conduct of business with the 

Government;  

 

(2) Prospective contractor-submitted annual representations and certifications in accordance with FAR 

Subpart 4.14; and  

 

(3) Identification of those parties excluded from receiving Federal contracts, certain subcontracts, and 

certain types of Federal financial and non-financial assistance and benefits.  

 

(b) The Contractor is responsible for the accuracy and completeness of the data within the SAM database, and for 

any liability resulting from the Government’s reliance on inaccurate or incomplete data. To remain registered in the 

SAM database after the initial registration, the Contractor is required to review and update on an annual basis, from 

the date of initial registration or subsequent updates, its information in the SAM database to ensure it is current, 

accurate and complete. Updating information in the SAM does not alter the terms and conditions of this contract and 

is not a substitute for a properly executed contractual document.  

 

(c)  

 

(1)  

 

(i) If a Contractor has legally changed its business name, doing business as name, or division 

name (whichever is shown on the contract), or has transferred the assets used in performing the 

contract, but has not completed the necessary requirements regarding novation and change-of-

name agreements in subpart 42.12, the Contractor shall provide the responsible Contracting 

Officer a minimum of one business day's written notification of its intention to—  

 

https://acquisition.gov/far/current/html/Subpart%2032_11.html#wp1043964
https://acquisition.gov/far/current/html/Subpart%204_14.html#wp1075239
https://acquisition.gov/far/current/html/Subpart%204_14.html#wp1075239
https://acquisition.gov/far/current/html/Subpart%2042_12.html#wp1084217
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(A) Change the name in the SAM database;  

 

(B) Comply with the requirements of subpart 42.12 of the FAR; and  

 

(C) Agree in writing to the timeline and procedures specified by the responsible 

Contracting Officer. The Contractor shall provide with the notification sufficient 

documentation to support the legally changed name.  

 

(ii) If the Contractor fails to comply with the requirements of paragraph (c)(1)(i) of this clause, or 

fails to perform the agreement at paragraph (c)(1)(i)(C) of this clause, and, in the absence of a 

properly executed novation or change-of-name agreement, the SAM information that shows the 

Contractor to be other than the Contractor indicated in the contract will be considered to be 

incorrect information within the meaning of the “Suspension of Payment” paragraph of the 

electronic funds transfer (EFT) clause of this contract.  

 

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as 

appropriate, in the SAM record to reflect an assignee for the purpose of assignment of claims (see FAR 

subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the SAM. Information 

provided to the Contractor’s SAM record that indicates payments, including those made by EFT, to an 

ultimate recipient other than that Contractor will be considered to be incorrect information within the 

meaning of the “Suspension of Payment” paragraph of the EFT clause of this contract.  

 

(3) The Contractor shall ensure that the DUNS number is maintained with Dun & Bradstreet throughout the 

life of the contract. The Contractor shall communicate any change to the DUNS number to the Contracting 

Officer within 30 days after the change, so an appropriate modification can be issued to update the data on 

the contract. A change in the DUNS number does not necessarily require a novation be accomplished. Dun 

& Bradstreet may be contacted  

 

(i) Via the internet at http://fedgov.dnb.com/webform or if the contractor does not have internet 

access, it may call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or  

 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.  

 

(d) Contractors may obtain additional information on registration and annual confirmation requirements at 

https://www.acquisition.gov. 

 

 

I.21 52.204-14 SERVICE CONTRACT REPORTING REQUIREMENTS (JAN 2014) 

 

(a) Definition.  

 

“First-tier subcontract” means a subcontract awarded directly by the Contractor for the purpose of acquiring supplies 

or services (including construction) for performance of a prime contract. It does not include the Contractor’s 

supplier agreements with vendors, such as long-term arrangements for materials or supplies that benefit multiple 

contracts and/or the costs of which are normally applied to a Contractor’s general and administrative expenses or 

indirect costs.  

 

(b) The Contractor shall report, in accordance with paragraphs (c) and (d) of this clause, annually by October 31, for 

services performed under this contract during the preceding Government fiscal year (October 1-September 30).  

 

(c) The Contractor shall report the following information:  

 

(1) Contract number and, as applicable, order number.  

 

(2) The total dollar amount invoiced for services performed during the previous Government fiscal year 

under the contract.  

 

(3) The number of Contractor direct labor hours expended on the services performed during the previous 

https://acquisition.gov/far/current/html/Subpart%2042_12.html#wp1084217
https://acquisition.gov/far/current/html/Subpart%2032_8.html#wp1029202
http://fedgov.dnb.com/webform
https://www.acquisition.gov/
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Government fiscal year.  

 

(4) Data reported by subcontractors under paragraph (f) of this clause.  

 

(d) The information required in paragraph (c) of this clause shall be submitted via the internet at www.sam.gov. (See 

SAM User Guide). If the Contractor fails to submit the report in a timely manner, the contracting officer will 

exercise appropriate contractual remedies. In addition, the Contracting Officer will make the Contractor’s failure to 

comply with the reporting requirements a part of the Contractor’s performance information under FAR 

Subpart 42.15.  

 

(e) Agencies will review Contractor reported information for reasonableness and consistency with available contract 

information. In the event the agency believes that revisions to the Contractor reported information are warranted, the 

agency will notify the Contractor no later than November 15. By November 30, the Contractor shall revise the 

report, or document its rationale for the agency.  

 

(f) 

 

(1) The Contractor shall require each first-tier subcontractor providing services under this contract, with 

subcontract(s) each valued at or above the thresholds set forth in 4.1703(a)(2), to provide the following 

detailed information to the Contractor in sufficient time to submit the report:  

 

(i) Subcontract number (including subcontractor name and DUNS number); and  

 

(ii) The number of first-tier subcontractor direct-labor hours expended on the services performed 

during the previous Government fiscal year.  

  

(2) The Contractor shall advise the subcontractor that the information will be made available to the public 

as required by section 743 of Division C of the Consolidated Appropriations Act, 2010. 

 

 

I.22 952.204-70 CLASSIFICATION/DECLASSIFICATION. (SEP 1997)  

 

In the performance of work under this contract, the Contractor or subcontractor shall comply with all provisions of 

the Department of Energy's regulations and mandatory DOE directives which apply to work involving the 

classification and declassification of information, documents, or material. In this section, "information" means facts, 

data, or knowledge itself; "document" means the physical medium on or in which information is recorded; and 

"material" means a product or substance which contains or reveals information, regardless of its physical form or 

characteristics. Classified information is "Restricted Data" and "Formerly Restricted Data" (classified under the 

Atomic Energy Act of 1954, as amended) and "National Security Information" (classified under Executive Order 

12958 or prior Executive Orders). The original decision to classify or declassify information is considered an 

inherently Governmental function. For this reason, only Government personnel may serve as original classifiers, i.e., 

Federal Government Original Classifiers. Other personnel (Government or Contractor) may serve as derivative 

classifiers which involves making classification decisions based upon classification guidance which reflect decisions 

made by Federal Government Original Classifiers. 

 

The Contractor or subcontractor shall ensure that any document or material that may contain classified information 

is reviewed by either a Federal Government or a Contractor Derivative Classifier in accordance with classification 

regulations including mandatory DOE directives and classification/declassification guidance furnished to the 

Contractor by the Department of Energy to determine whether it contains classified information prior to 

dissemination. For information which is not addressed in classification/declassification guidance, but whose 

sensitivity appears to warrant classification, the Contractor or subcontractor shall ensure that such information is 

reviewed by a Federal Government Original Classifier. 

 

In addition, the Contractor or subcontractor shall ensure that existing classified documents (containing either 

Restricted Data or Formerly Restricted Data or National Security Information) which are in its possession or under 

its control are periodically reviewed by a Federal Government or Contractor Derivative Declassifier in accordance 

with classification regulations, mandatory DOE directives and classification/declassification guidance furnished to 

the Contractor by the Department of Energy to determine if the documents are no longer appropriately classified. 

https://acquisition.gov/far/current/html/www.sam.gov
https://acquisition.gov/far/current/html/Subpart%2042_15.html#wp1075411
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Priorities for declassification review of classified documents shall be based on the degree of public and researcher 

interest and the likelihood of declassification upon review. Documents which no longer contain classified 

information are to be declassified. Declassified documents then shall be reviewed to determine if they are publicly 

releasable. Documents which are declassified and determined to be publicly releasable are to be made available to 

the public in order to maximize the public's access to as much Government information as possible while 

minimizing security costs. 

 

The Contractor or subcontractor shall insert this clause in any subcontract which involves or may involve access to 

classified information.  

 

 

 

 

I.23 952.204-73 FACILITY CLEARANCE (MAR 2011) 

 

Section 2536 of title 10, United States Code, prohibits the award of a contract under a national security program to 

an entity controlled by a foreign government if it is necessary for that entity to be given access to information in a 

proscribed category of information in order to perform the contract unless a waiver is granted by the Secretary of 

Energy. In addition, a Facility Clearance and foreign ownership, control and influence (FOCI) information are 

required when the contract or subcontract to be awarded is expected to require employees to have access 

authorizations. 

 

Offerors who have either a Department of Defense or a Department of Energy Facility Clearance generally need not 

resubmit the following foreign ownership information unless specifically requested to do so. Instead, provide your 

DOE Facility Clearance code or your DOD assigned commercial and government entity (CAGE) code. If uncertain, 

consult the office which issued this solicitation. 

 

(a) Use of Certificate Pertaining to Foreign Interests, Standard Form 328 

 

(1) The contract work anticipated by this solicitation will require access to classified information or special 

nuclear material. Such access will require a Facility Clearance for the Contractor organization and access 

authorizations (security clearances) for Contractor personnel working with the classified information or 

special nuclear material. To obtain a Facility Clearance the Offeror must submit a Certificate Pertaining to 

Foreign Interests, Standard Form 328, and all required supporting documents to form a complete Foreign 

Ownership, Control or Influence (FOCI) Package. Contractors are encouraged to submit this information 

through the use of the online tool at https://foci.td.anl.gov. When completed the Contractor must print and 

sign one copy of the SF 328 and submit it to the Contracting Officer. 

 

(2) Information submitted by the Offeror in response to the Standard Form 328 will be used solely for the 

purposes of evaluating foreign ownership, control or influence and will be treated by DOE, to the extent 

permitted by law, as business or financial information submitted in confidence. 

 

(3) Following submission of a Standard Form 328 and prior to contract award, the Contractor shall 

immediately submit to the Contracting Officer written notification of any changes in the extent and nature 

of FOCI which could affect the Offeror’s answers to the questions in Standard Form 328. Following award 

of a contract, the Contractor must immediately submit to the cognizant security office written notification 

of any changes in the extent and nature of FOCI which could affect the Offeror’s answers to the questions 

in Standard Form 328. Notice of changes in ownership or control which are required to be reported to the 

Securities and Exchange Commission, the Federal Trade Commission, or the Department of Justice must 

also be furnished concurrently to the cognizant security office. 

 

(b) Definitions 

 

(1) Foreign Interest means any of the following— 

 

(i) A foreign government, foreign government agency, or representative of a foreign government; 

(ii) Any form of business enterprise or legal entity organized, chartered or incorporated under the 

laws of any country other than the United States or its possessions and trust territories; and  
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(iii) Any person who is not a citizen or national of the United States. 

 

(2) Foreign Ownership, Control, or Influence (FOCI) means the situation where the degree of ownership, 

control, or influence over a Contractor by a foreign interest is such that a reasonable basis exists for 

concluding that compromise of classified information or special nuclear material may result.  

 

(c) Facility Clearance means an administrative determination that a facility is eligible to access, produce, use or store 

classified information, or special nuclear material. A Facility Clearance is based upon a determination that 

satisfactory safeguards and security measures are carried out for the activities being performed at the facility.  

It is DOE policy that all Contractors or Subcontractors requiring access authorizations be processed for a Facility 

Clearance at the level appropriate to the activities being performed under the contract. Approval for a Facility 

Clearance shall be based upon— 

 

(1) A favorable foreign ownership, control, or influence (FOCI) determination based upon the Contractor’s 

response to the ten questions in Standard Form 328 and any required, supporting data provided by the 

Contractor; 

 

(2) A contract or proposed contract containing the appropriate security clauses; 

 

(3) Approved safeguards and security plans which describe protective measures appropriate to the activities 

being performed at the facility; 

 

(4) An established Reporting Identification Symbol code for the Nuclear Materials Management and 

Safeguards Reporting System if access to nuclear materials is involved; 

 

(5) A survey conducted no more than 6 months before the Facility Clearance date, with a composite facility 

rating of satisfactory, if the facility is to possess classified matter or special nuclear material at its location; 

 

(6) Appointment of a Facility Security Officer, who must possess or be in the process of obtaining an 

access authorization equivalent to the Facility Clearance; and, if applicable, appointment of a Materials 

Control and Accountability Representative; and 

 

(7) Access authorizations for key management personnel who will be determined on a case-by-case basis, 

and must possess or be in the process of obtaining access authorizations equivalent to the level of the 

Facility Clearance. 

 

(d) A Facility Clearance is required prior to the award of a contract requiring access to classified information and the 

granting of any access authorizations under a contract. Prior to award of a contract, the DOE must determine that 

award of the contract to the Offeror will not pose an undue risk to the common defense and security as a result of its 

access to classified information or special nuclear material in the performance of the contract. The Contracting 

Officer may require the Offeror to submit such additional information as deemed pertinent to this determination. 

 

(e) A Facility Clearance is required even for contracts that do not require the Contractor’s corporate offices to 

receive, process, reproduce, store, transmit, or handle classified information or special nuclear material, but which 

require DOE access authorizations for the Contractor’s employees to perform work at a DOE location. This type 

facility is identified as a non-possessing facility. 

 

(f) Except as otherwise authorized in writing by the Contracting Officer, the provisions of any resulting contract 

must require that the Contractor insert provisions similar to the foregoing in all subcontracts and purchase orders. 

Any Subcontractors requiring access authorizations for access to classified information or special nuclear material 

shall be directed to provide responses to the questions in Standard Form 328, Certificate Pertaining to Foreign 

Interests, directly to the prime Contractor or the Contracting Officer for the prime contract. 

 

NOTICE TO OFFERORS—CONTENTS REVIEW 

(PLEASE REVIEW BEFORE SUBMITTING) 

 

Prior to submitting the Standard Form 328, required by paragraph (a)(1) of this clause, the Offeror should 

review the FOCI submission to ensure that: 
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(1) The Standard Form 328 has been signed and dated by an authorized official of the company; 

 

(2) If publicly owned, the Contractor’s most recent annual report, and its most recent proxy statement for 

its annual meeting of stockholders have been attached; or, if privately owned, the audited, consolidated 

financial information for the most recently closed accounting year has been attached;  

 

(3) A copy of the company’s articles of incorporation and an attested copy of the company’s by-laws, or 

similar documents filed for the company’s existence and management, and all amendments to those 

documents;  

 

(4) A list identifying the organization's owners, officers, directors, and executive personnel, including their 

names, social security numbers, citizenship, titles of all positions they hold within the organization, and 

what clearances, if any, they possess or are in the process of obtaining, and identification of the government 

agency(ies) that granted or will be granting those clearances; and, 

 

(5) A summary FOCI data sheet. 

 

NOTE: A FOCI submission must be attached for each tier parent organization (i.e. ultimate parent and any 

intervening levels of ownership). If any of these documents are missing, award of the contract cannot be 

completed. 

 

 

I.24 952.204-76 CONDITIONAL PAYMENT OF FEE OR PROFIT-SAFEGUARDING  

RESTRICTED DATA AND OTHER CLASSIFIED INFORMATION (JAN 2004) 

 

(a) General.  

 

(1) The payment of fee or profit (i.e., award fee, fixed fee, and incentive fee or profit) under this contract is 

dependent upon the Contractor’s compliance with the terms and conditions of this contract relating to the 

safeguarding of Restricted Data and other classified information (i.e., Formerly Restricted Data and 

National Security Information) including compliance with applicable law, regulation, and DOE directives. 

The term "Contractor" as used in this clause to address failure to comply shall mean "Contractor or 

Contractor employee." 

 

(2) In addition to other remedies available to the Government, if the Contractor fails to comply with the 

terms and conditions of this contract relating to the safeguarding of Restricted Data and other classified 

information, the Contracting Officer may unilaterally reduce the amount of fee or profit that is otherwise 

payable to the Contractor in accordance with the terms and conditions of this clause. 

 

(3) Any reduction in the amount of fee or profit earned by the Contractor will be determined by the severity 

of the Contractor’s failure to comply with contract terms and conditions relating to the safeguarding of 

restricted data or other classified information pursuant to the degrees specified in paragraph (c) of this 

clause.  

 

(b) Reduction Amount.  

 

(1) If in any period (see 48 CFR 952.204-76 (b)(2)) it is found that the Contractor has failed to comply with 

contract terms and conditions relating to the safeguarding of Restricted Data or other classified information, 

the Contractor’s fee or profit of the period may be reduced. Such reduction shall not be less than 26% nor 

greater than 100% of the total fee or profit earned for a first degree performance failure, not less than 11% 

nor greater than 25% for a second degree performance failure, and up to 10% for a third degree 

performance failure. The Contracting Officer must consider mitigating factors that may warrant a reduction 

below the specified range (see 48 CFR 904.402(c)). The mitigating factors include, but are not limited to, 

the following: 

 

(i) Degree of control the Contractor had over the event or incident. 
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(ii) Efforts the Contractor had made to anticipate and mitigate the possibility of the event in 

advance. 

 

(iii) Contractor self-identification and response to the event to mitigate impacts and recurrence. 

 

(iv) General status (trend and absolute performance) of safeguarding Restricted Data and other 

classified information and compliance in related security areas. 

 

(2) (i) For purposes of this clause,(2)(i) Except in the case of performance-based firm-fixed-price 

contracts (see paragraph (b)(3) of this clause), the Contracting Officer, for purposes of this clause, 

will at the time of contract award, or as soon as practicable thereafter, allocate the total amount of 

fee or profit that is available under this contract to equal periods of [insert 6 or 12] months to run 

sequentially for the entire term of the contract (i.e., from the effective date of the contract to the 

expiration date  of the contract, including all options). The amount of fee or profit to be allocated 

to each period shall be equal to the average monthly fee or profit that is available or otherwise 

payable during the entire term of the contract, multiplied by the number of months established 

above for each period.  

 

(ii) Under this clause, the total amount of fee or profit that is subject to reduction in a period in 

which a performance failure occurs, in combination with any reduction made under any other 

clause in the contract that provides for a reduction to the fee or profit, shall not exceed the amount 

of fee or profit that is earned by the Contractor in the period established pursuant to paragraph 

(b)(2)(i) of this clause.  

 

(3) For performance-based firm-fixed-price contracts, the Contracting Officer will at the time of contract 

award include negative monetary incentives in the contract for Contractor violations relating to the 

safeguarding of Restricted Data and other classified information. 

 

(c) Safeguarding Restricted Data and Other Classified Information. Performance failures occur if the Contractor 

does not comply with the terms and conditions of this contract relating to the safeguarding of Restricted Data and 

other classified information. The degrees of performance failures relating to the Contractor’s obligations under this 

contract for safeguarding of Restricted Data and other classified information are as follows: 

 

(1) First Degree: Performance failures that have been determined, in accordance with applicable law, 

regulation, or DOE directive, to have resulted in, or that can reasonably be expected to result in, 

exceptionally grave damage to the national security. The following are examples of performance failures or 

performance failures of similar import that will be considered first degree:  

 

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating a risk of, loss, compromise, or unauthorized disclosure of Top Secret Restricted Data or 

other information classified as Top Secret, any classification level of information in a Special 

Access Program (SAP), information identified as sensitive compartmented information (SCI), or 

high risk nuclear weapons-related data.  

 

(ii) Contractor actions that result in a breakdown of the safeguards and security management 

system that can reasonably be expected to result in the loss, compromise, or unauthorized 

disclosure of Top Secret Restricted Data, or other information classified as Top Secret, any 

classification level of information in a SAP, information identified as SCI, or high risk nuclear 

weapons-related data. 

 

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Top Secret 

Restricted Data or other information classified as Top Secret, any classification level of 

information in a SAP, information identified as SCI, or high risk nuclear weapons-related data. 

 

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 

unauthorized disclosure of Top Secret Restricted Data or other information classified as Top 

Secret, any classification level of information in a SAP, information identified as SCI, or high risk 

nuclear weapons-related data. 
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(2) Second Degree: Performance failures that have been determined, in accordance with applicable law, 

regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected to result in, 

serious damage to the national security. The following are examples of performance failures or 

performance failures of similar import that will be considered second degree:  

 

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating risk of, loss, compromise, or unauthorized disclosure of Secret Restricted Data or other 

information classified as Secret.  

 

(ii) Contractor actions that result in a breakdown of the safeguards and security management 

system that can reasonably be expected to result in the loss, compromise, or unauthorized 

disclosure of Secret Restricted Data, or other information classified as Secret. 

 

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Restricted Data 

or other information regardless of classification (except for information covered by paragraph 

(c)(1)(iii) of this clause).  

 

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 

unauthorized disclosure of Secret Restricted Data or other information classified as Secret.  

 

(3) Third Degree: Performance failures that have been determined, in accordance with applicable law, 

regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected to result in, 

undue risk to the common defense and security. In addition, this category includes performance failures 

that result from a lack of Contractor management and/or employee attention to the proper safeguarding of 

Restricted Data and other classified information. These performance failures may be indicators of future, 

more severe performance failures and/or conditions, and if identified and corrected early would prevent 

serious incidents. The following are examples of performance failures or performance failures of similar 

import that will be considered third degree: 

 

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating risk of, loss, compromise, or unauthorized disclosure of Restricted Data or other 

information classified as Confidential. 

 

(ii) Failure to promptly report alleged or suspected violations of laws, regulations, or directives 

pertaining to the safeguarding of Restricted Data or other classified information. 

 

(iii) Failure to identify or timely execute corrective actions to mitigate or eliminate identified 

vulnerabilities and reduce residual risk relating to the protection of Restricted Data or other 

classified information in accordance with the Contractor’s Safeguards and Security Plan or other 

security plan, as applicable. 

 

(iv) Contractor actions that result in performance failures which unto themselves pose minor risk, 

but when viewed in the aggregate indicate degradation in the integrity of the Contractor’s 

safeguards and security management system relating to the protection of Restricted Data and other 

classified information. 

 

 

I.25 970.5223-4  WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE SITES (DEC 2010) 

(a) Program Implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace Substance Abuse 

Programs at DOE Sites, incorporated herein by reference with full force and effect, develop, implement, and 

maintain a workplace substance abuse program.  

(b) Remedies. In addition to any other remedies available to the Government, the Contractor’s failure to comply 

with the requirements of 10 CFR part 707 or to perform in a manner consistent with its approved program may 

render the Contractor subject to: the suspension of contract payments, or, where applicable, a reduction in award fee; 

termination for default; and suspension or debarment.  



89 

 

 

(c) Subcontracts.  

(1) The Contractor agrees to notify the Contracting Officer reasonably in advance of, but not later than 30 

days prior to, the award of any subcontract the Contractor believes may be subject to the requirements of 10 

CFR part 707, unless the Contracting Officer agrees to a different date.  

(2) The DOE Prime Contractor shall require all subcontracts subject to the provisions of 10 CFR part 707 

to agree to develop and implement a workplace substance abuse program that complies with the 

requirements of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, as a condition for 

award of the subcontract. The DOE Prime Contractor shall review and approve each subcontractor’s 

program, and shall periodically monitor each subcontractor’s implementation of the program for 

effectiveness and compliance with 10 CFR part 707.  

(3) The Contractor agrees to include, and require the inclusion of, the requirements of this clause in all 

subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707.  

 

 

I.26 52.208-9 CONTRACTOR USE OF MANDATORY SOURCES OF SUPPLY OR SERVICES. (OCT 

2008)  
 

(a) Certain supplies or services to be provided under this contract for use by the Government are required by law to 

be obtained from nonprofit agencies participating in the program operated by the Committee for Purchase From 

People Who Are Blind or Severely Disabled (the Committee) under the Javits-Wagner-O'Day Act (41 U.S.C. 48). 

Additionally, certain of these supplies are available from the Defense Logistics Agency (DLA), the General Services 

Administration (GSA), or the Department of Veterans Affairs (VA). The Contractor shall obtain mandatory supplies 

or services to be provided for Government use under this contract from the specific sources indicated in the contract 

schedule. 

 

(b) The Contractor shall immediately notify the Contracting Officer if a mandatory source is unable to provide the 

supplies or services by the time required, or if the quality of supplies or services provided by the  mandatory source 

is unsatisfactory. The Contractor shall not purchase the supplies or services from other sources until the Contracting 

Officer has notified the Contractor that the Committee or an AbilityOne central nonprofit agency has authorized 

purchase from other sources. 

 

(c) Price and delivery information for the mandatory supplies is available from the Contracting Officer for the 

supplies obtained through the DLA/GSA/VA distribution facilities. For mandatory supplies or services that are not 

available from DLA/GSA/VA, price and delivery information is available from the appropriate central nonprofit 

agency. Payments shall be made directly to the source making delivery. Points of contact for AbilityOne central 

nonprofit agencies are: 

 

(1) National Industries for the Blind 

1310 Braddock Place 

Alexandria, VA 22314-1691 

(703) 310-0500; and 

 

(2) NISH 

8401 Old Courthouse Road 

Vienna, VA 22182 

(571) 226-4660. 

 

 

I.27 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 

CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT. (JUL 2013)  
 

(a) Definition. “Commercially available off-the-shelf (COTS) item,” as used in this clause-- 
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(1) Means any item of supply (including construction material) that is— 

 

(i) A commercial item (as defined in paragraph (1) of the definition in FAR 2.101); 

 

(ii) Sold in substantial quantities in the commercial marketplace; and 

 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 

in the same form in which it is sold in the commercial marketplace; and 

 

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), 

such as agricultural products and petroleum products.  

 

(b) The Government suspends or debars Contractors to protect the Government’s interests. Other than a subcontract 

for a commercially available off-the-shelf item, the Contractor shall not enter into any subcontract in excess of 

$30,000 with a Contractor that is debarred, suspended, or proposed for debarment by any executive agency unless 

there is a compelling reason to do so. 

 

(c) The Contractor shall require each proposed subcontractor whose subcontract will exceed $30,000, other than a 

subcontractor providing a commercially available off-the-shelf item, to disclose to the Contractor, in writing, 

whether as of the time of award of the subcontract, the subcontractor, or its principals, is or is not debarred, 

suspended, or proposed for debarment by the Federal Government. 

 

(d) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 

entering into a subcontract with a party (other than a subcontractor providing a commercially available off-the-shelf 

item) that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on the System for 

Award Management (SAM) Exclusions). The notice must include the following: 

 

(1) The name of the subcontractor. 

 

(2) The Contractor’s knowledge of the reasons for the subcontractor being listed with an exclusion in SAM. 

 

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its being listed 

with an exclusion in SAM. 

 

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 

Government’s interests when dealing with such subcontractor in view of the specific basis for the party’s 

debarment, suspension, or proposed debarment. 

 

(e) Subcontracts. Unless this is a contract for the acquisition of commercial items, the Contractor shall include the 

requirements of this clause, including this paragraph (e) (appropriately modified for the identification of the parties), 

in each subcontract that— 

 

(1) Exceed $30,000 in value; and 

 

(2) Is not a subcontract for commercially available off-the-shelf items  

 

 

I.28 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 

RESPONSIBILITY MATTERS (JUL 2013) 

 

a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information 

System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in 

the System for Award Management database via https://www.acquisition.gov.  

 

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information 

posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS 

consists of two segments—  
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(1) The non-public segment, into which Government officials and the Contractor post information, which 

can only be viewed by—  

 

(i) Government personnel and authorized users performing business on behalf of the Government; 

or  

 

(ii) The Contractor, when viewing data on itself; and  

 

(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically 

transferred after a waiting period of 14 calendar days, except for—  

 

(i) Past performance reviews required by subpart 42.15;  

 

(ii) Information that was entered prior to April 15, 2011; or  

 

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government 

official who posted it in accordance with paragraph (c)(1) of this clause.  

 

(c) The Contractor will receive notification when the Government posts new information to the Contractor’s record.  

 

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the 

information, that some of the information posted to the non-public segment of FAPIIS is covered by a 

disclosure exemption under the Freedom of Information Act, the Government official who posted the 

information must within 7 calendar days remove the posting from FAPIIS and resolve the issue in 

accordance with agency Freedom of Information procedures, prior to reposting the releasable information. 

The contractor must cite 52.209-9 and request removal within 7 calendar days of the posting to FAPIIS.  

 

(2) The Contractor will also have an opportunity to post comments regarding information that has been 

posted by the Government. The comments will be retained as long as the associated information is retained, 

i.e., for a total period of 6 years. Contractor comments will remain a part of the record unless the Contractor 

revises them.  

 

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 

2011, except past performance reviews, will be publicly available.  

 

(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of 

Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 

 

 

I.29 952.209-72 ORGANIZATIONAL CONFLICTS OF INTEREST (AUG 2009)  
 

(a) Purpose. The purpose of this clause is to ensure that the Contractor (1) is not biased because of its financial, 

contractual, organizational, or other interests which relate to the work under this contract, and (2) does not obtain 

any unfair competitive advantage over other parties by virtue of its performance of this contract. 

 

(b) Scope. The restrictions described herein shall apply to performance or participation by the Contractor and any of 

its affiliates or their successors in interest (hereinafter collectively referred to as "Contractor") in the activities 

covered by this clause as a prime Contractor, subcontractor, cosponsor, joint venturer, consultant, or in any similar 

capacity. For the purpose of this clause, affiliation occurs when a business concern is controlled by or has the power 

to control another or when a third party has the power to control both. 

 

(1) Use of Contractor’s Work Product. 

 

(i) The Contractor shall be ineligible to participate in any capacity in Department contracts, 

subcontracts, or proposals therefore (solicited and unsolicited) which stem directly from the 

Contractor’s performance of work under this contract for a period of twoyears after the completion 

of this contract. Furthermore, unless so directed in writing by the Contracting Officer, the 

Contractor shall not perform any advisory and assistance services work under this contract on any 

https://acquisition.gov/far/current/html/Subpart%2042_15.html#wp1075411
https://acquisition.gov/far/current/html/52_207_211.html#wp1145644
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of its products or services or the products or services of another firm if the Contractor is or has 

been substantially involved in their development or marketing. Nothing in this subparagraph shall 

preclude the Contractor from competing for follow-on contracts for advisory and assistance 

services. 

 

(ii) If, under this contract, the Contractor prepares a complete or essentially complete statement of 

work or specifications to be used in competitive acquisitions, the Contractor shall be ineligible to 

perform or participate in any capacity in any contractual effort which is based on such statement of 

work or specifications. The Contractor shall not incorporate its products or services in such 

statement of work or specifications unless so directed in writing by the Contracting Officer, in 

which case the restriction in this subparagraph shall not apply. 

 

(iii) Nothing in this paragraph shall preclude the Contractor from offering or selling its standard 

and commercial items to the Government. 

 

(2) Access to and use of information.  

 

(i) If the Contractor, in the performance of this contract, obtains access to information, such as 

Department plans, policies, reports, studies, financial plans, internal data protected by the Privacy 

Act of 1974 (5 U.S.C. 552a), or data which has not been released or otherwise made available to 

the public, the Contractor agrees that without prior written approval of the Contracting Officer it 

shall not- 

 

(A) use such information for any private purpose unless the information has been 

released or otherwise made available to the public; 

 

(B) compete for work for the Department based on such information for a period of six 

(6) months after either the completion of this contract or until such information is 

released or otherwise made available to the public, whichever is first; 

 

(C) submit an unsolicited proposal to the Government which is based on such 

information until one year after such information is released or otherwise made available 

to the public; and 

 

(D) release such information unless such information has previously been released or 

otherwise made available to the public by the Department. 

 

(ii) In addition, the Contractor agrees that to the extent it receives or is given access to proprietary 

data, data protected by the Privacy Act of 1974 (5 U.S.C. 552a), or other confidential or privileged 

technical, business,  or financial information under this contract, it shall treat such information in 

accordance with any restrictions imposed on such information. 

 

(iii) The Contractor may use technical data it first produces under this contract for its private 

purposes consistent with paragraphs (b)(2)(i) (A) and (D) of this clause and the patent, rights in 

data, and security provisions of this contract.  

 

(c) Disclosure after award.  

 

(1) The Contractor agrees that, if changes, including additions, to the facts disclosed by  it prior to award of 

this contract, occur during the performance of this contract, it shall make an immediate and full disclosure 

of such changes in writing to the Contracting Officer. Such disclosure may include a description of any 

action which the Contractor has taken or proposes to take to avoid, neutralize, or mitigate any resulting 

conflict of interest. The Department may, however, terminate the contract for convenience if it deems such 

termination to be in the best interest of the Government.  

 

(2) In the event that the Contractor was aware of facts required to be disclosed or the existence of an actual 

or potential organizational conflict of interest and did not disclose such facts or such conflict of interest to 

the Contracting Officer, DOE may terminate this contract for default. 
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(d) Remedies. For breach of any of the above restrictions or for nondisclosure or misrepresentation of any facts 

required to be disclosed concerning this contract, including the existence of an actual or potential organizational 

conflict of interest at the time of or after award, the Government may terminate the contract for default, disqualify 

the Contractor from subsequent related contractual efforts, and pursue such other remedies as may be permitted by 

law or this contract. 

 

(e) Waiver. Requests for waiver under this clause shall be directed in writing to the Contracting Officer and shall 

include a full description of the requested waiver and the reasons in support thereof. If it is determined to be in the 

best interests of the Government, the Contracting Officer may grant such a waiver in writing. 

 

 

I.30 52.210-1 MARKET RESEARCH (APR 2011) 

 

(a) Definition. As used in this clause—  

“Commercial item” and “nondevelopmental item” have the meaning contained in Federal Acquisition Regulation 

2.101.  

 

(b) Before awarding subcontracts over the simplified acquisition threshold for items other than commercial items, 

the Contractor shall conduct market research to—  

 

(1) Determine if commercial items or, to the extent commercial items suitable to meet the agency’s needs 

are not available, nondevelopmental items are available that—  

 

(i) Meet the agency’s requirements;  

 

(ii) Could be modified to meet the agency’s requirements; or  

 

(iii) Could meet the agency’s requirements if those requirements were modified to a reasonable 

extent; and  

 

(2) Determine the extent to which commercial items or nondevelopmental items could be incorporated at 

the component level.  

 

 

I. 31 52.215-2 AUDIT AND RECORDS - NEGOTIATION (OCT 2010)  
 

(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other data, 

regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any 

other form. 

 

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 

redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or 

an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and 

other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred 

directly or indirectly in performance of this contract. This right of examination shall include inspection at all 

reasonable times of the Contractor’s plants, or parts of them, engaged in performing the contract. 

 

(c) Certified cost or pricing data. If the Contractor has been required to submit certified cost or pricing data in 

connection with any pricing action relating to this contract, the Contracting Officer, or an authorized representative 

of the Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the certified cost or 

pricing data, shall have the right to examine and audit all of the Contractor’s records, including computations and 

projections, related to- 

 

(1) The proposal for the contract, subcontract, or modification; 

 

(2) The discussions conducted on the proposal(s), including those related to negotiating; 

 

https://acquisition.gov/far/current/html/Subpart%202_1.html#wp1145508
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(3) Pricing of the contract, subcontract, or modification; or 

 

(4) Performance of the contract, subcontract or modification. 

 

(d) Comptroller General.  

 

(1) The Comptroller General of the United States, or an authorized representative, shall have access to and 

the right to examine any of the Contractor’s directly pertinent records involving transactions related to this 

contract or a subcontract hereunder and to interview any current employee regarding such transactions. 

 

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain 

any record that the Contractor or subcontractor does not maintain in the ordinary course of business or 

pursuant to a provision of law. 

 

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or 

an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting 

records and materials, for the purpose of evaluating - 

 

(1) The effectiveness of the Contractor’s policies and procedures to produce data compatible with the 

objectives of these reports; and 

 

(2) The data reported. 

 

(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and 

other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or 

reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, 

Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by 

statute or by other clauses of this contract. In addition - 

 

(1) If this contract is completely or partially terminated, the Contractor shall make available the records 

relating to the work terminated until 3 years after any resulting final termination settlement; and 

 

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation 

or the settlement of claims arising under or relating to this contract until such appeals, litigation, or claims 

are finally resolved. 

 

(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all 

subcontracts under this contract that exceed the simplified acquisition threshold, and - 

 

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or 

any combination of these; 

 

(2) For which certified cost or pricing data are required; or 

 

(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause. 

 

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer 

under the Government prime contract. 

 

 

I.32 52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT. (OCT 1997)  
 

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: 

 

(a) The Schedule (excluding the specifications). 

 

(b) Representations and other instructions. 
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(c) Contract clauses. 

 

(d) Other documents, exhibits, and attachments. 

 

(e) The specifications. 

 

 

I.33 52.215-10 PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA. 

(AUG 2011)  
 

(a) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under 

this contract, was increased by any significant amount because - 

 

(1) The Contractor or a subcontractor furnished certified cost or pricing data that were not complete, 

accurate, and current as certified in its Certificate of Current Cost or Pricing Data; 

 

(2) A subcontractor or prospective subcontractor furnished the Contractor certified cost or pricing data that 

were not complete, accurate, and current as certified in the Contractor’s Certificate of Current Cost or 

Pricing Data; or 

 

(3) Any of these parties furnished data of any description that were not accurate, the price or cost shall be 

reduced accordingly and the contract shall be modified to reflect the reduction. 

 

(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective 

subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 

overhead and profit markup, by which  

 

(1) the actual subcontract or  

 

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract 

cost estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected 

by defective certified cost or pricing data. 

 

(c) (1) If the Contracting Officer determines under paragraph (a) of this clause that a price or cost reduction 

should be made, the Contractor agrees not to raise the following matters as a defense: 

 

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 

bargaining position and thus the price of the contract would not have been modified even if 

accurate, complete, and current certified cost or pricing data had been submitted. 

 

(ii) The Contracting Officer should have known that the certified cost or pricing data in issue were 

defective even though the Contractor or subcontractor took no affirmative action to bring the 

character of the data to the attention of the Contracting Officer. 

 

(iii) The contract was based on an agreement about the total cost of the contract and there was no 

agreement about the cost of each item procured under the contract. 

 

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 

 

(2) (i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined 

appropriate by the Contracting Officer based upon the facts shall be allowed against the amount of a 

contract price reduction if - 

 

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s 

knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 

 

(B) The Contractor proves that the certified cost or pricing data were available before the 

"as of" date specified on its Certificate of Current Cost or Pricing Data, and that the data 
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were not submitted before such date. 

 

(ii) An offset shall not be allowed if - 

 

(A) The understated data were known by the Contractor to be understated before the "as 

of" date specified on its Certificate of Current Cost or Pricing Data; or 

 

(B) The Government proves that the facts demonstrate that the contract price would not 

have increased in the amount to be offset even if the available data had been submitted 

before the "as of" date specified on its Certificate of Current Cost or Pricing Data. 

 

(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made 

prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 

United States at the time such overpayment is repaid - 

 

(1) Interest compounded daily, as required by 26 U.S.C. 6622, on the amount of such overpayment to be 

computed from the date(s) of overpayment to the Contractor to the date the Government is repaid by the 

Contractor at the applicable underpayment rate effective for each quarter prescribed by the Secretary of the 

Treasury under 26 U.S.C. 6621(a)(2); and 

 

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly 

submitted certified cost or pricing data that were incomplete, inaccurate, or noncurrent. 

 

 

I.34  52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING DATA—

MODIFICATIONS (AUG 2011)  

 

 

(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment 

expected to exceed the threshold for submission of certified cost or pricing data at FAR 15.403-4, except that this 

clause does not apply to any modification if an exception under FAR 15.403-1 applies.  

 

(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost 

reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a 

subcontractor furnished certified cost or pricing data that were not complete, accurate, and current as certified in its 

Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor 

certified cost or pricing data that were not complete, accurate, and current as certified in the Contractor’s Certificate 

of Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were not accurate, 

the price or cost shall be reduced accordingly and the contract shall be modified to reflect the reduction. This right to 

a price reduction is limited to that resulting from defects in data relating to modifications for which this clause 

becomes operative under paragraph (a) of this clause.  

 

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective 

subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 

overhead and profit markup, by which (1) the actual subcontract or (2) the actual cost to the Contractor, if there was 

no subcontract, was less than the prospective subcontract cost estimate submitted by the Contractor; provided, that 

the actual subcontract price was not itself affected by defective certified cost or pricing data.  

 

(d) 

(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction 

should be made, the Contractor agrees not to raise the following matters as a defense:  

 

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 

bargaining position and thus the price of the contract would not have been modified even if 

accurate, complete, and current certified cost or pricing data had been submitted.  

 

(ii) The Contracting Officer should have known that the certified cost or pricing data in issue were 

defective even though the Contractor or subcontractor took no affirmative action to bring the 

https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208430
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208385
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character of the data to the attention of the Contracting Officer.  

 

(iii) The contract was based on an agreement about the total cost of the contract and there was no 

agreement about the cost of each item procured under the contract.  

 

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.  

 

(2) 

 

(i) Except as prohibited by paragraph (d)(2)(ii) of this clause, an offset in an amount determined 

appropriate by the Contracting Officer based upon the facts shall be allowed against the amount of 

a contract price reduction if—  

 

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s 

knowledge and belief, the Contractor is entitled to the offset in the amount requested; and  

 

(B) The Contractor proves that the certified cost or pricing data were available before the 

“as of” date specified on its Certificate of Current Cost or Pricing Data, and that the data 

were not submitted before such date.  

 

(ii) An offset shall not be allowed if—  

 

(A) The understated data were known by the Contractor to be understated before the “as 

of” date specified on its Certificate of Current Cost or Pricing Data; or  

 

(B) The Government proves that the facts demonstrate that the contract price would not 

have increased in the amount to be offset even if the available data had been submitted 

before the “as of” date specified on its Certificate of Current Cost or Pricing Data.  

 

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 

prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 

United States at the time such overpayment is repaid—  

 

(1) Interest compounded daily, as required by 26 U.S.C. 6622, on the amount of such overpayment to be 

computed from the date(s) of overpayment to the Contractor to the date the Government is repaid by the 

Contractor at the applicable underpayment rate effective for each quarter prescribed by the Secretary of the 

Treasury under 26 U.S.C. 6621(a)(2); and  

 

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly 

submitted certified cost or pricing data that were incomplete, inaccurate, or noncurrent 

 

 

I.35 52.215-12 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA. (OCT 2010)  
  

(a) Before awarding any subcontract expected to exceed the threshold for submission of certified cost or pricing data 

at FAR 15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 

subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of certified 

cost or pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit certified cost or 

pricing data (actually or by specific identification in writing), in accordance with FAR 15.408, Table 15-2 (to 

include any information reasonably required to explain the subcontractor’s estimating process such as the 

judgmental factors applied and the mathematical or other methods used in the estimate, including those used in 

projecting from known data, and the nature and amount of any contingencies included in the price), unless an 

exception under FAR 15.403-1 applies. 

 

(b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 

that, to the best of its knowledge and belief, the data submitted under paragraph (a) of this clause were accurate, 

complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 

modification. 

http://uscode.house.gov/
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t26t28+2+244++%2826%29%20%20AND%20%28%2826%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(c) In each subcontract that exceeds the threshold for submission of certified cost or pricing data at FAR 15.403-4, 

when entered into, the Contractor shall insert either - 

 

(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause requires 

submission of certified cost or pricing data for the subcontract; or 

 

(2) The substance of the clause at FAR 52.215-13, Subcontractor Certified Cost or Pricing Data - 

Modifications. 

 

 

I.36 52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA—MODIFICATIONS 

(OCT 2010)  

 

(a) The requirements of paragraphs (b) and (c) of this clause shall—  

 

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to 

exceed the threshold for submission of certified cost or pricing data at FAR 15.403-4; and  

 

(2) Be limited to such modifications.  

 

(b) Before awarding any subcontract expected to exceed the threshold for submission of certified cost or pricing data 

at FAR 15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 

subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of certified 

cost or pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit certified cost or 

pricing data (actually or by specific identification in writing), in accordance with FAR 15.408, Table 15-2 (to 

include any information reasonably required to explain the subcontractor’s estimating process such as the 

judgmental factors applied and the mathematical or other methods used in the estimate, including those used in 

projecting from known data, and the nature and amount of any contingencies included in the price), unless an 

exception under FAR 15.403-1 applies.  

 

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 

that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, 

complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 

modification.  

 

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that 

exceeds the threshold for submission of certified cost or pricing data at FAR 15.403-4 on the date of agreement on 

price or the date of award, whichever is later. 

 

 

1.37 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS. (OCT 2010)  
 

(a) The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate 

a defined-benefit pension plan or otherwise recapture such pension fund assets. 

 

(b) For segment closings, pension plan terminations, or curtailment of benefits, the amount of the adjustment shall 

be-- 

 

(1) For contracts and subcontracts that are subject to full coverage under the Cost Accounting Standards 

(CAS) Board rules  and regulations (48 CFR Chapter 99), the amount measured, assigned, and allocated in 

accordance with 48 CFR 9904.413-50(c)(12); and  

 

(2) For contracts and subcontracts that are not subject to full coverage under the CAS, the amount 

measured, assigned, and allocated in accordance with 48 CFR 9904.413-50(c)(12), except the numerator of 

the fraction at 48 CFR 9904.413-50(c)(12)(vi) shall be the sum of the pension plan costs allocated to all 

non-CAS covered contracts and subcontracts that are subject to Federal Acquisition Regulation (FAR) 

Subpart 31.2 or for which certified cost or pricing data were submitted. 

https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208430
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208430
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208430
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208736
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1227381
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208385
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208603
https://acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208430
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(c) For all other situations where assets revert to the Contractor, or such assets are constructively received by it for 

any reason, the Contractor shall, at the Government's option, make a refund or give a credit to the Government for 

its equitable share of the gross amount withdrawn. The Government's equitable share shall reflect the Government's 

participation in pension costs through those contracts for which certified cost or pricing data were submitted or that 

are subject to FAR Subpart 31.2. 

 

(d) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 

applicability requirement of FAR 15.408(g). 

 

 

I.38 52.215-16 FACILITIES CAPITAL COST OF MONEY (JUNE 2003) 

 

(a) Facilities capital cost of money will be an allowable cost under the contemplated contract, if the criteria for 

allowability in FAR 31.205-10(b) are met. One of the allowability criteria requires the prospective Contractor to 

propose facilities capital cost of money in its offer.  

 

(b) If the prospective Contractor does not propose this cost, the resulting contract will include the clause Waiver of 

Facilities Capital Cost of Money.  

 

 

I.39 52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 1997)  

 

The Contractor did not include facilities capital cost of money as a proposed cost of this contract. Therefore, it is an 

unallowable cost under this contract.  

 

 

I.40 52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS 

(PRB) OTHER THAN PENSIONS. (JUL 2005)  
 

(a) The Contractor shall promptly notify the Contracting Officer in writing when the Contractor determines that it 

will terminate or reduce the benefits of a PRB plan. 

 

(b) If PRB fund assets revert or inure to the Contractor, or are constructively received by it under a plan termination 

or otherwise, the Contractor shall make a refund or give a credit to the Government for its equitable share as 

required by 31.205-6(o)(5) of the Federal Acquisition Regulation (FAR). When determining or agreeing on the 

method for recovery of the Government's equitable share, the contracting parties should consider the following 

methods: cost reduction, amortizing the credit over a number of years (with appropriate interest), cash refund, or 

some other agreed upon method. Should the parties be unable to agree on the method for recovery of the 

Government's equitable share, through good faith negotiations, the Contracting Officer shall designate the method of 

recovery.  

 

(c) The Contractor shall insert the substance of this clause in all subcontracts that meet the applicability 

requirements of FAR 15.408(j). 

 

 

I.41 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES. (OCT 1997)  
 

(a) The Contractor shall make the following notifications in writing: 

 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, 

that could result in changes in the valuation of its capitalized assets in the accounting records, the 

Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 

 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any 

other cost changes have occurred or are certain to occur as a result of a change in ownership. 

 

(b) The Contractor shall -  

https://acquisition.gov/far/current/html/Subpart%2031_2.html#wp1095806
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(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

 

(2) Provide the ACO or designated representative ready access to the records upon request; 

 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 

amortization, and remaining useful lives are identified accurately before and after each of the Contractor’s 

ownership changes; and 

 

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 

maintained before each Contractor ownership change. 

 

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 

applicability requirement of FAR 15.408(k). 

 

 

I.42 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER 

THAN CERTIFIED COST OR PRICING DATA - MODIFICATIONS. (OCT 2010)  
 

(a) Exceptions from certified cost or pricing data.  

 

(1) In lieu of submitting certified cost or pricing data for modifications under this contract, for price 

adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on 

price or the date of the award, whichever is later, the Contractor may submit a written request for exception 

by submitting the information described in the following subparagraphs. The Contracting Officer may 

require additional supporting information, but only to the extent necessary to determine whether an 

exception should be granted, and whether the price is fair and reasonable - 

 

(i) Identification of the law or regulation establishing the price offered. If the price is controlled 

under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of 

the controlling document, unless it was previously submitted to the contracting office. 

 

(ii) Information on modifications of contracts or subcontracts for commercial items.  

 

(A) If - 

 

(1) The original contract or subcontract was granted an exception from certified 

cost or pricing data requirements because the price agreed upon was based on 

adequate price competition or prices set by law or regulation, or was a contract 

or subcontract for the acquisition of a commercial item; and 

 

(2) The modification (to the contract or subcontract) is not exempted based on 

one of these exceptions, then the Contractor may provide information to 

establish that the modification would not change the contract or subcontract 

from a contract or subcontract for the acquisition of a commercial item to a 

contract or subcontract for the acquisition of an item other than a commercial 

item. 

 

(B) For a commercial item exception, the Contractor shall provide, at a minimum, 

information on prices at which the same item or similar items have previously been sold 

that is adequate for evaluating the reasonableness of the price of the modification. Such 

information may include - 

 

(1) For catalog items, a copy of or identification of the catalog and its date, or 

the appropriate pages for the offered items, or a statement that the catalog is on 

file in the buying office to which the proposal is being submitted. Provide a 

copy or describe current discount policies and price lists (published or 

unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also 
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explain the basis of each offered price and its relationship to the established 

catalog price, including how the proposed price relates to the price of recent 

sales in quantities similar to the proposed quantities. 

 

(2) For market-priced items, the source and date or period of the market 

quotation or other basis for market price, the base amount, and applicable 

discounts. In addition, describe the nature of the market. 

 

(3) For items included on an active Federal Supply Service Multiple Award 

Schedule contract, proof that an exception has been granted for the schedule 

item. 

 

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at 

any time before award, books, records, documents, or other directly pertinent records to verify any request 

for an exception under this clause, and the reasonableness of price. For items priced using catalog or market 

prices, or law or regulation, access does not extend to cost or profit information or other data relevant 

solely to the Contractor’s determination of the prices to be offered in the catalog or marketplace. 

 

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception from the 

requirement to submit certified cost or pricing data, the following applies:  

 

(1) The Contractor shall submit certified cost or pricing data, data other than certified cost or pricing data, 

and supporting attachments in accordance with the instructions contained in Table 15-2 of FAR 15.408, 

which is incorporated by reference with the same force and effect as though it were inserted here in full 

text. The instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract, 

unless the Contracting Officer and the Contractor agree to a different format and change this clause to use 

Alternate I. 

 

(2) As soon as practicable after agreement on price, but before award (except for unpriced actions), the 

Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2. 

 

 

 

 

I.43 52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES. (OCT 2009)  
 

(a) Definitions. As used in this clause-- 

 

"Added value"  means that the Contractor performs subcontract management functions that the Contracting 

Officer determines are a benefit to the Government (e.g., processing orders of parts or services, maintaining 

inventory, reducing delivery lead times, managing multiple sources for contract requirements, coordinating 

deliveries, performing quality assurance functions). 

 

"Excessive pass-through charge," with respect to a Contractor or subcontractor that adds no or negligible 

value to a contract or subcontract, means a charge to the Government by the Contractor or subcontractor 

that is for indirect costs or profit/fee on work performed by a subcontractor (other than charges for the costs 

of managing subcontracts and any applicable indirect costs and associated profit/fee based on such costs). 

 

"No or negligible value" means the Contractor or subcontractor cannot demonstrate to the Contracting 

Officer that its effort added value to the contract or subcontract in accomplishing the work performed under 

the contract (including task or delivery orders). 

 

"Subcontract" means any contract, as defined in FAR 2.101, entered into by a subcontractor to furnish 

supplies or services for performance of the contract or a subcontract. It includes but is not limited to 

purchase orders, and changes and modifications to purchase orders. 

 

"Subcontractor," as defined in FAR 44.101, means any supplier, distributor, vendor, or firm that furnishes 

supplies or services to or for a prime Contractor or another subcontractor. 
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(b) General. The Government will not pay excessive pass-through charges. The Contracting Officer shall determine 

if excessive pass-through charges exist. 

 

(c) Reporting. Required reporting of performance of work by the Contractor or a subcontractor. The Contractor shall 

notify the Contracting Officer in writing if-- 

 

(1) The Contractor changes the amount of subcontract effort after award such that it exceeds 70 percent of 

the total cost of work to be performed under the contract, task order, or delivery order. The notification 

shall identify the revised cost of the subcontract effort and shall include verification that the Contractor will 

provide added value; or 

 

(2) Any subcontractor changes the amount of lower-tier subcontractor effort after award such that it 

exceeds 70 percent of the total cost of the work to be performed under its subcontract. The notification shall 

identify the revised cost of the subcontract effort and shall include verification that the subcontractor will 

provide added value as related to the work to be performed by the lower-tier subcontractor(s). 

 

(d) Recovery of excessive pass-through charges. If the Contracting Officer determines that excessive pass-through 

charges exist; 

 

(1) For other than fixed-price contracts, the excessive pass-through charges are unallowable in accordance 

with the provisions in FAR subpart 31.2; and 

 

(2) For applicable DoD fixed-price contracts, as identified in 15.408(n)(2)(i)(B), the Government shall be 

entitled to a price reduction for the amount of excessive pass-through charges included in the contract price. 

 

(e) Access to records.  

 

(1) The Contracting Officer, or authorized representative, shall have the right to examine and audit all the 

Contractor’s records (as defined at FAR 52.215-2(a)) necessary to determine whether the Contractor 

proposed, billed, or claimed excessive pass-through charges. 

 

(2) For those subcontracts to which paragraph (f) of this clause applies, the Contracting Officer, or 

authorized representative, shall have the right to examine and audit all the subcontractor’s records (as 

defined at FAR 52.215-2(a)) necessary to determine whether the subcontractor proposed, billed, or claimed 

excessive pass-through charges. 

 

(f) Flowdown. The Contractor shall insert the substance of this clause, including this paragraph (f), in all cost-

reimbursement subcontracts under this contract that exceed the simplified acquisition threshold, except if the 

contract is with DoD, then insert in all cost-reimbursement subcontracts and fixed-price subcontracts, except those 

identified in 15.408(n)(2)(i)(B)(2), that exceed the threshold for obtaining cost or pricing data in accordance with 

FAR 15.403-4. 

 

 

I.44 52.216-7 ALLOWABLE COST AND PAYMENT. (JUN 2011) (DOE DEVIATION) (FEB 2011) 

 

(a) Invoicing.  

 

(1) The Government will make payments to the Contractor when requested as work progresses, but (except 

for small business concerns) not more often than once every 2 weeks, in amounts determined to be 

allowable by the Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 

31.2 (as supplemented by subpart 931.2 of the Department of Energy Acquisition Regulations (DEAR)) in 

effect on the date of this contract and the terms of this contract. The Contractor may submit to an 

authorized representative of the Contracting Officer, in such form and reasonable detail as the 

representative may require, an invoice or voucher supported by a statement of the claimed allowable cost 

for performing this contract. 

 

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment 
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Act. Interim payments made prior to the final payment under the contract are contract financing payments, 

except interim payments if this contract contains Alternate I to the clause at 52.232-25. 

 

(3) The designated payment office will make interim payments for contract financing on the [Contracting 

Officer insert day as prescribed by agency head; if not prescribed, insert "30th"] day after the designated 

billing office receives a proper payment request. 

 

In the event that the Government requires an audit or other review of a specific payment request to ensure 

compliance with the terms and conditions of the contract, the designated payment office is not compelled to make 

payment by the specified due date.  

 

(b) Reimbursing costs.  

 

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of this clause, 

with respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the 

term "costs" includes only - 

 

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid 

by cash, check, or other form of actual payment for items or services purchased directly for the 

contract; 

 

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary 

course of business, costs incurred, but not necessarily paid, for - 

 

(A) Supplies and services purchased directly for the contract and associated financing 

payments to subcontractors, provided payments determined due will be made - 

 

(1) In accordance with the terms and conditions of a subcontract or invoice; and 

 

(2)  Ordinarily within 30 days of the submission of the Contractor’s payment 

request to the Government; 

 

(B) Materials issued from the Contractor’s inventory and placed in the production process 

for use on the contract; 

 

(C) Direct labor; 

 

(D) Direct travel; 

 

(E) Other direct in-house costs; and 

 

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by 

the Contractor for purposes of obtaining reimbursement under Government contracts; and 

 

(iii) The amount of financing payments that have been paid by cash, check, or other forms of 

payment to subcontractors. 

 

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until 

actually paid unless - 

 

(i) The Contractor’s practice is to make contributions to the retirement fund quarterly or more 

frequently; and 

 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or 

shorter payment period (any contribution remaining unpaid shall be excluded from the 

Contractor’s indirect costs for payment purposes). 

 

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, 
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allowable indirect costs under this contract shall be obtained by applying indirect cost rates established in 

accordance with paragraph (d) of this clause. 

 

(4) Any statements in specifications or other documents incorporated in this contract by reference 

designating performance of services or furnishing of materials at the Contractor’s expense or at no cost to 

the Government shall be disregarded for purposes of cost-reimbursement under this clause. 

 

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks. 

 

(d) Final indirect cost rates.  

 

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with 

Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect 

cost rate proposal. 

 

(2) (i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting 

Officer (or cognizant Federal agency official) and auditor within the 6-month period following the 

expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances only, may be 

requested in writing by the Contractor and granted in writing by the Contracting Officer. The Contractor 

shall support its proposal with adequate supporting data. 

 

(ii) The proposed rates shall be based on the Contractor’s actual cost experience for that period. 

The appropriate Government representative and the Contractor shall establish the final indirect 

cost rates as promptly as practical after receipt of the Contractor’s proposal. 

 

(iii) An adequate indirect cost rate proposal shall include the following data unless otherwise 

specified by the cognizant Federal agency official: 

 

(A) Summary of all claimed indirect expense rates, including pool, base, and calculated 

indirect rate. 

 

(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed 

expenses by element of cost as identified in accounting records (Chart of Accounts). 

 

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by 

element of cost as identified in accounting records (Chart of Accounts) for each final 

indirect cost pool. 

 

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses 

by element of cost as identified in accounting records (Chart of Accounts) and expense 

reallocation to final indirect cost pools. 

 

(E) Claimed allocation bases, by element of cost, used to distribute indirect costs.  

 

(F) Facilities capital cost of money factors computation. 

 

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by 

major cost element. 

 

(H) Schedule of direct costs by contract and subcontract and indirect expense applied at 

claimed rates, as well as a subsidiary schedule of Government participation percentages 

in each of the allocation base amounts. 

 

(I) Schedule of cumulative direct and indirect costs claimed and billed by contract and 

subcontract. 

 

(J) Subcontract information. Listing of subcontracts awarded to companies for which the 

Contractor is the prime or upper-tier Contractor (include prime and subcontract numbers; 
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subcontract value and award type; amount claimed during the fiscal year; and the 

subcontractor name, address, and point of contact information). 

 

(K) Summary of each time-and-materials and labor-hour contract information, including 

labor categories, labor rates, hours, and amounts; direct materials; other direct costs; and, 

indirect expense applied at claimed rates. 

 

(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.  

 

(M) Listing of decisions/agreements/approvals and description of 

accounting/organizational changes. 

 

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs). 

 

(O) Contract closing information for contracts physically completed in this fiscal year 

(include contract number, period of performance, contract ceiling amounts, contract fee 

computations, level of effort, and indicate if the contract is ready to close). 

 

(iv) The following supplemental information is not required to determine if a proposal is adequate, 

but may be required during the audit process: 

 

(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal 

year and budgetary data. 

 

(B) General Organizational information and Executive compensation for the five  most 

highly compensated executives. See 31.205-6(p). Additional salary reference information 

is available at http://www.whitehouse.gov/omb/procurement_index_exec_comp/. 

 

(C) Identification of prime contracts under which the Contractor performs as a 

subcontractor.  

 

(D) Description of accounting system (excludes Contractors required to submit a CAS 

Disclosure Statement or Contractors where the description of the accounting system has 

not changed from the previous year's submission). 

 

(E) Procedures for identifying and excluding unallowable costs from the costs claimed 

and billed (excludes Contractors where the procedures have not changed from the 

previous year's submission). 

 

(F) Certified financial statements and other financial data (e.g., trial balance, compilation, 

review, etc.). 

 

(G) Management letter from outside CPAs concerning any internal control weaknesses. 

 

(H) Actions that have been and/or will be implemented to correct the weaknesses 

described in the management letter from subparagraph (G) of this section. 

 

(I) List of all internal audit reports issued since the last disclosure of internal audit reports 

to the Government. 

 

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when 

the final indirect cost rate submission is made. 

 

(K) Federal and State income tax returns.  

 

(L) Securities and Exchange Commission 10-K annual report. 

 

(M) Minutes from board of directors meetings. 

http://www.whitehouse.gov/omb/procurement_index_exec_comp/
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(N) Listing of delay claims and termination claims submitted which contain costs relating 

to the subject fiscal year. 

 

(O) Contract briefings, which generally include a synopsis of all pertinent contract 

provisions, such as: Contract type, contract amount, product or service(s) to be provided, 

contract performance period, rate ceilings, advance approval requirements, pre-contract 

cost allowability limitations, and billing limitations. 

 

(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and 

update the schedule of cumulative direct and indirect costs claimed and billed, as required in 

paragraph (d)(2)(iii)(I) of this section, within 60 days after settlement of final indirect cost rates. 

 

(3) The Contractor and the appropriate Government representative shall execute a written understanding 

setting forth the final indirect cost rates. The understanding shall specify  

 

(i) the agreed-upon final annual indirect cost rates,  

 

(ii) the bases to which the rates apply,  

 

(iii) the periods for which the rates apply,  

 

(iv) any specific indirect cost items treated as direct costs in the settlement, and  

 

(v) the affected contract and/or subcontract, identifying any with advance agreements or special 

terms and the applicable rates. The understanding shall not change any monetary ceiling, contract 

obligation, or specific cost allowance or disallowance provided for in this contract. The 

understanding is incorporated into this contract upon execution. 

 

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning 

of the Disputes clause. 

 

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of 

the final annual indirect cost rates for all years of a physically complete contract, the Contractor shall 

submit a completion invoice or voucher to reflect the settled amounts and rates. The completion invoice or 

voucher shall include settled subcontract amounts and rates. The prime Contractor is responsible for 

settling subcontractor amounts and rates included in the completion invoice or voucher and providing status 

of subcontractor audits to the contracting officer upon request. 

 

(6) (i) If the Contractor fails to submit a completion invoice or voucher within the time specified in 

paragraph (d)(5) of this clause, the Contracting Officer may-- 

 

(A) Determine the amounts due to the Contractor under the contract; and 

 

(B) Record this determination in a unilateral modification to the contract. 

 

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with 

the Disputes clause. 

 

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 

the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 

cognizant auditor), subject to adjustment when the final rates are established. These billing rates - 

 

(1) Shall be the anticipated final rates; and 

 

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 

substantial overpayment or underpayment. 
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(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 

satisfied. 

 

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor’s invoices or 

vouchers and statements of cost audited. Any payment may be - 

 

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or 

 

(2) Adjusted for prior overpayments or underpayments. 

 

(h) Final payment.   

 

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with 

paragraph (d)(5) of this clause, and upon the Contractor’s compliance with all terms of this contract, the 

Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not 

previously paid. 

 

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including 

interest, if any) accruing to or received by the Contractor or any assignee under  this contract, to the extent 

that those amounts are properly allocable to costs for which the Contractor has been reimbursed by the 

Government. Reasonable expenses incurred by the Contractor for securing refunds, rebates, credits, or 

other amounts shall be allowable costs if approved by the Contracting Officer. Before final payment under 

this contract, the Contractor and each assignee whose assignment is in effect at the time of final payment 

shall execute and deliver - 

 

(i) An assignment to the Government, in form and substance satisfactory to the Contracting 

Officer, of refunds, rebates, credits, or other amounts (including interest, if any) properly allocable 

to costs for which the Contractor has been reimbursed by the Government under this contract; and 

 

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, 

obligations, and claims arising out of or under this contract, except - 

 

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact 

amounts are not known; 

 

(B) Claims (including reasonable incidental expenses) based upon liabilities of the 

Contractor to third parties arising out of the performance of this contract; provided, that 

the claims are not known to the Contractor on the date of the execution of the release, and 

that the Contractor gives notice of the claims in writing to the Contracting Officer within 

6 years following the release date or notice of final payment date, whichever is earlier; 

and 

 

(C) Claims for reimbursement of costs, including reasonable incidental expenses, 

incurred by the Contractor under the patent clauses of this contract, excluding, however, 

any expenses arising from the Contractor’s indemnification of the Government against 

patent liability. 

 

 

I.45 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (JAN 2011)  
 

(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 

service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 

business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 

participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 

assemblies, components, and related services for major systems. It is further the policy of the United States that its 

prime Contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 

subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 

small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
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owned small business concerns. 

 

(b) The Contractor hereby agrees to carry  out this policy in the awarding of subcontracts to the fullest extent 

consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 

as may be conducted by the United States Small Business Administration or the awarding agency of the United 

States as may be necessary to determine the extent of the Contractor’s compliance with this clause. 

 

(c) Definitions. As used in this contract - 

 

"HUBZone small business concern" means a small business concern that appears on the List of Qualified 

HUBZone Small Business Concerns maintained by the Small Business Administration. 

 

"Service-disabled veteran-owned small business concern" - 

 

(1) Means a small business concern - 

 

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 

or, in the case of any publicly owned business, not less than 51 percent of the stock of 

which is owned by one or more service-disabled veterans; and 

 

(ii) The management and daily business operations of which are controlled by one or 

more service-disabled veterans or, in the case of a service-disabled veteran with 

permanent and severe disability, the spouse or permanent caregiver of such veteran.  

 

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that 

is service-connected, as defined in 38 U.S.C. 101(16). 

 

"Small business concern" means a small business as defined pursuant to Section 3 of the Small Business 

Act and relevant regulations promulgated pursuant thereto. 

 

"Small disadvantaged business concern" means a small business concern that represents, as part of its offer 

that - 

 

(1) (i) It has received certification as a small disadvantaged business concern consistent with 

13 CFR part 124, Subpart B; 

 

(ii) No material change in disadvantaged ownership and control has occurred since its 

certification; 

 

(iii) Where the concern is owned by one or more individuals, the net worth of each 

individual upon whom the certification is based does not exceed $750,000 after taking 

into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 

 

(iv) It is identified, on the date of its representation, as a certified small disadvantaged 

business in the CCR Dynamic Small Business Search database maintained by the Small 

Business Administration, or  

 

(2) It represents in writing that it qualifies as a small disadvantaged business (SDB) for any 

Federal subcontracting program, and believes in good faith that it is owned and controlled by one 

or more socially and economically disadvantaged individuals and meets the SDB eligibility 

criteria of 13 CFR 124.1002. 

 

"Veteran-owned small business concern" means a small business concern - 

 

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 

101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of 

which is owned by one or more veterans; and 
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(2) The management and daily business operations of which are controlled by one or more 

veterans. 

 

"Women-owned small business concern" means a small business concern - 

 

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned 

business, at least 51 percent of the stock of which is owned by one or more women; and 

 

(2) Whose management and daily business operations are controlled by one or more women. 

 

(d) (1) Contractors acting in good faith may rely on written representations by their subcontractors 

regarding their status as a small business concern, a veteran-owned small business concern, a 

service-disabled veteran-owned small business concern, a small disadvantaged business concern, 

or a women-owned small business concern. 

 

(2) The Contractor shall confirm that  a subcontractor representing itself as a HUBZone small 

business concern is certified by SBA as a HUBZone small business concern by accessing the 

Central Contractor Registration (CCR) database or by contacting the SBA. Options for contacting 

the SBA include - 

 

(i) HUBZone small business database search application Web page at 

http://dsbs.sba.gov/dsbs/search/dsp_searchhubzone.cfm ; or http://www.sba.gov/hubzone 

; 

 

(ii) In writing to the Director/HUB, U.S. Small Business Administration, 409 3
rd

 Street, 

SW., Washington DC 20416; or 

 

(iii) The SBA HUBZone Help Desk at hubzone@sba.gov . 

 

 

I.46 52.219-9  SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2013).  

 

(a) This clause does not apply to small business concerns.  

 

(b) Definitions. As used in this clause—  

 

“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, Urban 

Corporation, or Group Corporation organized under the laws of the State of Alaska in accordance with the 

Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et seq.) and which is considered a 

minority and economically disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This 

definition also includes ANC direct and indirect subsidiary corporations, joint ventures, and partnerships 

that meet the requirements of 43 U.S.C. 1626(e)(2).  

 

“Commercial item” means a product or service that satisfies the definition of commercial item in 

section 2.101 of the Federal Acquisition Regulation.  

 

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and 

that applies to the entire production of commercial items sold by either the entire company or a portion 

thereof (e.g., division, plant, or product line).  

 

“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide, electronic, web-based 

system for small business subcontracting program reporting. The eSRS is located at http://www.esrs.gov.  

 

http://dsbs.sba.gov/dsbs/search/dsp_searchhubzone.cfm
http://www.sba.gov/hubzone
mailto:hubzone@sba.gov
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://acquisition.gov/far/current/html/Subpart%202_1.html#wp1145508
http://www.esrs.gov/
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“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and 

native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the 

Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized by the Federal 

Government as eligible for services from the Bureau of Indian Affairs in accordance with 25 U.S.C. 

1452(c). This definition also includes Indian-owned economic enterprises that meet the requirements of 

25 U.S.C. 1452(e).  

 

“Individual contract plan” means a subcontracting plan that covers the entire contract period (including 

option periods), applies to a specific contract, and has goals that are based on the offeror’s planned 

subcontracting in support of the specific contract, except that indirect costs incurred for common or joint 

purposes may be allocated on a prorated basis to the contract.  

 

“Master plan” means a subcontracting plan that contains all the required elements of an individual contract 

plan, except goals, and may be incorporated into individual contract plans, provided the master plan has 

been approved.  

 

“Subcontract” means any agreement (other than one involving an employer-employee relationship) entered 

into by a Federal Government prime Contractor or subcontractor calling for supplies or services required 

for performance of the contract or subcontract.  

 

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 

applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-

disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business, and 

women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must 

separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-

owned small business, HUBZone small business, small disadvantaged business, and women-owned small business 

concerns, with a separate part for the basic contract and separate parts for each option (if any). The plan shall be 

included in and made a part of the resultant contract. The subcontracting plan shall be negotiated within the time 

specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror 

ineligible for award of a contract.  

 

(d) The offeror’s subcontracting plan shall include the following:  

 

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small 

business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 

business, small disadvantaged business, and women-owned small business concerns as subcontractors. The 

offeror shall include all sub-contracts that contribute to contract performance, and may include a 

proportionate share of products and services that are normally allocated as indirect costs. In accordance 

with 43 U.S.C. 1626:  

 

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting 

goals for small business and small disadvantaged business (SDB) concerns, regardless of the size 

or Small Business Administration certification status of the ANC or Indian tribe.  

(ii) Where one or more subcontractors are in the subcontract tier between the prime Contractor and 

the ANC or Indian tribe, the ANC or Indian tribe shall designate the appropriate Contractor(s) to 

count the subcontract towards its small business and small disadvantaged business subcontracting 

goals.  

(A) In most cases, the appropriate Contractor is the Contractor that awarded the 

subcontract to the ANC or Indian tribe.  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+4254+34++%2825%29%20%20AND%20%28%2825%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+4254+34++%2825%29%20%20AND%20%28%2825%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+4254+34++%2825%29%20%20AND%20%28%2825%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(B) If the ANC or Indian tribe designates more than one Contractor to count the 

subcontract toward its goals, the ANC or Indian tribe shall designate only a portion of the 

total subcontract award to each Contractor. The sum of the amounts designated to various 

Contractors cannot exceed the total value of the subcontract.  

(C) The ANC or Indian tribe shall give a copy of the written designation to the 

Contracting Officer, the prime Contractor, and the subcontractors in between the prime 

Contractor and the ANC or Indian tribe within 30 days of the date of the subcontract 

award.  

(D) If the Contracting Officer does not receive a copy of the ANC’s or the Indian tribe’s 

written designation within 30 days of the subcontract award, the Contractor that awarded 

the subcontract to the ANC or Indian tribe will be considered the designated Contractor.  

 

(2) A statement of—  

 

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror’s total 

projected sales, expressed in dollars, and the total value of projected subcontracts to support the 

sales for a commercial plan;  

(ii) Total dollars planned to be subcontracted to small business concerns (including ANC and 

Indian tribes);  

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;  

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;  

(v) Total dollars planned to be subcontracted to HUBZone small business concerns;  

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns (including 

ANCs and Indian tribes); and  

(vii) Total dollars planned to be subcontracted to women-owned small business concerns.  

 

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of 

the types planned for subcontracting to—  

 

(i) Small business concerns;  

(ii) Veteran-owned small business concerns;  

(iii) Service-disabled veteran-owned small business concerns;  

(iv) HUBZone small business concerns;  

(v) Small disadvantaged business concerns; and  

(vi) Women-owned small business concerns.  

 

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  

 

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing 

company source lists, the System for Award Management (SAM), veterans service organizations, the 

National Minority Purchasing Council Vendor Information Service, the Research and Information Division 

of the Minority Business Development Agency in the Department of Commerce, or small, HUBZone, small 

disadvantaged, and women-owned small business trade associations). A firm may rely on the information 

contained in SAM as an accurate representation of a concern's size and ownership characteristics for the 

purposes of maintaining a small, veteran-owned small, service-disabled veteran-owned small, HUBZone 

small, small disadvantaged, and women-owned small business source list. Use of SAM as its source list 

does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing 

subcontracting opportunities) in this clause.  
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(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, 

and a description of the method used to determine the proportionate share of indirect costs to be incurred 

with—  

(i) Small business concerns (including ANC and Indian tribes);  

(ii) Veteran-owned small business concerns;  

(iii) Service-disabled veteran-owned small business concerns;  

(iv) HUBZone small business concerns;  

(v) Small disadvantaged business concerns (including ANC and Indian tribes); and  

(vi) Women-owned small business concerns.  

 

(7) The name of the individual employed by the offeror who will administer the offeror’s subcontracting 

program, and a description of the duties of the individual.  

 

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small 

business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged 

business, and women-owned small business concerns have an equitable opportunity to compete for 

subcontracts.  

 

(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small 

Business Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror 

will require all subcontractors (except small business concerns) that receive subcontracts in excess of 

$650,000 ($1.5 million for construction of any public facility) with further subcontracting possibilities to 

adopt a subcontracting plan that complies with the requirements of this clause.  

 

(10) Assurances that the offeror will—  

 

(i) Cooperate in any studies or surveys as may be required;  

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the 

offeror with the subcontracting plan;  

(iii) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract Report 

(SSR), in accordance with paragraph (l) of this clause using the Electronic Subcontracting 

Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information on 

subcontract awards to small business concerns (including ANCs and Indian tribes that are not 

small businesses), veteran-owned small business concerns, service-disabled veteran-owned small 

business concerns, HUBZone small business concerns, small disadvantaged business concerns 

(including ANCs and Indian tribes that have not been certified by the Small Business 

Administration as small disadvantaged businesses), women-owned small business concerns, and 

Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in 

accordance with this clause, or as provided in agency regulations;  

(iv) Ensure that its subcontractors with subcontracting plans agree to submit the ISR and/or the 

SSR using eSRS;  

(v) Provide its prime contract number, its DUNS number, and the e-mail address of the offeror’s 

official responsible for acknowledging receipt of or rejecting the ISRs, to all first-tier 

subcontractors with subcontracting plans so they can enter this information into the eSRS when 

submitting their ISRs; and  

(vi) Require that each subcontractor with a subcontracting plan provide the prime contract number, 

its own DUNS number, and the e-mail address of the subcontractor’s official responsible for 

acknowledging receipt of or rejecting the ISRs, to its subcontractors with subcontracting plans.  

 

http://www.esrs.gov/
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(11) A description of the types of records that will be maintained concerning procedures that have been 

adopted to comply with the requirements and goals in the plan, including establishing source lists; and a 

description of the offeror’s efforts to locate small business, veteran-owned small business, service-disabled 

veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 

small business concerns and award subcontracts to them. The records shall include at least the following 

(on a plant-wide or company-wide basis, unless otherwise indicated):  

 

(i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-owned 

small business, service-disabled veteran-owned small business, HUBZone small business, small 

disadvantaged business, and women-owned small business concerns.  

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned 

small business, service-disabled veteran-owned small business, HUBZone small business, small 

disadvantaged business, or women-owned small business concerns.  

(iii) Records on each subcontract solicitation resulting in an award of more than $150,000, 

indicating—  

 

(A) Whether small business concerns were solicited and, if not, why not;  

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;  

(C) Whether service-disabled veteran-owned small business concerns were solicited and, 

if not, why not;  

(D) Whether HUBZone small business concerns were solicited and, if not, why not;  

(E) Whether small disadvantaged business concerns were solicited and, if not, why not;  

(F) Whether women-owned small business concerns were solicited and, if not, why not; 

and  

(G) If applicable, the reason award was not made to a small business concern.  

 

(iv) Records of any outreach efforts to contact—  

 

(A) Trade associations;  

(B) Business development organizations;  

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, 

and women-owned small business sources; and  

(D) Veterans service organizations.  

 

(v) Records of internal guidance and encouragement provided to buyers through—  

 

(A) Workshops, seminars, training, etc.; and  

(B) Monitoring performance to evaluate compliance with the program’s requirements.  

 

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 

Government, including the name, address, and business size of each subcontractor. Contractors 

having commercial plans need not comply with this requirement.  

 

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 

Contractor shall perform the following functions:  

 

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, 

HUBZone small business, small disadvantaged business, and women-owned small business concerns by 

arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so 
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as to facilitate the participation by such concerns. Where the Contractor’s lists of potential small business, 

veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, 

small disadvantaged business, and women-owned small business subcontractors are excessively long, 

reasonable effort shall be made to give all such small business concerns an opportunity to compete over a 

period of time.  

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small 

business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged 

business, and women-owned small business concerns in all “make-or-buy” decisions.  

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned 

small business, service-disabled veteran-owned small business, HUBZone small business, small 

disadvantaged business, and women-owned small business firms.  

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a 

certified HUBZone small business concern by accessing the SAM database or by contacting SBA.  

(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business 

status as small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned 

small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal 

contained in the Contractor’s subcontracting plan.  

(6) For all competitive subcontracts over the simplified acquisition threshold in which a small business 

concern received a small business preference, upon determination of the successful subcontract offeror, the 

Contractor must inform each unsuccessful small business subcontract offeror in writing of the name and 

location of the apparent successful offeror prior to award of the contract.  

 

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 

clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 

this clause; provided—  

 

(1) The master plan has been approved;  

(2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved 

master plan, including evidence of its approval, to the Contracting Officer; and  

(3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy 

the requirements of this contract are set forth in the individual subcontracting plan.  

 

(g) A commercial plan is the preferred type of subcontracting plan for Contractors furnishing commercial items. The 

commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and Government 

business, rather than solely to the Government contract. Once the Contractor’s commercial plan has been approved, 

the Government will not require another subcontracting plan from the same Contractor while the plan remains in 

effect, as long as the product or service being provided by the Contractor continues to meet the definition of a 

commercial item. A Contractor with a commercial plan shall comply with the reporting requirements stated in 

paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial plan. 

This report shall be acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This 

report shall be submitted within 30 days after the end of the Government’s fiscal year.  

 

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 

by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  

 

(i) A contract may have no more than one plan. When a modification meets the criteria in 19.702 for a plan, or an 

option is exercised, the goals associated with the modification or option shall be added to those in the existing 

subcontract plan.  

 

https://acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088749
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(j) Subcontracting plans are not required from subcontractors when the prime contract contains the clause at 52.212-

5, Contract Terms and Conditions Required to Implement Statutes or Executive Orders—Commercial Items, or 

when the subcontractor provides a commercial item subject to the clause at 52.244-6, Subcontracts for Commercial 

Items, under a prime contract.  

 

(k) The failure of the Contractor or subcontractor to comply in good faith with—  

 

. (1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or  

(2) An approved plan required by this clause, shall be a material breach of the contract.  

 

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at http://www.esrs.gov. Purchases from a 

corporation, company, or subdivision that is an affiliate of the prime Contractor or subcontractor are not included in 

these reports. Subcontract award data reported by prime Contractors and subcontractors shall be limited to awards 

made to their immediate next-tier subcontractors. Credit cannot be taken for awards made to lower tier 

subcontractors, unless the Contractor or subcontractor has been designated to receive a small business or small 

disadvantaged business credit from an ANC or Indian Tribe. Only subcontracts involving performance in the United 

States or its outlying areas should be included in these reports with the exception of subcontracts under a contract 

awarded by the State Department or any other agency that has statutory or regulatory authority to require 

subcontracting plans for subcontracts performed outside the United States and its outlying areas.  

 

(1) ISR. This report is not required for commercial plans. The report is required for each contract containing 

an individual subcontract plan.  

(i) The report shall be submitted semi-annually during contract performance for the periods ending 

March 31 and September 30. A report is also required for each contract within 30 days of contract 

completion. Reports are due 30 days after the close of each reporting period, unless otherwise 

directed by the Contracting Officer. Reports are required when due, regardless of whether there 

has been any subcontracting activity since the inception of the contract or the previous reporting 

period.  

(ii) When a subcontracting plan contains separate goals for the basic contract and each option, as 

prescribed by FAR 19.704(c), the dollar goal inserted on this report shall be the sum of the base 

period through the current option; for example, for a report submitted after the second option is 

exercised, the dollar goal would be the sum of the goals for the basic contract, the first option, and 

the second option.  

(iii) The authority to acknowledge receipt or reject the ISR resides—  

 

(A) In the case of the prime Contractor, with the Contracting Officer; and  

(B) In the case of a subcontract with a subcontracting plan, with the entity that awarded 

the subcontract.  

 

(2) SSR.  

 

(i) Reports submitted under individual contract plans—  

 

(A) This report encompasses all subcontracting under prime contracts and subcontracts with 

the awarding agency, regardless of the dollar value of the subcontracts.  

(B) The report may be submitted on a corporate, company or subdivision (e.g. plant or 

division operating as a separate profit center) basis, unless otherwise directed by the agency.  

(C) If a prime Contractor and/or subcontractor is performing work for more than one 

executive agency, a separate report shall be submitted to each executive agency covering 

https://acquisition.gov/far/current/html/52_212_213.html#wp1203358
https://acquisition.gov/far/current/html/52_212_213.html#wp1203358
https://acquisition.gov/far/current/html/52_241_244.html#wp1129139
http://www.esrs.gov/
https://acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088766
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only that agency’s contracts, provided at least one of that agency’s contracts is over 

$650,000 (over $1.5 million for construction of a public facility) and contains a 

subcontracting plan. For DoD, a consolidated report shall be submitted for all contracts 

awarded by military departments/agencies and/or subcontracts awarded by DoD prime 

Contractors. However, for construction and related maintenance and repair, a separate report 

shall be submitted for each DoD component.  

(D) For DoD and NASA, the report shall be submitted semi-annually for the six months 

ending March 31 and the twelve months ending September 30. For civilian agencies, except 

NASA, it shall be submitted annually for the twelve month period ending September 30. 

Reports are due 30 days after the close of each reporting period.  

(E) Subcontract awards that are related to work for more than one executive agency shall be 

appropriately allocated.  

(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by 

subcontractors with subcontracting plans, resides with the Government agency awarding the 

prime contracts unless stated otherwise in the contract.  

 

(ii) Reports submitted under a commercial plan—  

 

(A) The report shall include all subcontract awards under the commercial plan in effect during 

the Government’s fiscal year.  

(B) The report shall be submitted annually, within thirty days after the end of the Government’s 

fiscal year.  

(C) If a Contractor has a commercial plan and is performing work for more than one executive 

agency, the Contractor shall specify the percentage of dollars attributable to each agency from 

which contracts for commercial items were received.  

(D) The authority to acknowledge or reject SSRs for commercial plans resides with the 

Contracting Officer who approved the commercial plan.  

 

(iii) All reports submitted at the close of each fiscal year (both individual and commercial plans) 

shall include a Year-End Supplementary Report for Small Disadvantaged Businesses. The report 

shall include subcontract awards, in whole dollars, to small disadvantaged business concerns by 

North American Industry Classification System (NAICS) Industry Subsector. If the data are not 

available when the year-end SSR is submitted, the prime Contractor and/or subcontractor shall 

submit the Year-End Supplementary Report for Small Disadvantaged Businesses within 90 days 

of submitting the year-end SSR. For a commercial plan, the Contractor may obtain from each of 

its subcontractors a predominant NAICS Industry Subsector and report all awards to that 

subcontractor under its predominant NAICS Industry Subsector.  

 

 

I.47 52.219-16  LIQUIDATED DAMAGES - SUBCONTRACTING PLAN. (JAN 1999)  
 

(a) "Failure to make a good faith effort to comply with the subcontracting plan", as used in this clause, means a 

willful or intentional failure to perform in accordance with the requirements of the subcontracting plan approved 

under the clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to 

frustrate the plan. 

 

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 

commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 

contracts covered by the commercial plan. If, at contract completion or, in the  case of a commercial plan, at the 

close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and 

the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor  failed to make a 
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good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract 

entitled "Small Business Subcontracting Plan," the Contractor shall pay the Government liquidated damages in an 

amount stated. The amount of probable damages attributable to the Contractor’s failure to comply shall be an 

amount equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 

 

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith 

effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 

Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to 

the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent 

data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 

subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 

pay the Government liquidated damages as provided in paragraph (b) of this clause. 

 

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of 

the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 

 

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled, Disputes, from any final 

decision of the Contracting Officer. 

 

(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 

 

 

I.48 952.219-70 DOE MENTOR-PROTEGE PROGRAM. (MAY 2000)  
 

The Department of Energy has established a Mentor-Protege Program to encourage its prime Contractors to assist 

firms certified under section 8(a) of the Small Business Act by SBA, other small disadvantaged businesses, women-

owned small businesses, Historically Black Colleges and Universities and Minority Institutions, other minority 

institutions of higher learning and small business concerns owned and controlled by service disabled veterans in 

enhancing their business abilities. If the contract resulting from this solicitation is awarded on a cost-plus-award fee 

basis, the Contractor’s performance as a Mentor may be evaluated as part of the award fee plan.  Mentor and Protege 

firms will develop and submit "lessons learned" evaluations to DOE at the conclusion of the contract. Any DOE 

Contractor that is interested in becoming a Mentor should refer to the applicable regulations at 48 CFR 919.70 and 

should contact the Department of Energy's Office of Small and Disadvantaged Business Utilization. 

 

 

I.49 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES. (FEB 1997)  
 

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 

performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 

Contracting Officer. 

 

 

I.50 52.222-2 PAYMENT FOR OVERTIME PREMIUMS. (JUL 1990)  
 

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed [zero] or the 

overtime premium is paid for work -  

 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, 

breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature; 

 

(2) By indirect-labor employees such as those performing duties in connection with administration, 

protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting; 

 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 

conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be 

interrupted or completed otherwise; or 

 

(4) That will result in lower overall costs to the Government. 
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(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all 

estimated overtime for contract completion and shall -  

 

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, 

together with present workload, staffing, and other data of the affected unit sufficient to permit the 

Contracting Officer to evaluate the necessity for the overtime; 

 

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance 

schedule; 

 

(3) Identify the extent to which approval of overtime would affect the performance or payments in 

connection with other Government contracts, together with identification of each affected contract; and 

 

(4) Provide reasons why the required work cannot be performed by using multishift operations or by 

employing additional personnel. 

 

The inserted figure does not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause. 

 

 

I.51 52.222-3 CONVICT LABOR. (JUN 2003)  
 

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 

contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 

Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 

 

(b) The Contractor is not prohibited from employing persons-- 

 

(1) On parole or probation to work at paid employment during the term of their sentence; 

 

(2) Who have been pardoned or who have served their terms; or 

 

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the 

Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work 

at paid employment in the community under the laws of such jurisdiction, if-- 

 

(i) The worker is paid or is in an approved work training program on a voluntary basis; 

 

(ii) Representatives of local union central bodies or similar labor union organizations have been 

consulted; 

 

(iii) Such paid employment will not result in the displacement of employed workers, or be applied 

in skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or 

impair existing contracts for services; 

 

(iv) The rates of pay and other conditions of employment will not be less than those paid or 

provided for work of a similar nature in the locality in which the work is being performed; and 

 

(v) The Attorney General of the United States has certified that the work-release laws or 

regulations of the jurisdiction involved are in conformity with the requirements of Executive 

Order 11755, as amended by Executive Orders 12608 and 12943. 

 

 

I.52 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 

COMPENSATION. (JUL 2005)  
 

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 

Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
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paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 

 

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 

liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 

subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 

liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 

or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 

required by the Contract Work Hours and Safety Standards Act. 

 

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 

due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 

wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 

subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or federally assisted 

contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 

 

(d) Payrolls and basic records.  

 

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers 

and mechanics working on the contract during the contract and shall make them available to the 

Government until 3 years after contract completion. The records shall contain the name and address of each 

employee, social security number, labor classifications, hourly rates of wages paid, daily and weekly 

number of hours worked, deductions made, and actual wages paid. The records need not duplicate those 

required for construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the 

Davis-Bacon Act. 

 

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer 

or the Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this 

clause. The Contractor or subcontractor also shall allow authorized representatives of the Contracting 

Officer or Department of Labor to interview employees in the workplace during working hours. 

 

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 

subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to 

include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by 

any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this 

clause. 

 

 

I.53 52.222-17  NONDISPLACEMENT OF QUALIFIED WORKERS (JAN 2013)  

 

(a) “Service employee”, as used in this clause, means any person engaged in the performance of a service contract 

other than any person employed in a bona fide executive, administrative, or professional capacity, as those terms are 

defined in 29 CFR part 541. The term “service employee” includes all such persons regardless of any contractual 

relationship that may be alleged to exist between a Contractor or subcontractor and such persons.  

       

(b) The Contractor and its subcontractors shall, except as otherwise provided herein, in good faith offer those service 

employees employed under the predecessor contract whose employment will be terminated as a result of award of 

this contract or the expiration of the contract under which the service employees were hired, a right of first refusal of 

employment under this contract in positions for which the service employees are qualified.  

 

(1) The Contractor and its subcontractors shall determine the number of service employees necessary for 

efficient performance of this contract and may elect to employ fewer employees than the predecessor 

Contractor employed in connection with performance of the work.  

 

(2) Except as provided in paragraph (c) of this clause, there shall be no employment opening under this 

contract, and the Contractor and any subcontractors shall not offer employment under this contract, to any 

person prior to having complied fully with this obligation.  

     

(i) The successor Contractor and its subcontractors shall make a bona fide express offer of 
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employment to each service employee as provided herein and shall state the time within which the 

service employee must accept such offer, but in no case shall the period within which the service 

employee must accept the offer of employment be less than 10 days.  

 

(ii) The successor Contractor and its subcontractors shall decide any question concerning a service 

employee’s qualifications based upon the individual’s education and employment history, with 

particular emphasis on the employee's experience on the predecessor contract, and the Contractor 

may utilize employment screening processes only when such processes are provided for by the 

contracting agency, are conditions of the service contract, and are consistent with Executive Order 

13495.  

 

(iii) Where the successor Contractor does not initially offer employment to all the predecessor 

contract service employees, the obligation to offer employment shall continue for 90 days after the 

successor Contractor’s first date of performance on the contract.  

 

(iv) An offer of employment will be presumed to be bona fide even if it is not for a position 

similar to the one the employee previously held, but is one for which the employee is qualified, 

and even if it is subject to different employment terms and conditions, including changes to pay or 

benefits. (See 29 CFR 9.12 for a detailed description of a bonafide offer of employment).  

      

(c)   

(1) Notwithstanding the obligation under paragraph (b) of this clause, the successor Contractor and any 

subcontractors  

 

(i) may employ under this contract any service employee who has worked for the Contractor or 

subcontractor for at least three months immediately preceding the commencement of this contract 

and who would otherwise face lay-off or discharge,  

 

(ii) are not required to offer a right of first refusal to any service employee(s) of the predecessor 

Contractor who are not service employees within the meaning of the Service Contract Act, 41 

U.S.C. 6701(3), and  

 

(iii) are not required to offer a right of first refusal to any service employee(s) of the predecessor 

Contractor whom the Contractor or any of its subcontractors reasonably believes, based on the 

particular service employee’s past performance, has failed to perform suitably on the job (see 29 

CFR 9.12 (c)(4) for additional information). The successor Contractor bears the responsibility of 

demonstrating the appropriateness of claiming any of these exceptions.  

 

(2) In addition, any Contractor or subcontractor that has been certified by the U.S. Small Business 

Administration as a HUBZone small business concern must ensure that it complies with the statutory and 

regulatory requirements of the HUBZone Program (e.g., it must ensure that at least 35 percent of all of its 

employees reside within a HUBZone). The HUBZone small business Contractor or subcontractor must 

consider whether it can meet the requirements of this clause and Executive Order 13495 while also 

ensuring it meets the HUBZone Program’s requirements.  

 

(3) Nothing in this clause shall be construed to permit a Contractor or subcontractor to fail to comply with 

any provision of any other Executive order or law. For example, the requirements of the HUBZone 

Program (see FAR subpart 19.13), Executive Order 11246 (Equal Employment Opportunity), and the 

Vietnam Era Veterans’ Readjustment Assistance Act of 1974 may conflict, in certain circumstances, with 

the requirements of Executive Order 13495. All applicable laws and Executive orders must be satisfied in 

tandem with, and if necessary prior to, the requirements of Executive Order 13495, 29 CFR part 9, and this 

clause.  

 

(d) 

(1) The Contractor shall, not less than 30 days before completion of the Contractor’s performance of 

services on the contract, furnish the Contracting Officer with a certified list of the names of all service 

employees working under this contract and its subcontracts at the time the list is submitted. The list shall 

also contain anniversary dates of employment of each service employee under this contract and its 
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predecessor contracts with either the current or predecessor Contractors or their subcontractors. Where 

changes to the workforce are made after the submission of the certified list described in this paragraph, the 

Contractor shall, in accordance with paragraph (e) of this clause, not less than 10 days before completion of 

the services on this contract, furnish the Contracting Officer with an updated certified list of the names of 

all service employees employed within the last month of contract performance. The updated list shall also 

contain anniversary dates of employment, and, where applicable, dates of separation of each service 

employee under the contract and its predecessor contracts with either the current or predecessor Contractors 

or their subcontractors.  

 

(2) Immediately upon receipt of the certified service employee list but not before contract award, the 

contracting officer shall provide the certified service employee list to the successor Contractor, and, if 

requested, to employees of the predecessor Contractor or subcontractors or their authorized representatives.  

 

(3) The Contracting Officer will direct the predecessor Contractor to provide written notice (Appendix B to 

29 CFR chapter 9) to service employees of their possible right to an offer of employment with the 

successor Contractor. Where a significant portion of the predecessor Contractor’s workforce is not fluent in 

English, the notice shall be provided in English and the language(s) with which service employees are more 

familiar. The written notice shall be—  

     

   (i) Posted in a conspicuous place at the worksite; or  

   

(ii) Delivered to the service employees individually. If such delivery is via e-mail, the notification 

must result in an electronic delivery receipt or some other reliable confirmation that the intended 

recipient received the notice.  

 

(e) 

(1) If required in accordance with 52.222-41(n), the predecessor Contractor shall, not less than 10 days 

before completion of this contract, furnish the Contracting Officer a certified list of the names of all service 

employees working under this contract and its subcontracts during the last month of contract performance. 

The list shall also contain anniversary dates of employment of each service employee under this contract 

and its predecessor contracts either with the current or predecessor Contractors or their subcontractors. If 

there are no changes to the workforce before the predecessor contract is completed, then the predecessor 

Contractor is not required to submit a revised list 10 days prior to completion of performance and the 

requirements of 52.222-41(n) are met. When there are changes to the workforce after submission of the 30-

day list, the predecessor Contractor shall submit a revised certified list not less than 10 days prior to 

performance completion.  

 

(2) Immediately upon receipt of the certified service employee list but not before contract award, the 

contracting officer shall provide the certified service employee list to the successor Contractor, and, if 

requested, to employees of the predecessor Contractor or subcontractors or their authorized representatives.  

       

(f) The Contractor and subcontractor shall maintain the following records (regardless of format, e.g., paper or 

electronic) of its compliance with this clause for not less than a period of three years from the date the records were 

created.  

 

(1) Copies of any written offers of employment or a contemporaneous written record of any oral offers of 

employment, including the date, location, and attendance roster of any service employee meeting(s) at 

which the offers were extended, a summary of each meeting, a copy of any written notice that may have 

been distributed, and the names of the service employees from the predecessor contract to whom an offer 

was made.  

 

(2) A copy of any record that forms the basis for any exemption claimed under this part.  

 

(3) A copy of the service employee list provided to or received from the contracting agency.  

 

(4) An entry on the pay records of the amount of any retroactive payment of wages or compensation under 

the supervision of the Administrator of the Wage and Hour Division to each service employee, the period 

covered by such payment, and the date of payment, and a copy of any receipt form provided by or 
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authorized by the Wage and Hour Division. The Contractor shall also deliver a copy of the receipt to the 

service employee and file the original, as evidence of payment by the Contractor and receipt by the service 

employee, with the Administrator or an authorized representative within 10 days after payment is made.  

      

  

(g) Disputes concerning the requirements of this clause shall not be subject to the general disputes clause (52.223-1) 

of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set 

forth in 29 CFR part 9. Disputes within the meaning of this clause include disputes between or among any of the 

following: The Contractor, the contracting agency, the U.S. Department of Labor, and the service employees under 

the contract or its predecessor contract. The Contracting Officer will refer any service employee who wishes to file a 

complaint, or ask questions concerning this contract clause, to the: Branch of Government Contracts Enforcement, 

Wage and Hour Division, U.S. Department of Labor, 200 Constitution Avenue NW, Washington, DC 20210. 

Contact e-mail: displaced@dol.gov.  

      

(h) The Contractor shall cooperate in any review or investigation by the Department of Labor into possible 

violations of the provisions of this clause and shall make such records requested by such official(s) available for 

inspection, copying, or transcription upon request.  

     

(i) If it is determined, pursuant to regulations issued by the Secretary of Labor (Secretary), that the Contractor or its 

subcontractors are not in compliance with the requirements of this clause or any regulation or order of the Secretary, 

appropriate sanctions may be imposed and remedies invoked against the Contractor or its subcontractors, as 

provided in Executive Order 13495, the regulations, and relevant orders of the Secretary, or as otherwise provided 

by law.  

    

(j) The Contractor shall take such action with respect to any such subcontract as may be directed by the Secretary of 

Labor as a means of enforcing such provisions, including the imposition of sanctions for noncompliance. However, 

if the Contractor, as a result of such direction, becomes involved in litigation with a subcontractor, or is threatened 

with such involvement, the Contractor may request that the United States, through the Secretary, enter into such 

litigation to protect the interests of the United States.  

      

(k) The Contracting Officer will withhold, or cause to be withheld, from the prime Contractor under this or any other 

Government contract with the same prime Contractor, such sums as an authorized official of the Department of 

Labor requests, upon a determination by the Administrator, the Administrative Law Judge, or the Administrative 

Review Board, that there has been a failure to comply with the terms of this clause and that wages lost as a result of 

the violations are due to service employees or that other monetary relief is appropriate. If the Contracting Officer or 

the Administrator, upon final order of the Secretary, finds that the Contractor has failed to provide a list of the 

names of service employees working under the contract, the Contracting Officer may, in his or her discretion, or 

upon request by the Administrator, take such action as may be necessary to cause the suspension of the payment of 

contract funds until such time as the list is provided to the Contracting Officer.  

 

(l) Subcontracts. In every subcontract over the simplified acquisition threshold entered into in order to perform 

services under this contract, the Contractor shall include a provision that ensures—  

     

(1) That each subcontractor will honor the requirements of paragraphs (b) through (c) of this clause with 

respect to the service employees of a predecessor subcontractor or subcontractors working under this 

contract, as well as of a predecessor Contractor and its subcontractors;  

     

(2) That the subcontractor will provide the Contractor with the information about the service employees of 

the subcontractor needed by the Contractor to comply with paragraphs (d) and (e) of this clause; and  

     

 (3) The recordkeeping requirements of paragraph (f) of this clause. 

 

 

I.54 52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)  

 

(a) Segregated facilities,  as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 

restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 

drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
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that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 

origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 

rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 

 

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 

at any of its establishments, and that it does not and will not permit its employees to perform their services at any 

location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 

clause is a violation of the Equal Opportunity clause in this contract. 

 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 

Opportunity clause of this contract. 

 

 

I.55 52.222-26 EQUAL OPPORTUNITY. (MAR 2007)  
 

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 

Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

 

(b) (1) If, during any 12-month period (including the 12 months preceding the award of this contract), the 

Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate 

value in excess of $10,000, the Contractor shall comply with this clause, except for work performed outside 

the United States by employees who were not recruited within the United States. Upon request, the 

Contractor shall provide information necessary to determine the applicability of this clause. 

 

(2) If the Contractor is a religious corporation, association, educational institution, or society, the 

requirements of this clause do not apply with respect to the employment of individuals of a particular 

religion to perform work connected with the carrying on of the Contractor’s activities (41 CFR 60-1.5). 

 

(c) (1) The Contractor shall not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, or national origin. However, it shall not be a violation of this clause for the 

Contractor to extend a publicly announced preference in employment to Indians living on or near an Indian 

reservation, in connection with employment opportunities on or near an Indian reservation, as permitted by 

41 CFR 60-1.5. 

 

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees 

are treated during employment, without regard to their race, color, religion, sex, or national origin. This 

shall include, but not be limited to -   

 

(i) Employment; 

 

(ii) Upgrading; 

 

(iii) Demotion; 

 

(iv) Transfer; 

 

(v) Recruitment or recruitment advertising; 

(vi) Layoff or termination; 

 

(vii) Rates of pay or other forms of compensation; and 

 

(viii) Selection for training, including apprenticeship. 

 

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment 

the notices to be provided by the Contracting Officer that explain this clause. 

 

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 
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race, color, religion, sex, or national origin. 

 

(5) The Contractor shall send, to each labor union or representative of workers with which it has a 

collective bargaining agreement or other contract or understanding, the notice to be provided by the 

Contracting Officer advising the labor union or workers' representative of the Contractor’s commitments 

under this clause, and post copies of the notice in conspicuous places available to employees and applicants 

for employment. 

 

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and 

orders of the Secretary of Labor. 

 

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 

11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor 

shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. 

Unless the Contractor has filed within the 12 months preceding the date of contract award, the Contractor 

shall, within 30 days after contract award, apply to either the regional Office of Federal Contract 

Compliance Programs (OFCCP) or the local office of the Equal Employment Opportunity Commission for 

the necessary forms. 

 

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting 

agency or the OFCCP for the purpose of conducting on-site compliance evaluations and complaint 

investigations. The Contractor shall permit the Government to inspect and copy any books, accounts, 

records (including computerized records), and other material that may be relevant to the matter under 

investigation and pertinent to compliance with Executive Order 11246, as amended, and rules and 

regulations that implement the Executive Order. 

 

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 

regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in 

whole or in part and the Contractor may be declared ineligible for further Government contracts, under the 

procedures authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and 

remedies invoked against the Contractor as provided in Executive Order 11246, as amended; in the rules, 

regulations, and orders of the Secretary of Labor; or as otherwise provided by law. 

 

(10) The Contractor shall include the terms and conditions of this clause in every subcontract or purchase 

order that is not exempted by the rules, regulations, or orders of the Secretary of Labor issued under 

Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 

subcontractor or vendor. 

 

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the 

Contracting Officer may direct as a means of enforcing these terms and conditions, including sanctions for 

noncompliance, provided, that if the Contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of any direction, the Contractor may request the United States to enter 

into the litigation to protect the interests of the United States. 

 

(d) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 

procedures in 41 CFR 60-1.1. 

 

 

I.56 52.222-35 EQUAL OPPORTUNITY FOR VETERANS. (SEP 2010)  
 

(a) Definitions. As used in this clause - 

 

"All employment openings" means all positions except executive and senior management, those positions 

that will be filled from within the Contractor’s organization, and positions lasting 3 days or less. This term 

includes full-time employment, temporary employment of more than 3 days duration, and part-time 

employment. 

 

"Armed Forces service medal veteran" means any veteran who, while serving on active duty in the U.S. 
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military, ground, naval, or air service, participated in a United States military operation for which an 

Armed Forces service medal was awarded pursuant to Executive Order 12985 (61 FR 1209). 

 

"Disabled veteran means" - 

 

(1) A veteran of the U.S. military, ground, naval, or air service, who is entitled to compensation 

(or who but for the receipt of military retired pay would be entitled to compensation) under laws 

administered by the Secretary of Veterans Affairs; or  

 

(2) A person who was discharged or released from active duty because of a service-connected 

disability. 

 

"Executive and senior management" means - 

 

(1) Any employee - 

 

(i) Compensated on a salary basis at a rate of not less than $455 per week (or $380 per 

week, if employed in American Samoa by employers other than the Federal 

Government), exclusive of board, lodging or other facilities; 

 

(ii) Whose primary duty consists of the management of the enterprise in which the 

individual is employed or of a customarily recognized department or subdivision thereof; 

 

(iii) Who customarily and regularly directs the work of two or more other employees; and  

 

(iv) Who has the authority to hire or fire other employees or whose suggestions and 

recommendations as to the hiring or firing and as to the advancement and promotion or 

any other change of status of other employees will be given particular weight; or  

 

(2) Any employee who owns at least a bona fide 20-percent equity interest in the enterprise in 

which the employee is employed, regardless of whether the business 

is a corporate or other type of organization, and who is actively engaged in its management. 

 

"Other protected veteran" means a veteran who served on active duty in the U.S. military, ground, naval, or 

air service, during a war or in a campaign or expedition for which a campaign badge has been authorized 

under the laws administered by the Department of Defense. 

 

"Positions that will be filled from within the Contractor’s organization" means employment openings for 

which the Contractor will give no consideration to persons outside the Contractor’s organization (including 

any affiliates, subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill 

from regularly established "recall" lists. The exception does not apply to a particular opening once an 

employer decides to consider applicants outside of its organization. 

 

"Qualified disabled veteran" means a disabled veteran who has the ability to perform the essential functions 

of the employment positions with or without reasonable accommodation. 

 

"Recently separated veteran" means any veteran during the three-year period beginning on the date of such 

veteran's discharge or release from active duty in the U.S. military, ground, naval or air service. 

 

(b) General.  

 

(1) The Contractor shall not discriminate against any employee or applicant for employment 

because the individual is a disabled veteran, recently separated veteran, other protected veterans, 

or Armed Forces service medal veteran, regarding any position for which the employee or 

applicant for employment is qualified. The Contractor shall take affirmative action to employ, 

advance in employment, and otherwise treat qualified individuals, including qualified disabled 

veterans, without discrimination based upon their status as a disabled veteran, recently separated 

veteran, Armed Forces service medal veteran, and other protected veteran in all employment 
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practices including the following: 

 

(i) Recruitment, advertising, and job application procedures. 

 

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, 

termination, right of return from layoff and rehiring. 

 

(iii) Rate of pay or any other form of compensation and changes in compensation. 

 

(iv) Job assignments, job classifications, organizational structures, position descriptions, 

lines of progression, and seniority lists. 

 

(v) Leaves of absence, sick leave, or any other leave. 

 

(vi) Fringe benefits available by virtue of employment, whether or not administered by 

the Contractor. 

 

(vii) Selection and financial support for training, including apprenticeship, and on-the-job 

training under 38 U.S.C. 3687, professional meetings, conferences, and other related 

activities, and selection for leaves of absence to pursue training. 

 

(viii) Activities sponsored by the Contractor including social or recreational programs.  

 

(ix) Any other term, condition, or privilege of employment. 

 

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of 

Labor issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as 

amended (38 U.S.C. 4211 and 4212). 

 

(3) The Department of Labor's regulations require Contractors with 50 or more employees and a 

contract of $100,000 or more to have an affirmative action program 

for veterans. See 41 CFR part 60-300, subpart C. 

 

(c) Listing openings.  

 

(1) The Contractor shall immediately list all employment openings that exist at the time of the 

execution of this contract and those which occur during the performance of this contract, including 

those not generated by this contract, and including those occurring at an establishment of the 

Contractor other than the one where the contract is being performed, but excluding those of 

independently operated corporate affiliates, at an appropriate employment service delivery system 

where the opening occurs. Listing employment openings with the State workforce agency job 

bank or with the local employment service delivery system where the opening occurs shall satisfy 

the requirement to list jobs with the appropriate employment service delivery system. 

 

(2) The Contractor shall make the listing of employment openings with the appropriate 

employment service delivery system at least concurrently with using any other recruitment source 

or effort and shall involve the normal obligations of placing a bona fide job order, including 

accepting referrals of veterans and nonveterans. This listing of employment openings does not 

require hiring any particular job applicant or hiring from any particular group of job applicants and 

is not intended to relieve the Contractor from any requirements of Executive orders or regulations 

concerning nondiscrimination in employment. 

 

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it 

shall advise the State workforce agency in each State where it has establishments of the name and 

location of each hiring location in the State. As long as the Contractor is contractually bound to 

these terms and has so advised the State agency, it need not advise the State agency of subsequent 

contracts. The Contractor may advise the State agency when it is no longer bound by this contract 

clause. 
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(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 

the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the 

U.S. Virgin Islands, and Wake Island. 

 

(e) Postings.  

 

(1) The Contractor shall post-employment notices in conspicuous places that are available to 

employees and applicants for employment. 

 

(2) The employment notices shall - 

 

(i) State the rights of applicants and employees as well as the Contractor’s obligation 

under the law to take affirmative action to employ and advance in employment qualified 

employees and applicants who are disabled veterans, recently separated veterans, Armed 

Forces service medal veterans, and other protected veterans; and 

 

(ii) Be in a form prescribed by the Director, Office of Federal Contract Compliance 

Programs, and provided by or through the Contracting Officer. 

 

(3) The Contractor shall ensure that applicants or employees who are disabled veterans are 

informed of the contents of the notice (e.g., the Contractor may have the notice read to a visually 

disabled veteran, or may lower the posted notice so that it can be read by a person in a 

wheelchair). 

 

(4) The Contractor shall notify each labor union or representative of workers with which it has a 

collective bargaining agreement, or other contract understanding, 

that the Contractor is bound by the terms of the Act and is  committed to take affirmative action to 

employ, and advance in employment, qualified disabled veterans, recently separated veterans, 

other protected veterans, and Armed Forces service medal veterans. 

 

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 

take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor. This includes 

implementing any sanctions imposed on a Contractor by the Department of Labor for violations of this clause 

(52.222-35, Equal Opportunity for Veterans). These sanctions (see 41 CFR 60-300.66) may include - 

 

(1) Withholding progress payments; 

 

(2) Termination or suspension of the contract; or 

 

(3) Debarment of the Contractor. 

 

(g) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $100,000 or more unless 

exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the 

Director, Office of Federal Contract Compliance Programs, to enforce the terms, including action for 

noncompliance. 

 

 

I.57 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES. (OCT 2010)  
 

(a) General.  

 

(1) Regarding any position for which the employee or applicant for employment is qualified, the Contractor 

shall not discriminate against any employee or applicant because of physical or mental disability. The 

Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat 

qualified individuals with disabilities without discrimination based upon their physical or mental disability 

in all employment practices such as - 
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(i) Recruitment, advertising, and job application procedures; 

 

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of 

return from layoff, and rehiring; 

 

(iii) Rates of pay or any other form of compensation and changes in compensation; 

 

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 

progression, and seniority lists; 

 

(v) Leaves of absence, sick leave, or any other leave; 

 

(vi) Fringe benefits available by virtue of employment, whether or not administered by the 

Contractor; 

 

(vii) Selection and financial support for training, including apprenticeships, professional meetings, 

conferences, and other related activities, and selection for leaves of absence to pursue training; 

 

(viii) Activities sponsored by the Contractor, including social or recreational programs; and 

 

(ix) Any other term, condition, or privilege of employment. 

 

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of 

Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 

 

(b) Postings. 

 

(1) The Contractor agrees to post employment notices stating - 

 

(i) The Contractor’s obligation under the law to take affirmative action to employ and advance in 

employment qualified individuals with disabilities; and 

 

(ii) The rights of applicants and employees. 

 

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 

employment. The Contractor shall ensure that applicants and employees with disabilities are informed of 

the contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or 

may lower the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a 

form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. 

Department of Labor (Deputy Assistant Secretary) and shall be provided by or through the Contracting 

Officer. 

 

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 

bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 

503 of the Act and is committed to take affirmative action to employ, and advance in employment, 

qualified individuals with physical or mental disabilities.  

 

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 

be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 

 

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 

excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 

specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 

 

 

I.58 52.222-37 EMPLOYMENT REPORTS ON VETERANS (SEP 2010)  

 

(a) Definitions. As used in this clause, 
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"Armed Forces service medal veteran," "disabled veteran," "other protected veteran," and "recently separated 

veteran," have the meanings given in the Equal Opportunity for Veterans clause 52.222-35. 

 

(b) Unless the Contractor is a State or local Government agency, the Contractor shall report at least annually, as 

required by the Secretary of Labor, on - 

 

(1) The total number of employees in the Contractor 's workforce, by job category and hiring location, who 

are disabled veterans, other protected veterans, Armed Forces service medal veterans, and recently 

separated veterans. 

 

(2) The total number of new employees hired during the period covered by the report, and of the total, the 

number of disabled veterans, other protected veterans, Armed Forces service medal veterans, and recently 

separated veterans; and 

 

(3) The maximum number and minimum number of employees of the Contractor or subcontractor at each 

hiring location during the period covered by the report. 

 

(c) The Contractor shall report the above items by completing the Form VETS-100A, entitled "Federal Contractor 

Veterans' Employment Report (VETS-100A Report)." 

 

(d) The Contractor shall submit VETS-100A Reports no later than September 30 of each year.  

 

(e) The employment activity report required by paragraphs (b)(2) and (b)(3) of this clause shall reflect total new 

hires, and maximum and minimum number of employees, during the most recent 12-month period preceding the 

ending date selected for the report. Contractors may select an ending date - 

 

(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or 

 

(2) As of December 31, if the Contractor has prior written approval from the Equal Employment 

Opportunity Commission to do so for purposes of submitting the Employer Information Report EEO-1 

(Standard Form 100). 

 

(f) The number of veterans reported must be based on data known to the Contractor when completing the VETS-

100A. The Contractor 's knowledge of veterans status may be obtained in a variety of ways, including an invitation 

to applicants to self identify (in accordance with 41 CFR 60-300.42), voluntary self-disclosure by employees, or 

actual knowledge of veteran status by the Contractor . This paragraph does not relieve an employer of liability for 

discrimination under 38 U.S.C. 4212.  

 

(g) The Contractor shall insert the terms of this clause in subcontracts of $100,000 or more unless exempted by 

rules, regulations, or orders of the Secretary of Labor. 

 

 

I.59 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR 

RELATIONS ACT (DEC 2010)  

 

(a) During the term of this contract, the Contractor shall post an employee notice, of such size and in such form, and 

containing such content as prescribed by the Secretary of Labor, in conspicuous places in and about its plants and 

offices where employees covered by the National Labor Relations Act engage in activities relating to the 

performance of the contract, including all places where notices to employees are customarily posted both physically 

and electronically, in the languages employees speak, in accordance with 29 CFR 471.2 (d) and (f).  

 

(1) Physical posting of the employee notice shall be in conspicuous places in and about the Contractor’s 

plants and offices so that the notice is prominent and readily seen by employees who are covered by the 

National Labor Relations Act and engage in activities related to the performance of the contract.  

 

(2) If the Contractor customarily posts notices to employees electronically, then the Contractor shall also 

post the required notice electronically by displaying prominently, on any website that is maintained by the 
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Contractor and is customarily used for notices to employees about terms and conditions of employment, a 

link to the Department of Labor’s website that contains the full text of the poster. The link to the 

Department’s website, as referenced in (b)(3) of this section, must read, “Important Notice about Employee 

Rights to Organize and Bargain Collectively with Their Employers.”  

 

(b) This required employee notice, printed by the Department of Labor, may be—  

 

(1) Obtained from the Division of Interpretations and Standards, Office of Labor-Management Standards, 

U.S. Department of Labor, 200 Constitution Avenue, NW., Room N-5609, Washington, DC 20210, (202) 

693-0123, or from any field office of the Office of Labor–Management Standards or Office of Federal 

Contract Compliance Programs;  

 

(2) Provided by the Federal contracting agency if requested;  

 

(3) Downloaded from the Office of Labor–Management Standards Web site at 

www.dol.gov/olms/regs/compliance/EO13496.htm; or  

 

(4) Reproduced and used as exact duplicate copies of the Department of Labor’s official poster.  

 

(c) The required text of the employee notice referred to in this clause is located at Appendix A, Subpart A, 29 CFR 

Part 471.  

 

(d) The Contractor shall comply with all provisions of the employee notice and related rules, regulations, and orders 

of the Secretary of Labor.  

 

(e) In the event that the Contractor does not comply with the requirements set forth in paragraphs (a) through (d) of 

this clause, this contract may be terminated or suspended in whole or in part, and the Contractor may be suspended 

or debarred in accordance with 29 CFR 471.14 and subpart 9.4. Such other sanctions or remedies may be imposed as 

are provided by 29 CFR part 471, which implements Executive Order 13496 or as otherwise provided by law.  

 

(f) Subcontracts.  

 

(1) The Contractor shall include the substance of this clause, including this paragraph (f), in every 

subcontract that exceeds $10,000 and will be performed wholly or partially in the United States, unless 

exempted by the rules, regulations, or orders of the Secretary of Labor issued pursuant to section 3 of 

Executive Order 13496 of January 30, 2009, so that such provisions will be binding upon each 

subcontractor.  

 

(2) The Contractor shall not procure supplies or services in a way designed to avoid the applicability of 

Executive Order 13496 or this clause.  

 

(3) The Contractor shall take such action with respect to any such subcontract as may be directed by the 

Secretary of Labor as a means of enforcing such provisions, including the imposition of sanctions for 

noncompliance.  

 

(4) However, if the Contractor becomes involved in litigation with a subcontractor, or is threatened with 

such involvement, as a result of such direction, the Contractor may request the United States, through the 

Secretary of Labor, to enter into such litigation to protect the interests of the United States. 

 

 

I.60 52.222-41 SERVICE CONTRACT ACT OF 1965. (NOV 2007) 

  

(a) Definitions. As used in this clause-- 

 

"Act" means the Service Contract Act of 1965 (41 U.S.C. 351, et seq.) 

 

"Contractor" when this clause is used in any subcontract, shall be deemed to refer to the subcontractor, except in the 

term "Government Prime Contractor." 

https://acquisition.gov/far/current/html/www.dol.gov/olms/regs/compliance/EO13496.htm
https://acquisition.gov/far/current/html/Subpart%209_4.html#wp1083280
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"Service employee," means any person engaged in the performance of this contract other than any person employed 

in a bona fide executive, administrative, or professional capacity, as these terms are defined in Part 541 of Title 29, 

Code of Federal Regulations, as revised. It includes all such persons regardless of any contractual relationship that 

may be alleged to exist between a Contractor or subcontractor and such persons. 

 

(b) Applicability. This contract is subject to the following provisions and to all other applicable provisions 

of the Act and regulations of the Secretary of Labor (29 CFR Part 4). This clause does not apply to 

contracts or subcontracts administratively exempted by the Secretary of Labor or exempted by 41 U.S.C. 

356, as interpreted in Subpart C of 29 CFR part 4. 

 

(c) Compensation.  

 

(1) Each service employee employed in the performance of this contract by the Contractor or any 

subcontractor shall be paid not less than the minimum monetary wages and shall be furnished 

fringe benefits in accordance with the wages and fringe benefits determined by the Secretary of 

Labor, or authorized representative, as specified in any wage determination attached to this 

contract. 

 

(2) (i) If a wage determination is attached to this contract, the Contractor shall classify any 

class of service employee which is not listed therein and which is to be employed under 

the contract (i.e., the work to be performed is not performed by any classification listed in 

the wage determination) so as to provide a reasonable relationship (i.e., appropriate level 

of skill comparison) between such unlisted classifications and the classifications listed in 

the wage determination. Such conformed class of employees shall be paid the monetary 

wages and furnished the fringe benefits as are determined pursuant to the procedures in 

this paragraph (c). 

 

(ii) This conforming procedure shall be initiated by the Contractor prior to the 

performance of contract work by the unlisted class of employee. The Contractor shall 

submit Standard Form (SF) 1444, Request For Authorization of Additional Classification 

and Rate, to the Contracting Officer no later than 30 days after the unlisted class of 

employee performs any contract work. The Contracting Officer shall review the proposed 

classification and rate and promptly submit the completed SF 1444 (which must include 

information regarding the agreement or disagreement of the employees' authorized 

representatives or the employees themselves together with the agency recommendation), 

and all pertinent information to the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor. The Wage and Hour Division will approve, 

modify, or disapprove the action or render a final determination in the event of 

disagreement within 30 days of receipt or will notify the  Contracting Officer within 30 

days of receipt that additional time is necessary. 

 

(iii) The final determination of the conformance action by the Wage and Hour Division 

shall be transmitted to the Contracting Officer who shall promptly notify the Contractor 

of the action taken. Each affected employee shall be furnished by the Contractor with a 

written copy of such determination or it shall be posted as a part of the wage 

determination. 

 

(iv) (A) The process of establishing wage and fringe benefit rates that bear a 

reasonable relationship to those listed in a wage determination cannot be reduced to any 

single formula. The approach used may vary from wage determination to wage 

determination depending on the circumstances. Standard wage and salary administration 

practices which rank various job classifications by pay grade pursuant to point schemes 

or other job factors may, for example, be relied upon. Guidance may also be obtained 

from the way different jobs are rated under Federal pay systems (Federal Wage Board 

Pay System and the General Schedule) or from other wage determinations issued in the 

same locality. Basic to the establishment of any conformable wage rate(s) is the concept 

that a pay relationship should be maintained between job classifications based on  the 
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skill required and the duties performed. 

 

(B) In the case of a contract modification, an exercise of an option, or extension 

of an existing contract, or in any other case where a Contractor succeeds a 

contract under which the classification in question  was previously conformed 

pursuant to paragraph (c) of this clause, a new conformed wage rate and fringe 

benefits may be assigned to the conformed classification by indexing (i.e., 

adjusting) the previous conformed rate and fringe benefits by an amount equal to 

the average (mean) percentage increase (or decrease, where appropriate) 

between the wages and fringe benefits specified for all classifications to be used 

on the contract which are listed in the current wage determination, and those 

specified for the  corresponding classifications in the previously applicable wage 

determination. Where conforming actions are accomplished in accordance with 

this paragraph prior to the performance of contract work by the unlisted class of 

employees, the Contractor shall advise the Contracting Officer of the action 

taken but the other procedures in subdivision (c)(2)(ii) of this clause need not be 

followed. 

 

(C) No employee engaged in performing work on this contract shall in any event 

be paid less than the currently applicable minimum wage specified under section 

6(a)(1) of the Fair Labor Standards Act of 1938, as amended. 

 

(v) The wage rate and fringe benefits finally determined under this subparagraph (c)(2) of 

this clause shall be paid to all employees performing in the classification from the first 

day on which contract work is performed by them in the classification. Failure to pay the 

unlisted employees the compensation agreed upon by the interested parties and/or finally 

determined by the Wage and Hour Division retroactive to the date such class of 

employees commenced contract work shall be a violation of the Act and this contract. 

 

(vi) Upon discovery of failure to comply with subparagraph (c)(2) of this clause, the 

Wage and Hour Division shall make a final determination of conformed classification, 

wage rate, and/or fringe benefits which shall be retroactive to the date such class or 

classes of employees commenced contract work. 

 

(3) Adjustment of compensation. If the term of this contract is more than 1 year, the minimum 

monetary wages and fringe benefits required to be paid or furnished thereunder to service 

employees under this contract shall be subject to adjustment after 1 year and not less often than 

once every 2 years, under wage determinations issued by the Wage and Hour Division. 

 

(d) Obligation to furnish fringe benefits. The Contractor or subcontractor may discharge the obligation to 

furnish fringe benefits specified in the attachment or determined under subparagraph (c)(2) of this clause by 

furnishing equivalent combinations of bona fide fringe benefits, or by making equivalent or differential 

cash payments, only in accordance with Subpart D of 29 CFR Part 4. 

 

(e) Minimum wage. In the absence of a minimum wage attachment for this contract, neither the Contractor 

nor any subcontractor under this contract shall pay any person performing work under this contract 

(regardless of whether the person is a service employee) less than the minimum wage specified by section 

6(a)(1) of the Fair Labor Standards Act of 1938. Nothing in this clause shall relieve the Contractor or any 

subcontractor of any other obligation under law or contract for payment of a higher wage to any employee.  

 

(f) Successor contracts. If this contract succeeds a contract subject to the Act under which substantially the 

same services were furnished in the same locality and service employees were paid wages and fringe 

benefits provided for in a collective bargaining agreement, in the absence of the minimum wage attachment 

for this contract setting forth such collectively bargained wage rates and fringe benefits, neither the 

Contractor nor any subcontractor under this contract shall pay any service employee performing any of the 

contract work (regardless of whether or not such employee was employed under the predecessor contract), 

less than the wages and fringe benefits provided for in such collective bargaining agreement, to which such 

employee would have been entitled if employed under the predecessor contract, including accrued wages 
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and fringe benefits and any prospective increases in wages and fringe benefits provided for under such 

agreement. No Contractor or subcontractor under this contract may be relieved of the foregoing obligation 

unless the limitations of 29 CFR 4.1b(b) apply or unless the Secretary of Labor or the Secretary's 

authorized representative finds, after a hearing as provided in 29 CFR 4.10  that the wages and/or fringe 

benefits provided for in such agreement are substantially at variance with those which prevail for services 

of a character similar in the locality, or determines, as provided in 29 CFR 4.11, that the collective 

bargaining agreement applicable to service employees employed under the predecessor contract was not 

entered into as a result of arm's length negotiations. Where it is found in accordance with the review 

procedures provided in 29 CFR  4.10 and/or 4.11 and Parts 6 and 8 that some or all of the wages and/or 

fringe benefits contained in a predecessor Contractor’s collective bargaining agreement are substantially at 

variance with those which prevail for services of a character similar in the locality, and/or that the 

collective bargaining agreement applicable to service employees employed under the predecessor contract 

was not entered into as a result of arm's length negotiations, the Department will issue a new or revised 

wage determination setting forth the applicable wage rates and fringe benefits. Such determination shall be 

made part of the contract or subcontract, in accordance with the decision of the Administrator, the 

Administrative Law Judge, or the Administrative Review Board, as the case may be, irrespective of 

whether such issuance occurs prior to or after the award of a contract or subcontract (53 Comp. Gen. 401 

(1973)). In the case of a wage determination issued solely as a result of a finding of substantial variance, 

such determination shall be effective as of the date of the final administrative decision. 

 

(g) Notification to employees. The Contractor and any subcontractor under this contract shall notify each 

service employee commencing work on this contract of the minimum monetary wage and any fringe 

benefits required to be paid pursuant to this contract, or shall post the wage determination attached to this 

contract. The poster provided by the Department of Labor (Publication WH 1313) shall be posted in a 

prominent and accessible place at the worksite. Failure to comply with this requirement is a violation of 

section 2(a)(4) of the Act and of this contract. 

 

(h) Safe and sanitary working conditions. The Contractor or subcontractor shall not permit any part of the 

services called for by this contract to be performed in buildings or surroundings or under working 

conditions provided by or under the control or supervision of the Contractor or subcontractor which are 

unsanitary, hazardous, or dangerous to the health or safety of the service employees. The Contractor or 

subcontractor shall comply with the safety and health standards applied under 29 CFR Part 1925. 

 

(i) Records.  

 

(1) The Contractor and each subcontractor performing work subject to the Act 

shall make and maintain for 3 years from the completion of the work, and make 

them available for inspection and transcription by authorized representatives of 

the Wage and Hour Division, Employment Standards Administration, a record 

of the following: 

 

(i) For each employee subject to the Act - 

 

(A) Name and address and social security number; 

 

(B) Correct work classification or classifications, rate or rates of monetary 

wages paid and fringe benefits provided, rate or rates of payments in lieu of 

fringe benefits, and total daily and weekly compensation; 

 

(C) Daily and weekly hours worked by each employee; and 

 

(D) Any deductions, rebates, or refunds from the total daily or weekly 

compensation of each employee. 

 

(ii) For those classes of service employees not included in any wage determination 

attached to this contract, wage rates or fringe benefits determined by the interested parties 

or by the Administrator or authorized representative under the terms of paragraph (c) of 

this clause. A copy of the report required by subdivision (c)(2)(ii) of this clause will 
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fulfill this requirement. 

 

(iii) Any list of the predecessor Contractor’s employees which had been furnished to the 

Contractor as prescribed by paragraph (n) of this clause. 

 

(2) The Contractor shall also make available a copy of this contract for inspection or transcription 

by authorized representatives of the Wage and Hour Division. 

 

(3) Failure to make and maintain or to make available these records for inspection and 

transcription shall be a violation of the regulations and this contract, and in the case of failure to 

produce these records, the Contracting Officer, upon direction of the Department of Labor and 

notification to the Contractor, shall take action to cause suspension of any further payment or 

advance of funds until the violation ceases. 

 

(4) The Contractor shall permit authorized representatives of the Wage and Hour Division to 

conduct interviews with employees at the worksite during normal working hours. 

 

(j) Pay periods. The Contractor shall unconditionally pay to each employee subject to the Act all wages due 

free and clear and without subsequent deduction (except as otherwise provided by law or regulations, 29 

CFR Part 4), rebate, or kickback on any account. These payments shall be made no later than one pay 

period following the end of the regular pay period in which the wages were earned or accrued. A pay 

period under this Act may not be of any duration longer than semi-monthly. 

 

(k) Withholding of payments and termination of contract. The Contracting Officer shall withhold or cause 

to be withheld from the Government Prime Contractor under this or any other Government contract with 

the Prime Contractor such sums as an appropriate official of the Department of Labor requests or such 

sums as the Contracting Officer decides may be necessary to pay underpaid employees employed by the 

Contractor or subcontractor. In the event of failure to pay any employees subject to the Act all or part of the 

wages or fringe benefits due under the Act, the Contracting Officer may, after authorization or by direction 

of the Department of Labor and written notification to the Contractor, take action to cause suspension of 

any further payment or advance of funds until such violations have ceased. Additionally, any failure to 

comply with the requirements of this clause may be grounds for termination of the right to proceed with the 

contract work. In such event, the Government may enter into other contracts or arrangements for 

completion of the work, charging the Contractor in default with any additional cost. 

 

(l) Subcontracts. The Contractor agrees to insert this clause in all subcontracts subject to the Act. 

 

(m) Collective bargaining agreements applicable to service employees. If wages to be paid or fringe 

benefits to be furnished any service employees employed by the Government Prime Contractor or any 

subcontractor under the contract are provided for in a collective bargaining agreement which is or will be 

effective during any period in which the contract is being performed, the Government Prime Contractor 

shall report such fact to the Contracting Officer, together with full information as to the application and 

accrual of such wages and  fringe benefits, including any prospective increases, to service employees 

engaged in work on the contract, and a copy of the collective bargaining agreement. Such report shall be 

made upon commencing performance of the contract, in the case of collective bargaining agreements 

effective at such time, and in the case of such agreements or provisions or amendments thereof effective at 

a later time during the period of contract performance such agreements shall be reported promptly after 

negotiation thereof.  

 

(n) Seniority list. Not less than 10 days prior to completion of any contract being performed at a Federal 

facility where service employees may be retained in the performance of the succeeding contract and subject 

to a wage determination which contains vacation or other benefit provisions based upon length of service 

with a Contractor (predecessor) or successor (29 CFR 4.173), the incumbent Prime Contractor shall furnish 

the Contracting Officer a certified list of the names of all service employees on the Contractor’s or 

subcontractor’s payroll during the last month of contract performance. Such list shall also contain 

anniversary dates of employment on the contract either with the current or predecessor Contractors of each 

such service employee. The Contracting Officer shall turn over such list to the successor Contractor at the 

commencement of the succeeding contract.  
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(o) Rulings and interpretations. Rulings and interpretations of the Act are contained in Regulations, 29 

CFR Part 4. 

 

(p) Contractor’s certification.  

 

(1) By entering into this contract, the Contractor (and officials thereof) certifies that neither it (nor 

he or she) nor any person or firm who has a substantial interest in the Contractor’s firm is a person 

or firm ineligible to be awarded Government contracts by virtue of the sanctions imposed under 

section 5 of the Act. 

 

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract under section 5 of the Act. 

 

(3) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001. 

 

(q) Variations, tolerances, and exemptions involving employment. Notwithstanding any of the provisions in 

paragraphs (b) through (o) of this clause, the following employees may be employed in accordance with the 

following variations, tolerances, and exemptions, which the Secretary of Labor, pursuant to section 4(b) of 

the Act prior to its amendment by Pub. L. 92-473, found to be necessary and proper in the public interest or 

to avoid serious impairment of the conduct of Government business: 

 

(1) Apprentices, student-learners, and workers whose earning capacity is impaired by age, 

physical or mental deficiency, or injury may be employed at wages lower than the minimum 

wages otherwise required by section 2(a)(1) or 2(b)(1) of the Act without diminishing any fringe 

benefits or cash payments in lieu thereof required under section 2(a)(2) of the Act, in accordance 

with the conditions and procedures prescribed for the employment of apprentices, student-learners, 

handicapped persons, and handicapped  clients of sheltered workshops under section 14 of the Fair 

Labor Standards Act of 1938, in the regulations issued by the Administrator (29 CFR Parts 520, 

521, 524, and 525). 

 

(2) The Administrator will issue certificates under the Act for the employment of apprentices, 

student-learners, handicapped persons, or handicapped clients of sheltered workshops not subject 

to the Fair Labor Standards Act of 1938, or subject to different minimum rates of pay under the 

two acts, authorizing appropriate rates of minimum wages (but without changing requirements 

concerning fringe benefits or supplementary cash payments in lieu thereof), applying procedures 

prescribed by the applicable regulations issued under the Fair Labor Standards Act of 1938 (29 

CFR Parts 520, 521, 524, and 525). 

 

(3) The Administrator will also withdraw, annul, or cancel such certificates in accordance with the 

regulations in 29 CFR Parts 525 and 528. 

 

(r) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 

perform when they are employed and individually registered in a bona fide apprenticeship program 

registered with a State Apprenticeship Agency which is recognized by the U.S. Department of Labor, or if 

no such recognized agency exists in a State, under a program registered with the Office of Apprenticeship 

Training, Employer, and Labor Services (OATELS), U.S. Department of Labor. Any employee who is not 

registered as an apprentice in an approved program shall be paid the wage rate and fringe benefits 

contained in the applicable wage determination for the journeyman classification of work actually 

performed. The wage rates paid apprentices shall not be less than the wage rate for their level of progress 

set forth in the registered program, expressed as the appropriate percentage of the journeyman's rate 

contained in the applicable wage determination. The allowable ratio of apprentices to journeymen 

employed on the contract work in any craft classification shall not be greater than the ratio permitted to the 

Contractor as to his entire work force under the registered program. 

 

(s) Tips. An employee engaged in an occupation in which the employee customarily and regularly receives 

more than $30 a month in tips may have the amount of these tips credited by the employer against the 
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minimum wage required by section 2(a)(1) or section 2(b)(1) of the Act, in accordance with section 3(m) of 

the Fair Labor Standards Act and Regulations, 29 CFR Part 531. However, the amount of credit shall not 

exceed $1.34 per hour beginning January 1, 1981. To use this provision - 

 

(1) The employer must inform tipped employees about this tip credit allowance before the credit is 

utilized; 

 

(2) The employees must be allowed to retain all tips (individually or through a pooling 

arrangement and regardless of whether the employer elects to take a credit for tips received); 

 

(3) The employer must be able to show by records that the employee receives at least the 

applicable Service Contract Act minimum wage through the combination of direct wages and tip 

credit; and 

 

(4) The use of such tip credit must have been permitted under any predecessor collective 

bargaining agreement applicable by virtue of section 4(c) of the Act. 

 

(t) Disputes concerning labor standards. The U.S. Department of Labor has set forth in 29 CFR Parts 4, 6, 

and 8 procedures for resolving disputes concerning labor standards requirements. Such disputes shall be 

resolved in accordance with those procedures and not the Disputes clause of this contract. Disputes within 

the meaning of this clause include disputes between the Contractor (or any of its subcontractors) and the 

contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

 

 

I.61  52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 

 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor 

(29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract 

and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to 

the provisions of 5 U.S.C. 5341 or 5332.  

 

This Statement is for Information Only: 

It is not a Wage Determination 

 

Employee Class  Monetary Wage—Fringe Benefits  

Engineering Technician 1  GS-3 

Engineering Technician 2  GS-4 

Engineering Technician 3  GS-5 

Engineering Technician 4  GS-7 

Engineering Technician 5  GS-9 

General Clerk 1   GS-1 

General Clerk 2   GS-2 

General Clerk 3   GS-3 

General Clerk 4   GS-4 

Plumber    WG-9 

Secretary 1   GS-4 

Secretary 2   GS-5 

Secretary 3   GS-6 

Secretary 4   GS-7 

Secretary 5   GS-8 

 

 

I.62 52.222-43 FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT - PRICE 

ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS). (SEPT 2009)  

  

(a) This clause applies to both contracts subject to area prevailing wage determinations and contracts subject to 

collective bargaining agreements.  

 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND
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(b) The Contractor warrants that the prices in this contract do not include any allowance for any contingency to 

cover increased costs for which adjustment is provided under this clause.  

 

(c) The wage determination, issued under the Service Contract Act of 1965, as amended, (41 U.S.C. 351, et seq.), by 

the Administrator, Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, 

current on the anniversary date of a multiple year contract or the beginning of each renewal option period, shall 

apply to this contract. If no such determination has been made applicable to this contract, then the Federal minimum 

wage as established by section 6(a)(1) of the Fair Labor Standards Act of 1938, as amended, (29 U.S.C. 206) current 

on the anniversary date of a multiple year contract or the beginning of each renewal option period, shall apply to this 

contract.  

 

(d) The contract price, contract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect the 

Contractor’s actual increase or decrease in applicable wages and fringe benefits to the extent that the increase is 

made to comply with or the decrease is voluntarily made by the Contractor as a result of:  

 

(1) The Department of Labor wage determination applicable on the anniversary date of the multiple year 

contract, or at the beginning of the renewal option period. For example, the prior year wage determination 

required a minimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10. The new wage 

determination increases the minimum rate to $4.50 per hour. Even if the Contractor voluntarily increases 

the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour;  

 

(2) An increased or decreased wage determination otherwise applied to the contract by operation of law; or  

 

(3) An amendment to the Fair Labor Standards Act of 1938 that is enacted after award of this contract, 

affects the minimum wage, and becomes applicable to this contract under law.  

 

(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in 

paragraph (d) of this clause, and the accompanying increases or decreases in social security and unemployment taxes 

and workers’ compensation insurance, but shall not otherwise include any amount for general and administrative 

costs, overhead, or profit.  

 

(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within 30 days after 

receiving a new wage determination unless this notification period is extended in writing by the Contracting Officer. 

The Contractor shall promptly notify the Contracting Officer of any decrease under this clause, but nothing in the 

clause shall preclude the Government from asserting a claim within the period permitted by law. The notice shall 

contain a statement of the amount claimed and the change in fixed hourly rates (if this is a time-and-materials or 

labor-hour contract), and any relevant supporting data, including payroll records, that the Contracting Officer may 

reasonably require. Upon agreement of the parties, the contract price, contract unit price labor rates, or fixed hourly 

rates shall be modified in writing. The Contractor shall continue performance pending agreement on or 

determination of any such adjustment and its effective date.  

 

(g) The Contracting Officer or an authorized representative shall have access to and the right to examine any directly 

pertinent books, documents, papers and records of the Contractor until the expiration of 3 years after final payment 

under the contract 

 

 

I.63 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009)  
 

(a) Definitions. As used in this clause-- 

 

"Coercion" means-- 

 

(1) Threats of serious harm to or physical restraint against any person; 

 

(2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an 

act would result in serious harm to or physical restraint against any person; or 

 

(3) The abuse or threatened abuse of the legal process. 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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"Commercial sex act" means any sex act on account of which anything of value is given to or received by 

any person. 

 

"Debt bondage" means the status or condition of a debtor arising from a pledge by the debtor of his or her 

personal services or of those of a person under his or her control as a security for debt, if the value of those 

services as reasonably assessed is not applied toward the liquidation of the debt or the length and nature of 

those services are not respectively limited and defined. 

 

"Employee" means an employee of the Contractor directly engaged in the performance of work under the 

contract who has other than a minimal impact or involvement in contract performance. 

 

"Forced Labor" means knowingly providing or obtaining the labor or services of a person-- 

 

(1) By threats of serious harm to, or physical restraint against, that person or another person; 

 

(2) By means of any scheme, plan, or pattern intended to cause the person to believe that, if the 

person did not perform such labor or services, that person or another person would suffer serious 

harm or physical restraint; or 

 

(3) By means of the abuse or threatened abuse of law or the legal process. 

 

"Involuntary servitude" includes a condition of servitude induced by means of-- 

 

(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not 

enter into or continue in such conditions, that person or another person would suffer serious harm 

or physical restraint; or 

 

(2) The abuse or threatened abuse of the legal process. 

 

"Severe forms of trafficking in persons" means-- 

 

(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in 

which the person induced to perform such act has not attained 18 years of age; or 

 

(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or 

services, through the use of force, fraud, or coercion for the purpose of subjection to involuntary 

servitude, peonage, debt bondage, or slavery. 

 

"Sex trafficking" means the recruitment, harboring, transportation, provision, or obtaining of a person for 

the purpose of a commercial sex act. 

 

(b) Policy. The United States Government has adopted a zero tolerance policy regarding trafficking in persons. 

Contractors and Contractor employees shall not-- 

 

(1) Engage in severe forms of trafficking in persons during the period of performance of the contract; 

 

(2) Procure commercial sex acts during the period of performance of the contract; or 

 

(3) Use forced labor in the performance of the contract. 

 

(c) Contractor requirements. The Contractor shall-- 

 

(1) Notify its employees of-- 

 

(i) The United States Government's zero tolerance policy described in paragraph (b) of this clause; 

and 
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(ii) The actions that will be taken against employees for violations of this policy. Such actions may 

include, but are not limited to, removal from the contract, reduction in benefits, or termination of 

employment; and 

 

(2) Take appropriate action, up to and including termination, against employees or subcontractors that 

violate the policy in paragraph (b) of this clause. 

 

(d) Notification. The Contractor shall inform the Contracting Officer immediately of-- 

 

(1) Any information it receives from any source (including host country law enforcement) that alleges a 

Contractor employee, subcontractor, or subcontractor employee has engaged in conduct that violates this 

policy; and  

 

(2) Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant 

to this clause. 

 

(e) Remedies. In addition to other remedies available to the Government, the Contractor’s failure to comply with the 

requirements of paragraphs (c), (d), or (f) of this clause may result in-- 

 

(1) Requiring the Contractor to remove a Contractor employee or employees from the performance of the 

contract; 

 

(2) Requiring the Contractor to terminate a subcontract; 

 

(3) Suspension of contract payments; 

 

(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the 

Government determined Contractor non-compliance; 

 

(5) Termination of the contract for default or cause, in accordance with the termination clause of this 

contract; or 

 

(6) Suspension or debarment. 

 

(f) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (f), in all 

subcontracts. 

 

(g) Mitigating Factor. The Contracting Officer may consider whether the Contractor had a Trafficking in Persons 

awareness program at the time of the violation as a mitigating factor when determining remedies. Additional 

information about Trafficking in Persons and examples of awareness programs can be found at the website for the 

Department of State's Office to Monitor and Combat Trafficking in Persons at http://www.state.gov/g/tip. 

 

 

I.64 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009) 

 

(a) Definitions. As used in this clause-- 

 

"Commercially available off-the-shelf (COTS) item" --  

 

(1) Means any item of supply that is -- 

 

(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 

  

(ii) Sold in substantial quantities in the commercial marketplace; and 

 

(iii) Offered to the Government, without modification, in the same form in which it is sold in the 

commercial marketplace; and 

 

http://www.state.gov/g/tip
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(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), 

such as agricultural products and petroleum products. Per 46 CFR 525.1(c)(2), "bulk cargo"  means cargo 

that is loaded and carried in bulk onboard ship without mark or count, in a loose unpackaged form, having 

homogenous characteristics. Bulk cargo loaded into intermodal equipment, except LASH or Seabee barges, 

is subject to mark and count and, therefore, ceases to be bulk cargo. 

 

"Employee assigned to the contract" means an employee who was hired after November 6, 1986, who is directly 

performing work, in the United States, under a contract that is required to include the clause prescribed at 22.1803. 

An employee is not considered to be directly performing work under a contract if the employee-- 

 

(1) Normally performs support work, such as indirect or overhead functions; and 

 

(2) Does not perform any substantial duties applicable to the contract. 

 

"Subcontract" means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 

for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 

and modifications to purchase orders. 

 

"Subcontractor" means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 

Contractor or another subcontractor. 

 

"United States," as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, 

Guam, and the U.S. Virgin Islands. 

 

(b) Enrollment and verification requirements.  

 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the 

Contractor shall-- 

 

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of 

contract award; 

 

(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, 

begin to use E-Verify to initiate verification of employment eligibility of all new hires of the 

Contractor, who are working in the United States, whether or not assigned to the contract, within 3 

business days after the date of hire (but see paragraph (b)(3) of this section); and 

 

(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate 

verification within 90 calendar days after date of enrollment or within 30 calendar days of the 

employee's assignment to the contract, whichever date is later (but see paragraph (b)(4) of this 

section). 

 

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the 

Contractor shall use E-Verify to initiate verification of employment eligibility of-- 

 

(i) All new employees.  

 

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all 

new hires of the Contractor, who are working in the United States, whether or not 

assigned to the contract, within 3 business days after the date of hire (but see paragraph 

(b)(3) of this section); or 

 

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a 

Federal Contractor in E-Verify, the Contractor shall initiate verification of all new hires 

of the Contractor, who are working in the United States, whether or not assigned to the 

contract, within 3 business days after the date of hire (but see paragraph (b)(3) of this 

section); or 
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(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor 

shall initiate verification within 90 calendar days after date of contract award or within 30 days 

after assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section). 

 

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 

government or the government of a Federally recognized Indian tribe; or a surety performing under a 

takeover agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may 

choose to verify only employees assigned to the contract, whether existing employees or new hires. The 

Contractor shall follow the applicable verification requirements at (b)(1) or (b)(2), respectively, except that 

any requirement for verification of new employees applies only to new employees assigned to the contract. 

 

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 

employees hired after November 6, 1986, rather than just those employees assigned to the contract. The 

Contractor shall initiate verification for  each existing employee working in the United States who was 

hired after November 6, 1986, within 180 calendar days of-- 

 

(i) Enrollment in the E-Verify program; or 

 

(ii) Notification to E-Verify Operations of the Contractor’s decision to exercise this option, using 

the contact information provided in the E-Verify program Memorandum of Understanding 

(MOU). 

  

(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of 

the E-Verify program MOU. 

 

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) 

may terminate the Contractor’s MOU and deny access to the E-Verify system in accordance with 

the terms of the MOU. In such case, the Contractor will be referred to a suspension or debarment 

official. 

 

(ii) During the period between termination of the MOU and a decision by the suspension or 

debarment official whether to suspend or debar, the Contractor is excused from its obligations 

under paragraph (b) of this clause. If the suspension or  debarment official determines not to 

suspend or debar the Contractor, then the Contractor must reenroll in E-Verify. 

 

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 

Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 

 

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 

verification using E-Verify for any employee-- 

 

(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 

 

(2) Who has been granted and holds an active U.S. Government security clearance for access to 

confidential, secret, or top secret information in accordance with the National Industrial Security Program 

Operating Manual; or 

 

(3) Who has undergone a completed background investigation and been issued credentials pursuant to 

Homeland Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for 

Federal Employees and Contractors. 

 

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 

(appropriately modified for identification of the parties), in each subcontract that-- 

 

(1) Is for-- 

 

(i) Commercial or noncommercial  services (except for commercial services that are part of the 

purchase of a COTS item (or an item that would be a COTS item, but for minor modifications), 

http://www.dhs.gov/E-Verify
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performed by the COTS provider, and are normally provided for that COTS item); or 

 

(ii) Construction; 

 

(2) Has a value of more than $3,000; and 

 

(3) Includes work performed in the United States. 

 

 

I.65 52.223-2  AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND 

CONSTRUCTION CONTRACTS. (SEPT 2013) 

 

(a) In the performance of this contract, the Contractor shall make maximum use of biobased products that are United 

States Department of Agriculture (USDA)-designated items unless—  

 

(1) The product cannot be acquired—  

 

(i) Competitively within a time frame providing for compliance with the contract performance 

schedule;  

 

(ii) Meeting contract performance requirements; or  

 

(iii) At a reasonable price.  

 

(2) The product is to be used in an application covered by a USDA categorical exemption (see 7 CFR 

3201.3(e)). For example, all USDA-designated items are exempt from the preferred procurement 

requirement for the following:  

 

(i) Spacecraft system and launch support equipment.  

 

(ii) Military equipment, i.e., a product or system designed or procured for combat or combat-

related missions.  

 

(b) Information about this requirement and these products is available at http://www.biopreferred.gov.  

 

(c) In the performance of this contract, the Contractor shall—  

 

(1) Report to http://www.sam.gov, with a copy to the Contracting Officer, on the product types and dollar 

value of any USDA-designated biobased products purchased by the Contractor during the previous 

Government fiscal year, between October 1 and September 30; and  

 

(2) Submit this report no later than—  

 

(i) October 31 of each year during contract performance; and  

 

(ii) At the end of contract performance.  

 

 

 

I.66 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA. (JAN 

1997) - ALTERNATE I (JUL 1995)  

http://www.biopreferred.gov/
http://www.sam.gov/
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(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the latest version 

of Federal Standard No. 313 (including revisions adopted during the term of the contract). 

 

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 

contract. The hazardous material shall be properly identified and include any applicable identification number, such 

as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 

Data Sheet submitted under this contract. 

 

MATERIAL 

 

(If none, insert "None")         Identification No. 

____________________             __________________ 

____________________             __________________ 

____________________             __________________ 

 

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 

material to be delivered under this contract is hazardous. 

 

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 

Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, 

for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with 

Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. 

Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 

considered nonresponsible and ineligible for award. 

 

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, 

which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall 

promptly notify the Contracting Officer and resubmit the data. 

 

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the 

Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or 

property. 

 

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 

local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 

hazardous material.  

 

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 

 

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are 

to - 

 

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, 

transporting, or disposing of hazardous materials; 

 

(ii) Obtain medical treatment for those affected by the material; and 

 

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 

 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) 

of this clause, in precedence over any other clause of this contract providing for rights in data. 

 

(3) The Government is not precluded from using similar or identical data acquired from other sources. 

 

(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of Material 

Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal 

Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause. 
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(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the packing 

list or other suitable shipping document which accompanies each shipment. Alternatively, the Contractor is 

permitted to transmit MSDS's to consignees in advance of receipt of shipments by consignees, if authorized 

in writing by the Contracting Officer. 

 

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or 

customer supply centers, the Contractor shall provide one copy of the MSDS's in or on each shipping 

container. If affixed to the outside of each container, the MSDS's must be placed in a weather resistant 

envelope. 

 

 

I.67 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION. (MAY 2011)  
 

(a) Definitions. As used in this clause-- 

 

Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or, 

alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening 

the Government through Leadership in Environmental Management. 

 

Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65. 

 

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and 

Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 

1990 (PPA) (42 U.S.C. 13101-13109). 

 

(c) The Contractor shall provide all information needed by the Federal facility to comply with the following: 

 

(1) The emergency planning reporting requirements of section 302 of EPCRA. 

 

(2) The emergency notice requirements of section 304 of EPCRA. 

 

(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 

 

(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 

 

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and 

recycling information required by section 6607 of PPA. 

 

(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of 

sections 502 and 503 of Executive Order 13148. 

 

 

I.68 52.223-6 DRUG-FREE WORKPLACE. (MAY 2001)  
 

(a) Definitions. As used in this clause -  

 

Controlled substance means a controlled substance in schedules I through V of section 202 of the 

Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 

1308.15. 

 

Conviction means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or 

both, by any judicial body charged with the responsibility to determine violations of the Federal or State 

criminal drug statutes. 

 

Criminal drug statute means a Federal or non-Federal criminal statute involving the manufacture, 

distribution, dispensing, possession, or use of any controlled substance. 
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Drug-free workplace means the site(s) for the performance of work done by the Contractor in connection 

with a specific contract where employees of the Contractor are prohibited from engaging in the unlawful 

manufacture, distribution, dispensing, possession, or use of a controlled substance. 

 

Employee means an employee of a Contractor directly engaged in the performance of work under a 

Government contract. Directly engaged is defined to include all direct cost employees and any other 

Contractor employee who has other than a minimal impact or involvement in contract performance. 

 

Individual means an offeror/Contractor that has no more than one employee including the 

offeror/Contractor. 

 

(b) The Contractor, if other than an individual, shall -  within 30 days after award (unless a longer period is agreed to 

in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 

days performance duration -  

 

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the Contractor’s workplace and specifying the 

actions that will be taken against employees for violations of such prohibition; 

 

(2) Establish an ongoing drug-free awareness program to inform such employees about -  

 

(i) The dangers of drug abuse in the workplace; 

 

(ii) The Contractor’s policy of maintaining a drug-free workplace; 

 

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 

 

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace; 

 

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 

subparagraph (b)(1) of this clause; 

 

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as 

a condition of continued employment on this contract, the employee will -  

 

(i) Abide by the terms of the statement; and 

 

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a 

violation occurring in the workplace no later than 5 days after such conviction; 

 

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision 

(b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such conviction. The 

notice shall include the position title of the employee; 

 

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one 

of the following actions with respect to any employee who is convicted of a drug abuse violation occurring 

in the workplace: 

 

(i) Taking appropriate personnel action against such employee, up to and including termination; or 

 

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program 

approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate 

agency; and 

 

(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs 

(b)(1) though (b)(6) of this clause. 
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(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 

in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 

this contract.  

 

(d) In addition to other remedies available to the Government, the Contractor’s failure to comply with the 

requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 

suspension of contract payments, termination of the contract or default, and suspension or debarment. 

 

 

I.69 970.5223-3 AGREEMENT REGARDING WORKPLACE SUBSTANCE ABUSE PROGRAMS AT 

DOE SITES. (DEC 2000) 

 

(a) Any contract awarded as a result of this solicitation will be subject to the policies, criteria, 

and procedures of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites. 

 

(b) By submission of its offer, the officer agrees to provide to the Contracting Officer, within 30 

days after notification of selection for award, or award of a contract, whichever occurs first, 

pursuant to this solicitation, its written workplace substance abuse program consistent with the 

requirements of 10 CFR part 707. 

 

(c) Failure of the offeror to agree to the condition of responsibility set forth in paragraph (b) of 

this provision renders the offeror unqualified and ineligible for award. 

 

 

I.70 970.5223-4 WORKPLACE SUBSTANCE ABUSE PROGRAMS AT DOE SITES. (DEC 2000) 

 

(a) Program Implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace 

Substance Abuse Programs at DOE Sites, incorporated herein by reference with full force and 

effect, develop, implement, and maintain a workplace substance abuse program. 

 

(b) Remedies. In addition to any other remedies available to the Government, the Contractor’s 

failure to comply with the requirements of 10 CFR part 707 or to perform in a manner consistent 

with its approved program may render the Contractor subject to: the suspension of contract 

payments, or, where applicable, a reduction in award fee; termination for default; and suspension 

or debarment. 

 

(c) Subcontracts.  

 

(1) The Contractor agrees to notify the Contracting Officer reasonably in 

advance of, but not later than 30 days prior to, the award of any subcontract the Contractor 

believes may be subject to the requirements of 10 CFR part 707. 

 

(2) The DOE Prime Contractor shall require all subcontracts subject to the provisions of 10 CFR 

part 707 to agree to develop and implement a workplace substance abuse program that complies 

with the requirements of 10 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, 

as a condition for award of the subcontract. The DOE Prime Contractor shall review and approve 

each subcontractor’s program, and shall periodically monitor each subcontractor’s 

implementation of the program for effectiveness and compliance with 10 CFR part 707. 

 

(3) The Contractor agrees to include, and require the inclusion of, the requirements of this clause 

in all subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707. 

 

 

I.71 52.223-10 WASTE REDUCTION PROGRAM. (AUG 2011)  

  

(a) Definitions. As used in this clause - 

 

"Recycling" means the series of activities, including collection, separation, and processing, by which 
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products or other materials are recovered from the solid waste stream for use in the form of raw materials in 

the manufacture of products other than fuel for producing heat or power by combustion. 

 

"Waste prevention" means any change in the design, manufacturing, purchase, or use of materials or 

products (including packaging) to reduce their amount or toxicity before they are discarded. Waste 

prevention also refers to the reuse of products or materials. 

 

"Waste reduction" means preventing or decreasing the amount of waste being generated through waste 

prevention, recycling, or purchasing recycled and environmentally preferable products. 

 

(b) Consistent with the requirements of section 3(e) of Executive Order 13423, the Contractor shall establish a 

program to promote cost-effective waste reduction in all operations and facilities covered by this contract. 

 

 

I.72 52.223-15 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS. (DEC 2007)  
 

(a) Definition. As used in this clause-- 

 

"Energy-efficient product" -- 

 

(1) Means a product that-- 

 

(i) Meets Department of Energy and Environmental Protection Agency criteria for use of 

the Energy Star trademark label; or 

 

(ii) Is in the upper 25 percent of efficiency for all similar products as designated by the 

Department of Energy's Federal Energy Management Program. 

 

(2) The term "product" does not include any energy-consuming product or system designed or 

procured for combat or combat-related missions (42 U.S.C. 8259b). 

 

(b) The Contractor shall ensure that energy-consuming products are energy efficient products (i.e., ENERGY STAR 

products or FEMP-designated products) at the time of contract award, for products that are-- 

 

(1) Delivered; 

 

(2) Acquired by the Contractor for use in performing services at a Federally-controlled facility; 

 

(3) Furnished by the Contractor for use by the Government; or 

 

(4) Specified in the design of a building or work, or incorporated during its construction, 

renovation, or maintenance. 

 

(c) The requirements of paragraph (b) apply to the Contractor (including any subcontractor) unless-- 

 

(1) The energy-consuming product is not listed in the ENERGY STAR Program or FEMP; or 

 

(2) Otherwise approved in writing by the Contracting Officer. 

 

(d) Information about these products is available for-- 

 

(1) ENERGY STAR at http://www.energystar.gov/products; and 

 

(2) FEMP at http://www1.eere.energy.gov/femp/procurement/eep_requirements.html 

 

 

I.73 52.223-17  AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN SERVICE AND 

CONSTRUCTION CONTRACTS. (MAY 2008) 

http://www.energystar.gov/products
http://www1.eere.energy.gov/femp/procurement/eep_requirements.html
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(a) In the performance of this contract, the Contractor shall make maximum use of products containing recovered 

materials that are EPA-designated items unless the product cannot be acquired—  

 

(1) Competitively within a timeframe providing for compliance with the contract performance schedule;  

 

(2) Meeting contract performance requirements; or  

 

(3) At a reasonable price.  

 

(b) Information about this requirement is available at EPA’s Comprehensive Procurement Guidelines web site, 

http://www.epa.gov/cpg/. The list of EPA-designated items is available at http://www.epa.gov/cpg/products.htm. 

 

 

I.74 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE 

DRIVING. (AUG 2011)  
 

(a) Definitions. As used in this clause - 

 

"Driving" –  

 

(1) Means operating a motor vehicle on an active roadway with the motor running, including 

while temporarily stationary because of traffic, a traffic light, stop sign, or otherwise. 

 

(2) Does not include operating a motor vehicle with or without the motor running when one has 

pulled over to the side of, or off, an active roadway and has halted in a location where one can 

safely remain stationary. 

 

"Text messaging" means reading from or entering data into any handheld or other electronic device, 

including for the purpose of short message service texting, e-mailing, instant messaging, obtaining 

navigational information, or engaging in any other form of electronic data retrieval or electronic data 

communication. The term does not include glancing at or listening to a navigational device that is secured 

in a commercially designed holder affixed to the vehicle, provided that the destination and route are 

programmed into the device either before driving or while stopped in a location off the roadway where it is 

safe and legal to park. 

 

(b) This clause implements Executive Order 13513, Federal Leadership on Reducing Text Messaging while Driving, 

dated October 1, 2009. 

 

(c) The Contractor is encouraged to - 

 

(1) Adopt and enforce policies that ban text messaging while driving - 

 

(i) Company-owned or rented vehicles or Government-owned vehicles; or 

 

(ii) Privately-owned vehicles when on official Government business or when performing any work 

for or on behalf of the Government. 

 

(2) Conduct initiatives in a manner commensurate with the size of the business, such as - 

 

(i) Establishment of new rules and programs or re-evaluation of existing programs to prohibit text 

messaging while driving; and 

 

(ii) Education, awareness, and other outreach to employees about the safety risks associated with 

texting while driving. 

 

(d) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (d), in all 

subcontracts that exceed the micro-purchase threshold. 

http://www.epa.gov/cpg/
http://www.epa.gov/cpg/products.htm
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I.75 52.223-19 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SYSTEMS (MAY 2011) 

 

The Contractor’s work under this contract shall conform with all operational controls identified in the applicable 

agency or facility Environmental Management Systems and provide monitoring and measurement information 

necessary for the Government to address environmental performance relative to the goals of the Environmental 

Management Systems. 

 

 

I.76 52.224-1 PRIVACY ACT NOTIFICATION. (APR 1984)  
 

The Contractor will be required to design, develop, or operate a system of records on individuals, to accomplish an 

agency function subject to the Privacy Act of 1974, Public Law 93-579, December 31, 1974 (5 U.S.C. 552a) and 

applicable agency regulations. Violation of the Act may involve the imposition of criminal penalties. 

 

 

I.77 52.224-2 PRIVACY ACT. (APR 1984)  
 

(a) The Contractor agrees to - 

 

(1) Comply with the Privacy Act of 1974 (the Act) and the agency rules and regulations issued under the 

Act in the design, development, or operation of any system of records on individuals to accomplish an 

agency function when the contract specifically identifies - 

 

(i) The systems of records; and 

 

(ii) The design, development, or operation work that the Contractor is to perform; 

 

(2) Include the Privacy Act notification contained in this contract in every solicitation and resulting 

subcontract and in every subcontract awarded without a solicitation, when the work statement in the 

proposed subcontract requires the redesign, development, or operation of a system of records on individuals 

that is subject to the Act; and 

 

(3) Include this clause, including this subparagraph (3), in all subcontracts awarded under this contract 

which requires the design, development, or operation of such a system of records. 

 

(b) In the event of violations of the Act, a civil action may be brought against the agency involved when the 

violation concerns the design, development, or operation of a system of records on individuals to accomplish an 

agency function, and criminal penalties may be imposed upon the officers or employees of the agency when the 

violation concerns the operation of a system of records on individuals to accomplish an agency function. For 

purposes of the Act, when the contract is for the operation of a system of records on individuals to accomplish an 

agency function, the Contractor is considered to be an employee of the agency. 

 

(c) (1) "Operation of a system of records," as used in this clause, means performance of any of the activities 

associated with maintaining the system of records, including the collection, use, and dissemination of records. 

 

(2) "Record," as used in this clause, means any item, collection, or grouping of information about an 

individual that is maintained by an agency, including, but not limited to, education, financial transactions, 

medical history, and criminal or employment history and that contains the person's name, or the identifying 

number, symbol, or other identifying particular assigned to the individual, such as a fingerprint or 

voiceprint or a photograph. 

 

(3) "System of records on individuals," as used in this clause, means a group of any records under the 

control of any agency from which information is retrieved by the name of the individual or by some 

identifying number, symbol, or other identifying particular assigned to the individual. 
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I.78 52.225-5  TRADE AGREEMENTS (SEPT 2013)  (DOE DEVIATION) (FEB 2008)   

 

 (a) Definitions. As used in this clause—  

 

“Caribbean Basin country end product”—  

 

(1) Means an article that—  

 

(i) (A) Is wholly the growth, product, or manufacture of a Caribbean Basin country; 

or  

(B) In the case of an article that consists in whole or in part of materials from 

another country, has been substantially transformed in a Caribbean Basin 

country into a new and different article of commerce with a name, character, or 

use distinct from that of the article or articles from which it was transformed; 

and  

(ii) Is not excluded from duty-free treatment for Caribbean countries under 

19 U.S.C. 2703(b).  

(A) For this reason, the following articles are not Caribbean Basin country end 

products:  

(1) Tuna, prepared or preserved in any manner in airtight containers;  

(2) Petroleum, or any product derived from petroleum;  

(3) Watches and watch parts (including cases, bracelets, and straps) of 

whatever type including, but not limited to, mechanical, quartz digital, 

or quartz analog, if such watches or watch parts contain any material 

that is the product of any country to which the Harmonized Tariff 

Schedule of the United States (HTSUS) column 2 rates of duty apply 

(i.e., Afghanistan, Cuba, Laos, North Korea, and Vietnam); and  

(4) Certain of the following: textiles and apparel articles; footwear, 

handbags, luggage, flat goods, work gloves, and leather wearing 

apparel; or handloomed, handmade, and folklore articles;  

(B) Access to the HTSUS to determine duty-free status of articles of these types 

is available at http://www.usitc.gov/tata/hts/. In particular, see the following:  

(1) General Note 3(c), Products Eligible for Special Tariff treatment.  

(2) General Note 17, Products of Countries Designated as Beneficiary 

Countries under the United States-Caribbean Basin Trade Partnership 

Act of 2000.  

(3) Section XXII, Chapter 98, Subchapter II, Articles Exported and 

Returned, Advanced or Improved Abroad, U.S. Note 7(b).  

(4) Section XXII, Chapter 98, Subchapter XX, Goods Eligible for 

Special Tariff Benefits under the United States-Caribbean Basin Trade 

Partnership Act; and  

 

(2) Refers to a product offered for purchase under a supply contract, but for purposes of 

calculating the value of the acquisition, includes services (except transportation services) 

incidental to the article, provided that the value of those incidental services does not exceed that of 

the article itself.  

 

“Designated country” means any of the following countries:  

 

(1) A World Trade Organization Government Procurement Agreement country (Armenia, Aruba, 

Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, 

Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic 

of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, 

Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan (known in 

the World Trade Organization as “the Separate Customs Territory of Taiwan, Penghu, Kinmen 

and Matsu (Chinese Taipei))”, or United Kingdom);  

 

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Colombia, Costa Rica, 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t17t20+1727+50++%2819%29%20%20AND%20%28%2819%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://www.usitc.gov/tata/hts/
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Dominican Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco, 

Nicaragua, Oman, Panama, Peru, or Singapore);  

 

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, 

Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, 

Djibouti, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, 

Laos, Lesotho, Liberia, Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, 

Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, South 

Sudan, Tanzania, Timor-Leste, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or  

 

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, 

Bonaire, British Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, 

Saba, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius, Sint Maarten, 

or Trinidad and Tobago).  

 

“Designated country end product” means a WTO GPA country end product, an FTA country end product, a 

least developed country end product, or a Caribbean Basin country end product.  

 

“End product” means those articles, materials, and supplies to be acquired under the contract for public use.  

 

“Free Trade Agreement country end product” means an article that—  

 

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or  

 

(2) In the case of an article that consists in whole or in part of materials from another country, has 

been substantially transformed in an FTA country into a new and different article of commerce 

with a name, character, or use distinct from that of the article or articles from which it was 

transformed. The term refers to a product offered for purchase under a supply contract, but for 

purposes of calculating the value of the end product includes services (except transportation 

services) incidental to the article, provided that the value of those incidental services does not 

exceed that of the article itself.  

 

“Least developed country end product” means an article that—  

 

(1) Is wholly the growth, product, or manufacture of a least developed country; or  

 

(2) In the case of an article that consists in whole or in part of materials from another country, has 

been substantially transformed in a least developed country into a new and different article of 

commerce with a name, character, or use distinct from that of the article or articles from which it 

was transformed. The term refers to a product offered for purchase under a supply contract, but for 

purposes of calculating the value of the end product, includes services (except transportation 

services) incidental to the article, provided that the value of those incidental services does not 

exceed that of the article itself. “United States” means the 50 States, the District of Columbia, and 

outlying areas.  

 

“U.S.-made end product” means an article that is mined, produced, or manufactured in the United States or 

that is substantially transformed in the United States into a new and different article of commerce with a 

name, character, or use distinct from that of the article or articles from which it was transformed.  

 

“WTO GPA country end product” means an article that—  

 

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or  

 

(2) In the case of an article that consists in whole or in part of materials from another country, has 

been substantially transformed in a WTO GPA country into a new and different article of 

commerce with a name, character, or use distinct from that of the article or articles from which it 

was transformed. The term refers to a product offered for purchase under a supply contract, but for 

purposes of calculating the value of the end product includes services, (except transportation 
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services) incidental to the article, provided that the value of those incidental services does not 

exceed that of the article itself.  

 

(b) Delivery of end products. The Contracting Officer has determined that the WTO GPA and FTAs apply to this 

acquisition. Unless otherwise specified, these trade agreements apply to all items in the Schedule. The Contractor 

shall deliver under this contract only U.S.-made or designated country end products except to the extent that, in its 

offer, it specified delivery of other end products in the provision entitled “Trade Agreements Certificate.”  

 

 

I.79 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUN 2008)  
 

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 

Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation, 

Executive order, or statute administered by OFAC, or if OFAC’s implementing regulations at 31 CFR Chapter V, 

would prohibit such a transaction by a person subject to the jurisdiction of the United States.  

 

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most 

imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities and individuals 

subject to economic sanctions are included in OFAC’s List of Specially Designated Nationals and Blocked Persons 

at http://www.treas.gov/offices/enforcement/ofac/sdn. More information about these restrictions, as well as updates, 

is available in the OFAC’s regulations at 31 CFR Chapter V and/or on OFAC’s website at 

http://www.treas.gov/offices/enforcement/ofac.  

 

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.  

 

 

I.80 952.226-71 UTILIZATION OF ENERGY POLICY ACT TARGET ENTITIES. (JUN 1996)  
 

(a) Definition. - Energy Policy Act target groups, as used in this provision means: 

 

(1) An institution of higher education that meets the requirements of 34 CFR 600.4(a) and has a student 

enrollment that consists of at least 20 percent: 

 

(i) Hispanic Americans, i.e., students whose origins are in Mexico, Puerto Rico, Cuba, or Central 

or South America, or any combination thereof, or 

 

(ii) Native Americans, i.e., American Indians, Eskimos, Aleuts, and Native Hawaiians, or any 

combination thereof; 

 

(2) Institutions of higher learning determined to be Historically Black Colleges and Universities by the 

Secretary of Education pursuant to 34 CFR 608.2; and 

 

(3) Small business concerns, as defined under section 3 of the Small Business Act (15 U.S.C. 632), that are 

owned and controlled by individuals who are both socially and economically disadvantaged within the 

meaning of section 8(d) of the Small Business Act (15 U.S.C. 637(d))  or by a woman or women. 

 

(b) Obligation. In addition to its obligations under the clause of this contract entitled Utilization of Small, Small 

Disadvantaged and Women-Owned Small Business Concerns, the Contractor, in performance of this contract, 

agrees to provide its best efforts to competitively award subcontracts to entities from among the Energy Policy Act 

target groups. 

 

 

I.81 952.226-72 ENERGY POLICY ACT SUBCONTRACTING GOALS AND REPORTING 

REQUIREMENTS.  
 

As prescribed in 926.7007(c), insert the following clause: 

 

ENERGY POLICY ACT SUBCONTRACTING GOALS AND REPORTING REQUIREMENTS (JUN 1996) 

http://www.treas.gov/offices/enforcement/ofac/sdn
http://www.treas.gov/offices/enforcement/ofac
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(a) Definition. Energy Policy Act target groups, as used in this provision means -- 

 

(1) An institution of higher education that meets the requirements of 34 CFR 600.4(a), and has a student 

enrollment that consists of at least 20 percent --  

 

(i) Hispanic Americans, i.e., students whose origins are in Mexico, Puerto Rico, Cuba, or Central 

or South America, or any combination thereof, or 

 

(ii) Native Americans, i.e., American Indians, Eskimos, Aleuts, and Native Hawaiians, or any 

combination thereof; 

 

(2) Institutions of higher learning determined to be Historically Black Colleges and Universities by the 

Secretary of education pursuant to 34 CFR 608.2; and 

 

(3) Small business concerns, as defined under section 3 of the Small Business Act (15 U.S.C. 632), that are 

owned and controlled by individuals who are both socially and economically disadvantaged within the 

meaning of section 8(d) of the Small Business Act (15 U.S.C. 637(d)) or by a woman or women. 

 

(b) Goals. The Contractor, in performance of this contract, agrees to provide its best efforts to award subcontracts to 

the following classes of entities -- 

 

(1) Small business concerns controlled by socially and economically disadvantaged individuals or by 

women: [* * *] percent; 

 

(2) Historically Black colleges and universities: [* * *] percent; and 

 

(3) Colleges or universities having a student body in which more than 20 percent of the students are 

Hispanic Americans or Native Americans: * * * percent. [* * * These goals are stated in a percentage 

reflecting the relationship of estimated award value of subcontracts to the value of this contract and appear 

elsewhere in this contract.] 

 

(c) Reporting requirements.  

 

(1) The Contractor agrees to report, on an annual Federal Government fiscal year basis, its progress against 

the goals by providing the actual annual dollar value of subcontract payments for the preceding 12-month 

period, and the relationship of those payments to the incurred contract costs for the same period. Reports 

submitted pursuant to this clause must be received by the Contracting Officer (or designee) not later than 

45 days after the end of the reporting period. 

 

(2) If the contract includes reporting requirements under FAR 52.219-9, Small Business Subcontracting 

Plan, the Contractor’s progress against the goals stated in paragraph (b) of this clause shall be included as 

an addendum to Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, 

Summary Subcontract Report, as applicable, for the period that corresponds to the end of the Federal 

Government fiscal year.  

 

 

I.82 52.227-1 AUTHORIZATION AND CONSENT. (DEC 2007) -- ALTERNATE I (APR 1984)  
 

(a) The Government authorizes and consents to all use and manufacture of any invention described in and covered 

by a United States patent in the performance of this contract or any subcontract at any tier. 

 

(b) The Contractor shall include the substance of this clause, including this paragraph (b), in all subcontracts that are 

expected to exceed the simplified acquisition threshold. However, omission of this clause from any subcontract, 

including those at or below the simplified acquisition threshold, does not affect this authorization and consent. 

 

 

I.83 970.5227-1 RIGHTS IN DATA—FACILITIES (DEC 2000)  
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(a) Definitions.  

 

(1) Computer data bases, as used in this clause, means a collection of data in a form capable of, and for the 

purpose of, being stored in, processed, and operated on by a computer. The term does not include computer 

software. 

 

(2) Computer software, as used in this clause, means (i) computer programs which are data comprising a 

series of instructions, rules, routines, or statements, regardless of the media in which recorded, that allow or 

cause a computer to perform a specific operation or series of operations and (ii) data comprising source 

code listings, design details, algorithms, processes, flow charts, formulae, and related material that would 

enable the computer program to be produced, created, or compiled. The term does not include computer 

data bases. 

 

(3) Data, as used in this clause, means recorded information, regardless of form or the media on which it 

may be recorded. The term includes technical data and computer software. The term "data" does not 

include data incidental to the administration of this contract, such as financial, administrative, cost and 

pricing, or management information. 

 

(4) Limited rights data, as used in this clause, means data, other than computer software, developed at 

private expense that embody trade secrets or are commercial or financial and confidential or privileged. 

The Government's rights to use, duplicate, or disclose limited rights data are as set forth in the Limited 

Rights Notice of subparagraph (e) of this clause. 

 

(5) Restricted computer software, as used in this clause, means computer software developed at private 

expense and that is a trade secret; is commercial or financial and is confidential or privileged; or is 

published copyrighted computer  software, including minor modifications of any such computer software. 

The Government's rights to use, duplicate, or disclose restricted computer software are as set forth in the 

Restricted Rights Notice of paragraph (f) of this clause. 

 

(6) Technical data, as used in this clause, means recorded data, regardless of form or characteristic, that are 

of a scientific or technical nature. Technical data does not include computer software, but does include 

manuals and instructional materials and technical data formatted as a computer data base. 

 

(7) Unlimited rights, as used in this clause, means the right of the Government to use, disclose, reproduce, 

prepare derivative works, distribute copies to the public, including by electronic means, and perform 

publicly and display publicly, in any manner, including by electronic means, and for any purpose 

whatsoever, and to have or permit others to do so. 

 

(b) Allocation of Rights.  

 

(1) The Government shall have: 

 

(i) Ownership of all technical data and computer software first produced in the performance of this 

Contract; 

 

(ii) Unlimited rights in technical data and computer software specifically used in the performance 

of this Contract, except as provided herein regarding copyright, limited rights data, or restricted 

computer software, or except for other data specifically  protected by statute for a period of time 

or, where, approved by DOE, appropriate instances of the DOE Work for Others Program; 

 

(iii) The right to inspect technical data and computer software first produced or specifically used 

in the performance of this Contract at all reasonable times. The Contractor shall make available all 

necessary facilities to allow DOE personnel to perform such inspection; 

 

(iv) The right to have all technical data and computer software first produced or specifically used 

in the performance of this Contract delivered to the Government or otherwise disposed of by the 

Contractor, either as the contracting officer may from time  to time direct during the progress of 
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the work or in  any  event as the contracting officer shall direct upon completion or termination of 

this Contract. The Contractor agrees to leave a copy of such data at the facility or plant to which 

such data relate, and to make available for access or to deliver to the Government such data upon 

request by the contracting officer. If such data are limited rights data or restricted computer 

software, the rights of the Government in such data shall be governed solely by the provisions of 

paragraph (e) of this clause ("Rights in Limited Rights Data") or paragraph (f) of this clause 

("Rights in Restricted Computer Software"); and 

 

(v) The right to remove, cancel, correct, or ignore any markings not authorized by the terms of this 

Contract on any data furnished hereunder if, in response to a written inquiry by DOE concerning 

the propriety of the markings, the Contractor fails to respond thereto within 60 days or fails to 

substantiate the propriety of the markings. In either case DOE will notify the Contractor of the 

action taken.  

 

(2) The Contractor shall have: 

 

(i) The right to withhold limited rights data and restricted computer software unless otherwise 

provided in accordance with the provisions of this clause; and 

 

(ii) The right to use for its private purposes, subject to patent, security or other provisions of this 

Contract, data it first produces in the performance of this Contract, except for data in DOE's 

Uranium Enrichment Technology, including diffusion, centrifuge, and atomic vapor laser isotope 

separation, provided the data requirements of this Contract have been met as of the date of the 

private use of such data. 

 

(3) The Contractor agrees that for limited rights data or restricted computer software or other technical, 

business or financial data in the form of recorded information which it receives from, or is given access to 

by, DOE or a third party, including a DOE Contractor or subcontractor, and for technical data or computer 

software it first produces under this Contract which is authorized to be marked by DOE, the Contractor 

shall treat such data in accordance with any restrictive legend contained thereon.  

 

(c) Copyrighted Material.  

 

(1) The Contractor shall not, without prior written authorization of the Patent Counsel, assert copyright in 

any technical data or computer software first produced in the performance of this contract. To the extent 

such authorization is granted, the Government reserves for itself and others acting on its behalf, a 

nonexclusive, paid-up, irrevocable, world-wide license for Governmental purposes to publish, distribute, 

translate, duplicate, exhibit, and perform any such data copyrighted by the Contractor. 

 

(2) The Contractor agrees not to include in the technical data or computer software delivered under the 

contract any material copyrighted by the Contractor and not to knowingly include any material copyrighted 

by others without first granting or obtaining  at no cost a license therein for the benefit of the Government 

of the same scope as set forth in paragraph (c)(1) of this clause. If  the Contractor believes that such 

copyrighted material for which the license cannot be obtained must be included in the technical data or 

computer software to be delivered, rather than merely incorporated therein by reference, the Contractor 

shall obtain  the written authorization of the contracting officer to include such material in the technical 

data or computer software prior to its delivery. 

 

(d) Subcontracting.  

 

(1) Unless otherwise directed by the contracting officer, the Contractor agrees to use in subcontracts in 

which technical data or computer software is expected to be produced or in subcontracts for supplies that 

contain a requirement for production or delivery of data in accordance with the policy and procedures of 48 

CFR Subpart 27.4 as supplemented by 48 CFR 927.401 through 927.409, the clause entitled, "Rights in 

Data-General" at 48 CFR 52.227-14 modified in accordance with 927.409(a) and including Alternate V. 

Alternates II through IV of that clause may be included as appropriate with the prior approval of DOE 

Patent Counsel, and the Contractor shall not acquire rights in a subcontractor’s limited rights data or 

restricted computer software, except through the use of Alternates II or III, respectively, without the prior 
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approval of DOE Patent  Counsel. The clause at 48 CFR 52.227-16, Additional Data Requirements, shall 

be included in subcontracts in accordance with DEAR 927.409(h). The Contractor shall use instead the 

Rights in Data-Facilities clause at 48 CFR 970.5227-1 in subcontracts, including subcontracts for related 

support services, involving the design or operation of any plants or facilities or specially designed 

equipment for such plants or facilities that are managed or operated under its contract with DOE.  

 

(2) It is the responsibility of the Contractor to obtain from its subcontractors technical data and computer 

software and rights therein, on behalf of the Government, necessary to fulfill the Contractor’s obligations to 

the Government with respect to such data. In the event of refusal by a subcontractor to accept a clause 

affording the Government such rights, the Contractor shall: 

 

(i) Promptly submit written notice to the contracting officer setting forth reasons or the 

subcontractor’s refusal and other pertinent information which may expedite disposition of the 

matter, and 

 

(ii) Not proceed with the subcontract without the written authorization of the contracting officer. 

 

(3) Neither the Contractor nor higher-tier subcontractors shall use their power to award subcontracts as 

economic leverage to acquire rights in a subcontractor’s limited rights data or restricted computer software 

for their private use. 

 

(e) Rights in Limited Rights Data. Except as may be otherwise specified in this Contract as data which are not 

subject to this paragraph, the Contractor agrees to and does hereby grant to the Government an irrevocable, 

nonexclusive, paid-up license by or for the Government, in any limited rights data of the Contractor specifically 

used in the performance of this Contract, provided,  however, that to the extent that any limited rights data when 

furnished or delivered is specifically identified by the Contractor at the time of initial delivery to the Government or 

a representative of the Government, such data shall not be used within or outside the Government except as provided 

in the "Limited Rights Notice" set forth. All such limited rights data shall be marked with the following "Limited 

Rights Notice": 

 

Limited Rights Notice 

 

These data contain "limited rights data," furnished under Contract No. -  -  -  -   with the United States 

Department of Energy which may be duplicated and used by the Government with the express limitations 

that the "limited rights data" may not be disclosed outside the Government or be used for purposes of 

manufacture without prior permission of the Contractor, except that further disclosure or use may be made 

solely for the following purposes: 

 

(a) Use (except for manufacture) by support services Contractors within the scope of their contracts; 

 

(b) This "limited rights data" may be disclosed for evaluation purposes under the restriction that the 

"limited rights data" be retained in confidence and not be further disclosed; 

 

(c) This "limited rights data" may be disclosed to other Contractors participating in the Government's 

program of which this Contract is a part for information or use (except for manufacture) in connection with 

the work performed under their contracts and  under the restriction that the "limited rights data" be retained 

in confidence and not be further disclosed; 

 

(d) This "limited rights data" may be used by the Government or others on its behalf for emergency repair 

or overhaul work under the restriction that the "limited rights data" be retained in confidence and not be 

further disclosed; and 

 

(e) Release to a foreign government, or instrumentality thereof, as the interests of the United States 

Government may require, for information or evaluation, or for emergency repair or overhaul work by such 

government. This Notice shall be marked on any reproduction of this data in whole or in part. 

 

(End of Notice) 

 



157 

 

(f) Rights in Restricted Computer Software.  

 

(1) Except as may be otherwise specified in this Contract as data which are not subject to this paragraph, 

the Contractor agrees to and does hereby grant to the Government an irrevocable, nonexclusive, paid-up, 

license by or for the Government, in any restricted computer software of the Contractor specifically used in 

the performance of this Contract, provided, however, that to the extent that any restricted  computer 

software when furnished or delivered is specifically identified by the Contractor at the time of initial 

delivery to the Government or a representative of the Government, such data shall not be used within or 

outside the Government except as provided in the "Restricted Rights Notice" set forth below. All such 

restricted computer software shall be marked with the following "Restricted Rights Notice": 

 

Restricted Rights Notice-Long Form 

 

(a) This computer software is submitted with restricted rights under Department of Energy 

Contract No. -  -  - -. It may not be used, reproduced, or disclosed by the Government except as 

provided in paragraph (b) of this notice. 

 

(b) This computer software may be: 

 

(1) Used or copied for use in or with the computer or computers for which it was acquired, 

including use at any Government installation to which such computer or computers may be 

transferred; 

 

(2) Used, copied for use, in a backup or replacement computer if any computer for which it was 

acquired is inoperative or is replaced; 

 

(3) Reproduced for safekeeping (archives) or backup purposes; 

 

(4) Modified, adapted, or combined with other computer software, provided that only the portions 

of the derivative software consisting of the restricted computer software are to be made subject to 

the same restricted rights; and 

 

(5) Disclosed to and reproduced for use by Contractors under a service contract (of the type 

defined in 48 CFR 37.101) in accordance with subparagraphs (b)(1) through (4) of this Notice, 

provided the Government makes such disclosure or reproduction subject to these restricted rights. 

 

(c) Notwithstanding the foregoing, if this computer software has been published under copyright, 

it is licensed to the Government, without disclosure prohibitions, with the rights set forth in the 

restricted rights notice above. 

 

(d) This Notice shall be marked on any reproduction of this computer software, in whole or in 

part. 

 

(End of Notice) 

 

(2) Where it is impractical to include the Restricted Rights Notice on restricted computer software, the 

following short-form Notice may be used. 

 

 

Restricted Rights Notice-Short Form 

 

Use, reproduction, or disclosure is subject to restrictions set forth in the Long Form Notice of 

DOE Contract No. -  -  - - with (name of Contractor). 

 

(End of Notice) 

 

(3) If the software is embedded, or if it is commercially impractical to mark it with human readable text, 

then the symbol R and the clause date (mo/yr), in brackets or a box, a R-mo/yr, may be used. This will be 
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read to mean restricted computer software,  subject to the rights of the Government as described in the 

Long Form Notice, in effect as of the date indicated next to the symbol. The symbol shall not be used to 

mark human readable material. In the event this Contract contains any variation to the rights in the Long 

Form Notice, then the contract number must also be cited. 

 

(4) If restricted computer software is delivered with the copyright notice of 17 U.S.C. 401, the software will 

be presumed to be published copyrighted computer software licensed to the Government without disclosure 

prohibitions and with unlimited rights, unless the Contractor includes the following statement with such 

copyright notice "Unpublished-rights reserved under the Copyright Laws of the United States."  

 

(g) Relationship to patents. Nothing contained in this clause creates or is intended to imply a license to the 

Government in any patent or is intended to be construed as affecting the scope of any licenses or other rights 

otherwise granted to the Government under any patent.  

 

 

I.84 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 

INFRINGEMENT (DEC 2007)  

  

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 

claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 

knowledge. 

 

(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 

infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 

services performed under this contract, the Contractor shall furnish to the Government, when requested by the 

Contracting Officer, all evidence and information in the Contractor’s possession pertaining to such claim or suit. 

Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 

agreed to indemnify the Government. 

 

(c) The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts that are 

expected to exceed the simplified acquisition threshold. 

 

 

I.85 970.5227-7 ROYALTY INFORMATION (DEC 2000)  

 

(a) Cost or charges for royalties. If the response to this solicitation contains costs or charges for royalties totaling 

more than $250, the following information shall be included in the response relating to each separate item of royalty 

or license fee:   

 

(1) Name and address of licensor; 

 

(2) Date of license agreement; 

 

(3) Patent numbers, patent application serial numbers, or other basis on which the royalty is payable; 

 

(4) Brief description, including any part or model numbers of each contract item or component on which 

the royalty is payable; 

 

(5) Percentage or dollar rate of royalty per unit; 

 

(6) Unit price of contract item; 

 

(7) Number of units; and 

 

(8) Total dollar amount of royalties. 

 

(b) Copies of current licenses. In addition, if specifically requested by the Contracting Officer before execution of 

the contract, the offeror shall furnish a copy of the current license agreement and an identification of applicable 
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claims of specific patents or other basis upon which the royalty may be payable. 

 

 

I.86 970.5227-8 REFUND OF ROYALTIES (AUG 2002)  

 

(a) During performance of this Contract, if any royalties are proposed to be charged to the Government as costs 

under this Contract, the Contractor agrees to submit for approval of the Contracting Officer, prior to the execution of 

any license, the following information relating to each separate item of royalty: 

 

(1) Name and address of licensor; 

 

(2) Patent numbers, patent application serial numbers, or other basis on which the royalty is payable; 

 

(3) Brief description, including any part or model numbers of each contract item or component on which 

the royalty is payable; 

 

(4) Percentage or dollar rate of royalty per unit; 

 

(5) Unit price of contract item; 

 

(6) Number of units; 

 

(7) Total dollar amount of royalties; and 

 

(8) A copy of the proposed license agreement. 

 

(b) If specifically requested by the Contracting Officer, the Contractor shall furnish a copy of any license agreement 

entered into prior to the effective date of this clause and an identification of applicable claims of specific patents or 

other basis upon which royalties are payable. 

 

(c) The term "royalties" as used in this clause refers to any costs or charges in the nature of royalties, license fees, 

patent or license amortization costs, or the like, for the use of or for rights in patents and patent applications that are 

used in the performance of this contract or any subcontract hereunder. 

 

(d) The Contractor shall furnish to the Contracting Officer, annually upon request, a statement of royalties paid or 

required to be paid in connection with performing this Contract and subcontracts hereunder. 

 

(e) For royalty payments under licenses entered into after the effective date of this Contract, costs incurred for 

royalties proposed under this paragraph shall be allowable only to the extent that such royalties are approved by the 

Contracting Officer. If the Contracting Officer determines that existing or proposed royalty payments are 

inappropriate, any payments subsequent to such determination shall be allowable only to the extent approved by the 

Contracting Officer. 

 

(f) Regardless of prior DOE approval of any individual payments or royalties, DOE may contest at any time the 

enforceability, validity, scope of, or title to a patent for which the Contractor makes a royalty or other payment. 

 

(g) If at any time within 3 years after final payment under this contract, the Contractor for any reason is relieved in 

whole or in part from the payment of any royalties to which this clause applies, the Contractor shall promptly notify 

the Contracting Officer of that fact and shall promptly reimburse the Government for any refunds received or 

royalties paid after having received notice of such relief. 

 

(h) The Contractor agrees to include, and require inclusion of, this clause, including this paragraph (h), suitably 

modified to identify the parties in any subcontract at any tier in which the amount of royalties reported during 

negotiation of the subcontract exceeds $250. 

 

 

I.87 952.227-11 PATENT RIGHTS-RETENTION BY THE CONTRACTOR (SHORT FORM). (FEB 

1995)  
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(a) Definitions.  

 

(1) "Invention" means any invention or discovery which is or may be patentable or otherwise protectable 

under title 35 of the United States Code, or any novel variety of plant which is or may be protected under 

the Plant Variety Protection Act (7 U.S.C. 2321, et seq.). 

 

(2) "Made" when used in relation to any invention means the conception of first actual reduction to practice 

of such invention.  

 

(3) "Nonprofit organization" means a university or other institution of higher education or an organization 

of the type described in section 501(c)(3) of the Internal Revenue Code of l954 (26 U.S.C. 501(c)) and 

exempt from taxation under section 501(a) of the Internal Revenue Code (26 U.S.C. 501(a)) or any 

nonprofit scientific or educational organization qualified under a state nonprofit organization statute. 

 

(4) "Practical application" means to manufacture, in the case of a composition or product; to practice, in the 

case of a process or method; or to operate, in the case of a machine or system; and, in each case, under such 

conditions as to establish that the invention is being utilized and that is benefits are, to the extent permitted 

by law or Government regulations, available to the public on reasonable terms.  

 

(5) "Small business firm" means a small business concern as defined at section 2 of Pub. L. 85-536 (15 

U.S.C. 632) and implementing regulations of the Administrator of the Small Business Administration. For 

the purpose of this clause, the size standards for small business concerns involved in Government 

procurement and subcontracting at 13 CFR 121.3-8 and 13 CFR 121.3-12, respectively, will be used.  

 

(6) "Subject invention" means any invention of the Contractor conceived or first actually reduced to 

practice in the performance of work under this contract, provided that in the case of a variety of plant, the 

date of determination (as defined in section  41(d) of the Plant Variety Protection Act, 7 U.S.C. 2401(d)) 

must also occur during the period of contract performance. 

 

(7) "Agency licensing regulations" and "agency regulations concerning the licensing of Government-owned 

inventions" mean the Department of Energy patent licensing regulations at 10 CFR Part 781.  

 

(b) Allocation of principal rights. The Contractor may retain the entire right, title, and interest throughout the world 

to each subject invention subject to the provisions of this clause and 35 U.S.C. 203. With respect to any subject 

invention in which the Contractor retains title, the Federal Government shall have a nonexclusive, nontransferable, 

irrevocable, paid-up license to practice or have practiced for or on behalf of the United States the subject invention 

throughout the world.  

 

(c) Invention disclosure, election of title, and filing of patent application by Contractor.  

 

(1) The Contractor will disclose each subject invention to the Department of Energy (DOE) within 2 

months after the inventor discloses it in writing to Contractor personnel responsible for patent matters. The 

disclosure to DOE shall be in the form of a written report and shall identify the contract under which the 

invention was made and the inventor(s). It shall be sufficiently complete in technical detail to convey a 

clear understanding to the extent known at the time of the disclosure, of the nature, purpose, operation, and 

the physical, chemical, biological or electrical characteristics of the invention. The disclosure shall also 

identify any publication, on sale or public use of the invention and whether a manuscript describing the 

invention has been submitted for publication and, if so, whether it has been accepted for publication at the 

time of disclosure. In addition, after disclosure to the DOE, the Contractor will promptly notify that agency 

of the acceptance of any manuscript describing the invention for publication or of any on sale or public use 

planned by the Contractor.  

 

(2) The Contractor will elect in writing whether or not to retain title to any such invention by notifying 

DOE within 2 years of disclosure to DOE. However, in any case where publication, on sale or public use 

has initiated the l-year statutory period wherein valid patent protection can still be obtained in the United 

States, the period for election of title may be shortened by DOE to a date that is no more than 60 days prior 

to the end of the statutory period.  
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(3) The Contractor will file its initial patent application on a subject invention to which it elects to retain 

title within 1 year after election of title or, if earlier, prior to the end of any statutory period wherein valid 

patent protection can be obtained in the United States after a publication, on sale, or public use. The 

Contractor will file patent applications in additional countries or international patent offices within either 

10 months of the corresponding initial patent application or 6 months from the date permission is  granted 

by the Commissioner of Patents and Trademarks to file foreign patent applications where such filing has 

been prohibited by a Secrecy Order.  

 

(4) Requests for extension of the time for disclosure, election, and filing under subparagraphs (c)(l), (2), 

and (3) of this clause may, at the discretion of the agency, be granted. 

 

(d) Conditions when the Government may obtain title. The Contractor will convey to the Federal agency, upon 

written request, title to any subject invention 

 

(1) If the Contractor fails to disclose or elect title to the subject invention within the times specified in 

paragraph (c) of this clause, or elects not to retain title; provided, that DOE may only request title within 60 

days after learning of the failure of the Contractor to disclose or elect within the specified times.  

 

(2) In those countries in which the Contractor fails to file patent applications within the times specified in 

paragraph (c) of this clause; provided, however, that if the Contractor has filed a patent application in a 

country after the times specified in paragraph (c) of this clause, but prior to its receipt of the written request 

of the Federal agency, the Contractor shall continue to retain title in that country.  

 

(3) In any country in which the Contractor decides not to continue the prosecution of any application for, to 

pay the maintenance fees on, or defend in reexamination or opposition proceeding on, a patent on a subject 

invention.  

 

(e) Minimum rights to Contractor and protection of the Contractor right to file.  

 

(1) The Contractor will retain a nonexclusive royalty-free license throughout the world in each subject 

invention to which the Government obtains title, except if the Contractor fails to disclose the invention 

within the times specified in paragraph (c) of this clause. The Contractor’s license extends to its domestic 

subsidiary and affiliates, if any, within the corporate structure of which the Contractor is a party and 

includes the right to grant sublicenses of the same scope to the extent the Contractor was legally obligated 

to do so at the time the contract was awarded. The license is transferable only with the approval of the 

Federal agency, except when transferred to the successor of that part of the Contractor’s business to which 

the invention pertains.  

 

(2) The Contractor’s domestic license may be revoked or modified by DOE to the extent necessary to 

achieve expeditious practical application of subject invention pursuant to an application for an exclusive 

license submitted in accordance with applicable provisions at 37 CFR Part 404 and agency licensing 

regulations. This license will not be revoked in that field of use or the geographical areas in which the 

Contractor has achieved practical application and continues to make the benefits of the invention 

reasonably accessible to the public. The license in any foreign country may be revoked or modified at the 

discretion of DOE to the extent the Contractor, its licensees, or the domestic subsidiaries or affiliates have 

failed to achieve practical application in that foreign country.  

 

(3) Before revocation or modification of the license, DOE will furnish the Contractor a written notice of its 

intention to revoke or modify the license, and the Contractor will be allowed 30 days (or such other time as 

may be authorized by DOE for good cause shown by the Contractor) after the notice to show cause why the 

license should not be revoked or modified. The Contractor has the right to appeal, in accordance with 

applicable regulations in 37 CFR Part 404 and agency regulations concerning the licensing of Government 

owned inventions, any decision concerning the revocation or modification of the license.  

 

(f) Contractor action to protect the Government's interest.  

 

(1) The Contractor agrees to execute or to have executed and promptly deliver to DOE all instruments 
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necessary to  

 

(i) establish or confirm the rights the Government has throughout the world in those subject 

inventions to which the Contractor elects to retain title, and  

 

(ii) convey title to DOE when requested under paragraph (d) of this clause and to enable the 

government to obtain patent protection throughout the world in that subject invention.  

 

(2) The Contractor agrees to require, by written agreement, its employees, other than clerical and 

nontechnical employees, to disclose promptly in writing to personnel identified as responsible for the 

administration of patent matters and in a format suggested by the Contractor each subject invention made 

under contract in order that the Contractor can comply with the disclosure provisions of paragraph (c) of 

this clause, and to execute all papers necessary to file patent applications on subject inventions and to 

establish the Government's rights in the subject inventions. This disclosure format should require, as a 

minimum, the information required by subparagraph (c)(1) of this clause. The Contractor shall instruct such 

employees, through employee agreements or other suitable educational programs, on the importance of 

reporting inventions in sufficient time to permit the filing of patent applications prior to U.S. or foreign 

statutory bars.  

 

(3) The Contractor will notify DOE of any decision not to continue the prosecution of a patent application, 

pay maintenance fees, or defend in a reexamination or opposition proceeding on a patent, in any country, 

not less than 30 days before the expiration of the response period required by the relevant patent office.  

 

(4) The Contractor agrees to include, within the specification of any United States patent application and 

any patent issuing thereon covering a subject invention, the following statement, "This invention was made 

with Government support under (identify the contract) awarded by the United States Department of Energy. 

The Government has certain rights in the invention."  

 

(g) Subcontracts.  

 

(1) The Contractor will include this clause, suitably modified to identify the parties, in all subcontracts, 

regardless of tier, for experimental, developmental, or research work to be performed by a small business 

firm or domestic nonprofit organization. The subcontractor will retain all rights provided for the Contractor 

in this clause, and the Contractor will not, as part of the consideration for awarding the subcontract, obtain 

rights in the subcontractor’s subject inventions.   

 

(2) The Contractor shall include in all other subcontracts, regardless of tier, for experimental, 

developmental, demonstration, or research work the patent rights clause at 952.227-13.  

 

(3) In the case of subcontracts, at any tier, DOE, subcontractor, and the Contractor agree that the mutual 

obligations of the parties created by this clause constitute a contract between the subcontractor and DOE 

with respect to the matters covered by the clause; provided, however, that nothing in this paragraph is 

intended to confer any jurisdiction under the Contract Disputes Act in connection with proceedings under 

paragraph (j) of this clause.  

 

(h) Reporting on utilization of subject inventions. The Contractor agrees to submit, on request, periodic reports no 

more frequently than annually on the utilization of a subject invention or on efforts at obtaining such utilization that 

are being made by the Contractor or its licensees or assignees. Such reports shall include information regarding the 

status of development, date of first commercial sale or use, gross royalties received, by the Contractor, and such 

other data and information as DOE may reasonably specify. The Contractor also agrees to provide additional reports 

as may be requested by DOE in connection with any march-in proceeding undertaken by that agency in accordance 

with paragraph (j) of this clause. As required by 35 U.S.C. 202(c)(5), DOE agrees it will not disclose such 

information to persons outside the Government without permission of the Contractor.  

 

(i) Preference for United States industry. Notwithstanding any other provision of this clause, the Contractor agrees 

that neither it nor any assignee will grant to any person the exclusive right to use or sell any subject invention in the 

United States unless such person agrees that any product embodying the subject invention or produced through the 

use of the subject invention will be manufactured substantially in the United States. However, in individual cases, 
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the requirement for such an agreement may be waived by DOE upon a showing by the Contractor or its assignee that 

reasonable but unsuccessful efforts have been made to grant licenses on similar terms to potential licensees that 

would be likely to manufacture substantially in the United States or that under the circumstances domestic 

manufacture is not commercially feasible.  

 

(j) March-in rights. The Contractor agrees that, with respect to any subject invention in which it has acquired title, 

DOE has the right in accordance with the procedures in 37 CFR 401.6 and any supplemental regulations of the 

agency to require the Contractor, an assignee or exclusive licensee of a subject invention to grant a nonexclusive, 

partially exclusive, or exclusive license in any field of use to a responsible applicant or applicants, upon terms that 

are reasonable under the circumstances, and, if the Contractor, assignee, or exclusive licensee refuses such a request, 

DOE has the right to grant such a license itself if DOE determines that  

 

(1) Such action is necessary because the Contractor or assignee has not taken, or is not expected to take 

within a reasonable time, effective steps to achieve practical application of the subject invention in such 

field of use;  

 

(2) Such action is necessary to alleviate health or safety needs which are not reasonably satisfied by the 

Contractor, assignee, or their licensees;  

 

(3) Such action is necessary to meet requirements for public use specified by Federal regulations and such 

requirements are not reasonably satisfied by the Contractor, assignee, or licensees; or  

 

(4) Such action is necessary because the agreement required by paragraph (i) of this clause has not been 

obtained or waived or because a licensee of the exclusive right to use or sell any subject invention in the 

United States is in breach of such agreement.  

 

(k) Special provisions for contracts with nonprofit organizations. If the Contractor is a nonprofit organization, it 

agrees that  

 

(1) Rights to a subject invention in the United States may not be assigned without the approval of the 

Federal agency, except where such assignment is made to an organization which has as one of its primary 

functions the management of inventions; provided, that such assignee will be subject to the same provisions 

as the Contractor;  

 

(2) The Contractor will share royalties collected on a subject invention with the inventor, including Federal 

employee co-inventors (when DOE deems it appropriate) when the subject invention is assigned in 

accordance with 35 U.S.C. 202(e) and 37 CFR 401.10;  

 

(3) The balance of any royalties or income earned by the Contractor with respect to subject inventions, after 

payment of expenses (including payments to inventors) incidental to the administration of subject 

inventions will be utilized for the support of scientific research or education; and  

 

(4) It will make efforts that are reasonable under the circumstances to attract licensees of subject inventions 

that are small business firms, and that it will give a preference to a small business firm when licensing a 

subject invention if the Contractor determines that the small business firm has a plan or proposal for 

marketing the invention which, if executed, is equally as likely to bring the invention to practical 

application as any plans or proposals from applicants that are not small business firms; provided, that the 

Contractor is also satisfied that the small business firm has the capability and resources to carry out its  plan 

or proposal. The decision whether to give a preference in any specific case will be at the discretion of the 

Contractor. However, the Contractor agrees that the Secretary of Commerce may review the Contractor’s 

licensing program and decisions regarding small business applicants, and the Contractor will negotiate 

changes to its licensing policies, procedures, or practices with the Secretary of Commerce when that 

Secretary's review discloses that the Contractor could take reasonable steps to more effectively implement 

the requirements of this subparagraph (k)(4).  

 

(l) Communications. 

 

(1) The Contractor shall direct any notification, disclosure, or request to DOE provided for in this clause to 



164 

 

the DOE patent counsel assisting the DOE contracting activity, with a copy of the communication to the 

Contracting Officer.  

 

(2) Each exercise of discretion or decision provided for in this clause, except subparagraph (k)(4), is 

reserved for the DOE Patent Counsel and is not a claim or dispute and is not subject to the Contract 

Disputes Act of 1978. (3) Upon request of the DOE Patent Counsel or the contracting officer, the 

Contractor shall provide any or all of the following:  

 

(i) a copy of the patent application, filing date, serial number and title, patent number, and issue 

date for any subject invention in any country in which the Contractor has applied for a patent;  

 

(ii) a report, not more often than annually, summarizing all subject inventions which were 

disclosed to DOE individually during the reporting period specified; or  

 

(iii) a report, prior to closeout of the contract, listing all subject inventions or stating that there 

were none. (End of clause)  

 

 

I.88 952.227-13 PATENT RIGHTS-ACQUISITION BY THE GOVERNMENT. (SEP 1997)  
 

(a) Definitions. 

 

"Invention", as used in this clause, means any invention or discovery which is or may be patentable or 

otherwise protectable under title 35 of the United States Code or any novel variety of plant that is or may 

be protectable under the Plant Variety Protection Act (7 U.S.C. 2321, et seq.). 

 

"Practical application", as used in this clause, means to manufacture, in the case of a composition or 

product; to practice, in the case of a process or method; or to operate, in the case of a machine or system; 

and, in each case, under such conditions as to establish that the invention is being utilized and that its 

benefits are, to the extent permitted by law or Government regulations, available to the public on 

reasonable terms. 

 

"Subject invention", as used in this clause, means any invention of the Contractor conceived or first 

actually reduced to practice in the course of or under this contract. 

 

"Patent Counsel", as used in this clause, means the Department of Energy Patent Counsel assisting the 

procuring activity. 

 

"DOE patent waiver regulations", as used in this clause, means the Department of Energy patent waiver 

regulations at 41 CFR 9-9.109- 6 or successor regulations. See 10 CFR part 784. 

 

"Agency licensing regulations" and "applicable agency licensing regulations", as used in this clause, mean 

the Department of Energy patent licensing regulations at 10 CFR Part 781. 

 

(b) Allocations of principal rights. 

 

(1) Assignment to the Government. The Contractor agrees to assign to the Government the entire right, 

title, and interest throughout the world in and to each subject invention, except to the extent that rights are 

retained by the Contractor under subparagraph (b)(2) and paragraph (d) of this clause.  

 

(2) Greater rights determinations.  

 

(i) The Contractor, or an employee-inventor after consultation with the Contractor, may request 

greater rights than the nonexclusive license and the foreign patent rights provided in paragraph  (d) 

of this clause on identified inventions in accordance with the DOE patent waiver regulations. A 

request for a determination of whether the Contractor or the employee-inventor is entitled to 

acquire such greater rights must be submitted to the Patent Counsel with a copy to the Contracting 

Officer at the time of the first disclosure of the invention pursuant to subparagraph (e)(2) of this 
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clause, or not later than 8 months thereafter, unless a longer period is authorized in writing by the 

Contracting Officer for good cause shown in writing by the Contractor. Each determination of 

greater rights under this contract shall be subject to paragraph (c) of this clause, unless otherwise 

provided in the greater rights determination, and to the reservations and conditions deemed to be 

appropriate by the Secretary of Energy or designee. 

 

(ii) Within two (2) months after the filing of a patent application, the Contractor shall provide the 

filing date, serial number and title, a copy of the patent application (including an English-language 

version if filed in a language other than English),  and, promptly upon issuance of a patent, 

provide the patent number and issue date for any subject invention in any country for which the 

Contractor has been granted title or the right to file and prosecute on behalf of the United States by 

the Department of Energy. 

 

(iii) Not less than thirty (30) days before the expiration of the response period for any action 

required by the Patent and Trademark Office, notify the Patent Counsel of any decision not to 

continue prosecution of the application.  

 

(iv) Upon request, the Contractor shall furnish the Government an irrevocable power to inspect 

and make copies of the patent application file. 

 

(c) Minimum rights acquired by the Government.  

 

(1) With respect to each subject invention to which the Department of Energy grants the Contractor 

principal or exclusive rights, the Contractor agrees as follows: 

 

(i) The Contractor hereby grants to the Government a nonexclusive, nontransferable, irrevocable, 

paid-up license to practice or have practiced each subject invention throughout the world by or on 

behalf of the Government of the United States (including any Government agency). 

 

(ii) The Contractor agrees that with respect to any subject invention in which DOE has granted it 

title, DOE has the right in accordance with the procedures in the DOE patent waiver regulations 

(10 CFR part 784) to require the Contractor, an assignee, or exclusive licensee of a subject 

invention to grant a nonexclusive, partially exclusive, or exclusive license in any field of use to a 

responsible applicant or applicants, upon terms that are reasonable under the circumstances, and if 

the Contractor, assignee, or exclusive licensee refuses such a request, DOE has the right to grant 

such a license itself if it determines that -  (A) Such action is necessary because the Contractor or 

assignee has not taken, or is not expected to take within a reasonable time, effective steps to 

achieve practical application of the subject invention  in such field of use; (B) Such action is 

necessary to alleviate health or safety needs which are not reasonably satisfied by the Contractor, 

assignee, or their licensees; (C) Such action is necessary to meet requirements for public use 

specified by Federal regulations and such requirements are not reasonably satisfied by the 

Contractor, assignee, or licensees; or (D) Such action is necessary because the agreement required 

by paragraph (i) of this clause has neither been obtained nor waived or because a licensee of the 

exclusive right to use or sell any subject invention in the United States is in breach of such 

agreement. 

 

(iii) The Contractor agrees to submit on request periodic reports no more frequently than annually 

on the utilization of a subject invention or on efforts at obtaining such utilization of a subject 

invention or on efforts at obtaining such utilization that are being made by the Contractor or its 

licensees or assignees. Such reports shall include information regarding the status of development, 

date of first commercial sale or use, gross royalties received by the Contractor, and such other data 

and information as DOE may reasonably specify. The Contractor also agrees to provide additional 

reports as may be requested by DOE in connection with any march-in proceedings undertaken by 

that agency in accordance with subparagraph (c)(1)(ii) of this clause. To the extent data or 

information supplied under this section is considered by the Contractor, its licensee, or assignee to 

be privileged and confidential and is so marked, the Department of Energy agrees that, to the 

extent permitted by law, it will not disclose such information to persons outside the Government. 
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(iv) The Contractor agrees, when licensing a subject invention, to arrange to avoid royalty charges 

on acquisitions involving Government funds, including funds derived through a Military 

Assistance Program of the Government or otherwise derived through the Government, to refund 

any amounts received as royalty charges on a subject invention in acquisitions for, or on behalf of, 

the Government, and to provide for such refund in any instrument transferring rights in the 

invention to any party. 

 

(v) The Contractor agrees to provide for the Government's paid-up license pursuant to 

subparagraph (c)(1)(i) of this clause in any instrument transferring rights in a subject invention and 

to provide for the granting of licenses as required by subparagraph (c)(1)(ii) of this clause, and for 

the reporting of utilization information as required by subparagraph (c)(1)(iii) of this clause, 

whenever the instrument transfers principal or exclusive rights in a subject invention. (2) Nothing 

contained in this paragraph (c) shall be deemed to grant to the Government any rights with respect 

to any invention other than a subject invention. 

 

(d) Minimum rights to the Contractor.  

 

(1) The Contractor is hereby granted a revocable, nonexclusive, royalty-free license in each patent 

application filed in any country on a subject invention and any resulting patent in which the Government 

obtains title, unless the Contractor fails to disclose the subject invention within the times specified in 

subparagraph (e)(2) of this clause. The Contractor’s license extends to its domestic subsidiaries and 

affiliates, if any, within the corporate structure of which the Contractor is a part and includes the right to 

grant sublicenses of the same scope to the extent the Contractor was legally obligated to do so at the time 

the contract was awarded. The license is transferable only with the approval of DOE except when 

transferred to the successor of that part of the Contractor’s business to which the invention pertains.  

 

(2) The Contractor’s domestic license may be revoked or modified by DOE to the extent necessary to 

achieve expeditious practical application of the subject invention pursuant to an application for an 

exclusive license submitted in accordance with applicable provisions in 37 CFR Part 404 and agency 

licensing regulations. This license will not be revoked in that field of use or the geographical areas in which 

the Contractor has achieved practical applications and continues to make the benefits of the invention 

reasonably accessible to the public. The license in any foreign country may be revoked or modified at the 

discretion of DOE  to the extent the Contractor, its licensees, or its domestic subsidiaries or affiliates have 

failed to achieve practical application in that foreign country.  

 

(3) Before revocation or modification of the license, DOE will furnish the Contractor a written notice of its 

intention to revoke or modify the license, and the Contractor will be allowed 30 days (or such other time as 

may be authorized by DOE for good cause shown by the Contractor) after the notice to show cause why the 

license should not be revoked or modified. The Contractor has the right to appeal, in accordance with 

applicable agency licensing regulations and 37 CFR Part 404 concerning the licensing of Government-

owned inventions, any decision concerning the revocation or modification of its license.  

 

(4) The Contractor may request the right to acquire patent rights to a subject invention in any foreign 

country where the Government has elected not to secure such rights, subject to the conditions in 

subparagraphs (d)(4)(i) through (d)(4)(vii) of this  clause. Such request must be made in writing to the 

Patent Counsel as part of the disclosure required by subparagraph (e)(2) of this clause, with a copy to the 

DOE Contracting Officer. DOE approval, if given, will be based on a determination that this would best 

serve the national interest.  

 

(i) The recipient of such rights, when specifically requested by DOE, and three years after 

issuance of a foreign patent disclosing the subject invention, shall furnish DOE a report stating: 

 

(A) The commercial use that is being made, or is intended to be made, of said invention, 

and 

 

(B) The steps taken to bring the invention to the point of practical application or to make 

the invention available for licensing. 
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(ii) The Government shall retain at least an irrevocable, nonexclusive, paid-up license to make, 

use, and sell the invention throughout the world by or on behalf of the Government (including any 

Government agency) and States and domestic municipal governments, unless the Secretary of 

Energy or designee determines that it would not be in the public interest to acquire the license for 

the States and domestic municipal governments. 

 

(iii) If noted elsewhere in this contract as a condition of the grant of an advance waiver of the 

Government's title to inventions under this contract, or, if no advance waiver was granted but a 

waiver of the Government's title to an identified invention is granted pursuant to subparagraph 

(b)(2) of this clause upon a determination by the Secretary of Energy that it is in the Government's 

best interest, this license shall include the right of the Government to sublicense foreign 

governments pursuant to any existing or future treaty or agreement with such foreign 

governments. 

 

(iv) Subject to the rights granted in subparagraphs (d)(1), (2),  and (3) of this clause, the Secretary 

of Energy or designee shall have the right to terminate the foreign patent rights granted in this 

subparagraph (d)(4) in whole or in part unless the recipient of such rights demonstrates to the 

satisfaction of the Secretary of Energy or designee that effective steps necessary to accomplish 

substantial utilization of the invention have been taken or within a reasonable time will be taken. 

 

(v) Subject to the rights granted in subparagraphs (d)(1), (2), and (3) of this clause, the Secretary 

of Energy or designee shall have the right, commencing four years after foreign patent rights are 

accorded under this subparagraph (d)(4), to require the  granting of a nonexclusive or partially 

exclusive license to a responsible applicant or applicants, upon terms reasonable  under the 

circumstances, and in appropriate circumstances to terminate said foreign patent rights in whole or 

in part, following a hearing upon notice thereof to the public, upon a petition by an interested 

person justifying such hearing: 

 

(A) If the Secretary of Energy or designee determines, upon review of such material as he 

deems relevant, and after the recipient of such rights or other interested person has had 

the opportunity to provide such relevant and material information as the Secretary or 

designee may require, that such foreign patent rights have tended substantially to lessen 

competition or to result in undue market concentration in any section of the United States 

in any line of commerce to which the technology relates; or  

 

(B) Unless the recipient of such rights demonstrates to the satisfaction of the Secretary of 

Energy or designee at such hearing that the recipient has taken effective steps, or within a 

reasonable time thereafter is expected to take such steps, necessary to accomplish 

substantial utilization of the invention. 

 

(vi) If the Contractor is to file a foreign patent application on a subject invention, the Government 

agrees, upon written request, to use its best efforts to withhold publication of such invention 

disclosures for such period of time as specified by Patent Counsel, but in no event shall the 

Government or its employees be liable for any publication thereof. 

 

(vii) Subject to the license specified in subparagraphs (d)(1), (2), and (3) of this clause, the 

Contractor or inventor agrees to convey to the Government, upon request, the entire right, title, 

and interest in any foreign country in which the Contractor or inventor fails to have a patent 

application filed in a timely manner or decides not to continue prosecution or to pay any 

maintenance fees covering the invention. To avoid forfeiture of the patent application or patent, 

the Contractor or inventor shall, not less than 60 days before the expiration period for any action 

required by any patent office, notify the Patent Counsel of such failure or decision, and deliver to 

the Patent Counsel, the executed instruments necessary for the conveyance specified in this 

paragraph. 

 

(e) Invention identification, disclosures, and reports.  

 

(1) The Contractor shall establish and maintain active and effective procedures to assure that subject 
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inventions are promptly identified and disclosed to Contractor personnel responsible for patent matters 

within 6 months of conception and/or first actual reduction to practice, whichever occurs first in the 

performance of work under this contract. These procedures shall include the maintenance of laboratory 

notebooks or equivalent records and other records as are reasonably necessary to document the conception 

and/or the first actual reduction to practice of subject inventions, and records that show that the procedures 

for identifying and disclosing the inventions are followed. Upon request, the Contractor shall furnish the 

Contracting Officer a description of such procedures for evaluation and for determination as to their 

effectiveness. 

 

(2) The Contractor shall disclose each subject invention to the DOE Patent Counsel with a copy to the 

Contracting Officer within 2 months after the inventor discloses it in writing to Contractor personnel 

responsible for patent matters or, if earlier, within 6 months after the Contractor becomes aware that a 

subject invention has been made, but in any event before any on sale, public use, or publication of such 

invention known to the Contractor. The disclosure to DOE shall be in the form of a written report and shall 

identify the contract under which the invention was made and the inventor(s). It shall be sufficiently 

complete in technical detail to convey a clear understanding, to the extent known at the time of the 

disclosure, of the nature, purpose, operation, and physical, chemical, biological, or electrical characteristics 

of the invention. The disclosure shall also identify any publication, on sale, or public use of the invention 

and whether a manuscript describing the invention has been submitted for publication and, if so, whether it 

has been accepted for publication at the time of disclosure. In addition, after disclosure to DOE, the 

Contractor shall promptly notify Patent Counsel of the acceptance of any manuscript describing the 

invention for publication or of any on sale or public use planned by the Contractor. The report should also 

include any request for a greater rights determination in accordance with subparagraph (b)(2) of this clause. 

When an invention is disclosed to DOE under this paragraph, it shall be deemed to have been made in the 

manner specified in Sections (a)(1) and (a)(2) of 42 U.S.C. 5908, unless the Contractor contends in writing 

at the time the invention is disclosed that is was not so made. 

 

(3) The Contractor shall furnish the Contracting Officer the following: 

 

(i) Interim reports every 12 months (or such longer period as may be specified by the Contracting 

Officer) from the date of the contract, listing all subject inventions during that period, and 

including a statement that all subject inventions have been disclosed (or that there are not such 

inventions), and that such disclosure has been made in accordance with the procedures required by 

paragraph (e)(1) of this clause. 

 

(ii) A final report, within 3 months after completion of the contracted work listing all subject 

inventions or containing a statement that there were no such inventions, and listing all 

subcontracts at any tier containing a patent rights clause or containing a statement that there were 

no such subcontracts. 

 

(4) The Contractor agrees to require, by written agreement, its employees, other than clerical and 

nontechnical employees, to disclose promptly in writing to personnel identified as responsible for the 

administration of patent matters and in a format suggested by the Contractor each subject invention made 

under contract in order that the Contractor can comply with the disclosure provisions of paragraph (c) of 

this clause, and to execute all papers necessary to file patent applications on subject inventions and to 

establish the Government's rights in the subject inventions. This disclosure format should require, as a 

minimum, the information required by subparagraph (e)(2) of this clause. (5) The Contractor agrees, 

subject to FAR 27.302(j), that the Government may duplicate and disclose subject invention disclosures 

and all other reports and papers furnished or required to be furnished pursuant to this clause. 

 

(f) Examination of records relating to inventions. 

 

(1) The Contracting Officer or any authorized representative shall, until 3 years after final payment under 

this contract, have the right to examine any books (including laboratory notebooks), records, and 

documents of the Contractor relating to the conception or first actual reduction to practice of inventions in 

the same field of technology as the work under this contract to determine whether -  

 

(i) Any such inventions are subject inventions; 
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(ii) The Contractor has established and maintains the procedures required by subparagraphs (e)(1) 

and e(4) of this clause; 

 

(iii) The Contractor and its inventors have complied with the procedures.  

 

(2) If the Contracting Officer learns of an unreported Contractor invention which the Contracting Officer 

believes may be a subject invention, the Contractor may be required to disclose the invention to DOE for a 

determination of ownership rights. 

 

(3) Any examination of records under this paragraph will be subject to appropriate conditions to protect the 

confidentiality of the information involved. 

 

(g) Withholding of payment (NOTE: This paragraph does not apply to subcontracts).  

 

(1) Any time before final payment under this contract, the Contracting Officer may, in the Government's 

interest,  withhold payment until a reserve not exceeding $50,000 or 5 percent of the amount of this 

contract, whichever is less, shall have been set aside if, in the Contracting Officer's opinion, the Contractor 

fails to -  

(i) Convey to the Government, using a DOE-approved form, the title and/or rights of the 

Government in each subject invention as required by this clause. 

 

(ii) Establish, maintain, and follow effective procedures for identifying and disclosing subject 

inventions pursuant to subparagraph (e)(1) of this clause; 

 

(iii) Disclose any subject invention pursuant to subparagraph (e)(2) of this clause; 

 

(iv) Deliver acceptable interim reports pursuant to subparagraph (e)(3)(i) of this clause; or 

 

(v) Provide the information regarding subcontracts pursuant to subparagraph (h)(4) of this clause.  

 

(2) Such reserve or balance shall be withheld until the Contracting Officer has determined that the 

Contractor has rectified whatever deficiencies exist and has delivered all reports, disclosures, and other 

information required by this clause.  

 

(3)  Final payment under this contract shall not be made before the Contractor delivers to the Contracting 

Officer all disclosures of subject inventions required by subparagraph (e)(2) of this clause, and acceptable 

final report pursuant to subparagraph (e)(3)(ii) of this clause, and the Patent Counsel has issued a patent 

clearance certification to the Contracting Officer. 

 

(4) The Contracting Officer may decrease or increase the sums withheld up to the maximum authorized 

above. No amount shall be withheld under this paragraph while the amount specified by this paragraph is 

being withheld under other provisions of the contract. The withholding of any amount or the subsequent 

payment thereof shall not be construed as a waiver of any Government rights. 

 

(h) Subcontracts. 

 

(1) The Contractor shall include the clause at 48 CFR 952.227-11  (suitably modified to identify the 

parties) in all subcontracts, regardless of tier, for experimental, developmental, demonstration, or research 

work to be performed by a small business firm or domestic nonprofit organization, except where the work 

of the subcontract is subject to an Exceptional Circumstances Determination by DOE. In all other 

subcontracts, regardless of tier, for experimental, developmental, demonstration, or research work, the 

Contractor shall include this clause (suitably modified to identify the parties). The Contractor shall not, as 

part of the consideration for awarding the subcontract, obtain rights in the subcontractor’s subject 

inventions. 

 

(2) In the event of a refusal by a prospective subcontractor to accept such a clause the Contractor -  
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(i) Shall promptly submit a written notice to the Contracting Officer setting forth the 

subcontractor’s reasons for such refusal and other pertinent information that may expedite 

disposition of the matter; and 

 

(ii) Shall not proceed with such subcontract without the written authorization of the Contracting 

Officer.  

 

(3) In the case of subcontracts at any tier, DOE, the subcontractor, and Contractor agree that the mutual 

obligations of the parties created by this clause constitute a contract between the subcontractor and DOE 

with respect to those matters covered by this clause.  

 

(4) The Contractor shall promptly notify the Contracting Officer in writing upon the award of any 

subcontract at any tier containing a patent rights clause by identifying the subcontractor, the applicable 

patent rights clause, the work to be performed under the subcontract, and the dates of award and estimated 

completion. Upon request of the Contracting Officer, the Contractor shall furnish a copy of such 

subcontract, and, no more frequently than annually, a listing of the subcontracts that have been awarded.  

 

(5) The Contractor shall identify all subject inventions of the subcontractor of which it acquires knowledge 

in the performance of this contract and shall notify the Patent Counsel, with a copy to the contracting 

officer, promptly upon identification of the inventions. 

 

(i) Preference United States industry. Unless provided otherwise, no Contractor that receives title to any subject 

invention and no assignee of any such Contractor shall grant to any person the exclusive right to use or sell any 

subject invention in the United States unless such person agrees that any products embodying the subject invention 

will be manufactured substantially in the United States. However, in individual cases, the requirement may be 

waived by the Government upon a showing by the Contractor or assignee that reasonable but unsuccessful efforts  

have been made to grant licenses on similar terms to potential licensees that would be likely to manufacture 

substantially in the United States or that under the circumstances domestic manufacture is not commercially 

feasible. 

 

(j) Atomic energy. 

 

(1) No claim for pecuniary award of compensation under the provisions of the Atomic Energy Act of 1954, 

as amended, shall be asserted with respect to any invention or discovery made or conceived in the course of 

or under this contract. 

 

(2) Except as otherwise authorized in writing by the Contracting Officer, the Contractor will obtain patent 

agreements to effectuate the provisions of subparagraph (e)(1) of this clause from all persons who perform 

any part of the work under this contract, except nontechnical personnel, such as clerical employees and 

manual laborers. 

 

(k) Background Patents. 

 

 

(1) Background Patent means a domestic patent covering an invention or discovery which is not a subject 

invention and which is owned or controlled by the Contractor at any time through the completion of this 

contract: 

 

(i) Which the Contractor, but not the Government, has the right to license to others without 

obligation to pay royalties thereon, and 

 

(ii) Infringement of which cannot reasonably be avoided upon the practice of any specific process, 

method, machine, manufacture, or composition of matter (including relatively minor modifications 

thereof) which is a subject of the research, development, or demonstration work performed under 

this contract.  

 

(2) The Contractor agrees to and does hereby grant to the Government a royalty-free, nonexclusive license 

under any background patent for purposes of practicing a subject of this contract by or for the Government 
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in research, development, and demonstration work only.  

 

(3) The Contractor also agrees that upon written application by DOE, it will grant to responsible parties, for 

purposes of practicing a subject of this contract, nonexclusive licenses under any background patent on 

terms that are reasonable under the circumstances. If, however, the Contractor believes that exclusive rights 

are necessary to achieve expeditious commercial development or utilization, then a request may be made to 

DOE for DOE approval of such licensing by the Contractor. 

(4) Notwithstanding subparagraph (k)(3) of this clause, the Contractor shall not be obligated to license any 

background patent if the Contractor demonstrates to the satisfaction of the Secretary of Energy or designee 

that: 

 

(i) a competitive alternative to the subject matter covered by said background patent is 

commercially available or readily introducible from one or more other sources; or 

 

(ii) the Contractor or its licensees are supplying the subject matter covered by said background 

patent in sufficient quantity and at reasonable prices to satisfy market needs, or have taken 

effective steps or within a reasonable time are expected to take effective steps to so supply the 

subject matter. l) Publication. It is recognized that during the course of the work under this 

contract, the Contractor or its employees may from time to time desire to release or publish 

information regarding scientific or technical developments conceived or first actually reduced to 

practice in the course of or under this contract. In order that public disclosure of such information 

will not adversely affect the patent interests of DOE or the Contractor, patent approval for release 

of publication shall be secured from Patent Counsel prior to any such release or publication. 

 

(m) Forfeiture of rights in unreported subject inventions. 

 

(1) The Contractor shall forfeit and assign to the Government, at the request of the Secretary of Energy or 

designee, all rights in any subject invention which the Contractor fails to report to Patent Counsel within 

six months after the time the Contractor: 

 

(i) Files or causes to be filed a United States or foreign patent application thereon; or 

 

(ii) Submits the final report required by subparagraph (e)(2)(ii) of this clause, whichever is later. 

(2) However, the Contractor shall not forfeit rights in a subject invention if, within the time 

specified in subparagraph (m)(1) of this clause, the Contractor: 

 

(i) Prepares a written decision based upon a review of the record that the invention was 

neither conceived nor first actually reduced to practice in the course of or under the 

contract and delivers the decision to Patent Counsel, with a copy to the Contracting 

Officer; or 

 

(ii) Contending that the invention is not a subject invention, the Contractor nevertheless 

discloses the invention and all facts pertinent to this contention to the Patent Counsel, 

with a copy to the Contracting Officer; or 

 

(iii) Establishes that the failure to disclose did not result from the Contractor’s fault or 

negligence. (3) Pending written assignment of the patent application and patents on a 

subject invention determined by the Secretary of Energy or designee to be forfeited (such 

determination to be a final decision under the Disputes clause of this contract), the 

Contractor shall be deemed to hold the invention and the patent applications and patents 

pertaining thereto in trust for the Government. The forfeiture provision of this paragraph 

(m) shall be in addition to and shall not supersede other rights and remedies which the 

Government may have with respect to subject inventions. 

 

 

I.89 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL). (JUN 1987)  
 

Except for data contained on pages [ ], it is agreed that as a condition of award of this contract, and notwithstanding 
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the conditions of any notice appearing thereon, the Government shall have unlimited rights (as defined in the 

"Rights in Data - General" clause contained in this contract) in and to the technical data contained in the proposal 

dated [ ], upon which this contract is based. 

 

 

I.90 952.227-84 NOTICE OF RIGHT TO REQUEST PATENT WAIVER (FEB 1998)  

 

Offerors have the right to request a waiver of all or any part of the rights of the United States in inventions 

conceived or first actually reduced to practice in performance of the contract that may be awarded as a result of this 

solicitation, in advance of or within 30 days after the effective date of contracting. Even where such advance waiver 

is not requested or the request is denied, the Contractor will have a continuing right under the contract to request a 

waiver of the rights of the United States in identified inventions, i.e., individual inventions conceived or first 

actually reduced to practice in performance of the contract. Domestic small businesses and domestic nonprofit 

organizations normally will receive the patent rights clause at DEAR 952.227-11   which permits the Contractor to 

retain title to such inventions, except under contracts for management or operation of a Government-owned research 

and development facility or under contracts involving exceptional circumstances or intelligence activities. 

Therefore, small businesses and nonprofit organizations normally need not request a waiver. See the patent rights 

clause in the draft contract in this solicitation. See DOE's patent waiver regulations at 10 CFR part 784. 

 

 

I.91 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION. (JAN 1997)  
 

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 

least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.  

 

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 

the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement 

to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 

effective -  

 

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

 

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 

whichever period is longer. 

 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 

contract that require work on a Government installation and shall require subcontractors to provide and maintain the 

insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 

subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 

request. 

 

 

I.92 52.228-7 INSURANCE - LIABILITY TO THIRD PERSONS. (MAR 1996)  
 

(a) 

 

(1) Except as provided in subparagraph (a)(2) of this clause, the Contractor shall provide and maintain 

workers' compensation, employer's liability, comprehensive general liability (bodily injury), comprehensive 

automobile liability (bodily injury and property damage) insurance, and such other insurance as the 

Contracting Officer may require under this contract. 

 

(2) The Contractor may, with the approval of the Contracting Officer, maintain a self-insurance program, 

provided that, with respect to workers' compensation, the Contractor is qualified pursuant to statutory 

authority. 

 

(3) All insurance required by this paragraph shall be in a form and amount and for those periods as the 

Contracting Officer may require or approve and with insurers approved by the Contracting Officer. 
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(b) The Contractor agrees to submit for the Contracting Officer's approval, to the extent and in the manner required 

by the Contracting Officer, any other insurance that is maintained by the Contractor in connection with the 

performance of this contract and for which the Contractor seeks reimbursement. 

 

(c) The Contractor shall be reimbursed - 

 

(1) For that portion - 

 

(i) Of the reasonable cost of insurance allocable to this contract; and 

 

(ii) Required or approved under this clause; and 

 

(2) For certain liabilities (and expenses incidental to such liabilities) to third persons not compensated by 

insurance or otherwise without regard to and as an exception to the limitation of cost or the limitation of 

funds clause of this contract. These liabilities must arise out of the performance of this contract, whether or 

not caused by the negligence of the Contractor or of the Contractor’s agents, servants, or employees, and 

must be represented by final judgments or settlements approved in writing by the Government. These 

liabilities are for - 

 

(i) Loss of or damage to property (other than property owned, occupied, or used by the Contractor, 

rented to the Contractor, or in the care, custody, or control of the Contractor); or 

 

(ii) Death or bodily injury. 

 

(d) The Government's liability under paragraph (c) of this clause is subject to the availability of appropriated funds 

at the time a contingency occurs. Nothing in this contract shall be construed as implying that the Congress will, at a 

later date, appropriate funds sufficient to meet deficiencies. 

 

(e) The Contractor shall not be reimbursed for liabilities (and expenses incidental to such liabilities) - 

 

(1) For which the Contractor is otherwise responsible under the express terms of any clause specified in the 

Schedule or elsewhere in the contract; 

 

(2) For which the Contractor has failed to insure or to maintain insurance as required by the Contracting 

Officer; or 

 

(3) That result from willful misconduct or lack of good faith on the part of any of the Contractor’s 

directors, officers, managers, superintendents, or other representatives who have supervision or direction of 

- 

 

(i) All or substantially all of the Contractor’s business; 

 

(ii) All or substantially all of the Contractor’s operations at any one plant or separate location in 

which this contract is being performed; or 

 

(iii) A separate and complete major industrial operation in connection with the performance of this 

contract. 

 

(f) The provisions of paragraph (e) of this clause shall not restrict the right of the Contractor to be reimbursed for the 

cost of insurance maintained by the Contractor in connection with the performance of this contract, other than 

insurance required in accordance with this clause; provided, that such cost is allowable under the Allowable Cost 

and Payment clause of this contract. 

 

(g) If any suit or action is filed or any claim is made against the Contractor, the cost and expense of which may be 

reimbursable to the Contractor under this contract, and the risk of which is then uninsured or is insured for less than 

the amount claimed, the Contractor shall - 

 

(1) Immediately notify the Contracting Officer and promptly furnish copies of all pertinent papers received; 
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(2) Authorize Government representatives to collaborate with counsel for the insurance carrier in settling or 

defending the claim when the amount of the liability claimed exceeds the amount of coverage; and 

 

(3) Authorize Government representatives to settle or defend the claim and to represent the Contractor in or 

to take charge of any litigation, if required by the Government, when the liability is not insured or covered 

by bond. The Contractor may, at its own expense, be associated with the Government representatives in any 

such claim or litigation. 

 

 

I.93 52.229-3 FEDERAL, STATE, AND LOCAL TAXES. (FEB 2013)  
 

(a) As used in this clause- 

 

"All applicable Federal, State, and local taxes and duties," means all taxes and duties, in effect on the 

contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 

this contract. 

 

"After-imposed Federal tax," means any new or increased Federal excise tax or duty, or tax that was 

exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 

contract period, on the transactions or property covered by this contract that the Contractor is required to 

pay or bear as the result of legislative, judicial, or administrative action taking effect after the contract date. 

It does not include social security tax or other employment taxes. 

 

"After-relieved Federal tax," means any amount of Federal excise tax or duty, except social security or 

other employment taxes, that would otherwise have been payable on the transactions or property covered 

by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains 

a refund or drawback, as the result of legislative, judicial, or administrative action taking effect after the 

contract date. 

 

"Contract date," means the date set for bid opening or, if this is a negotiated contract or a modification, the 

effective date of this contract or modification. 

 

"Local taxes" includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the 

Northern Mariana Islands, if the contract is performed wholly or partly in any of those areas. 

 

(b) (1) The contract price includes all applicable Federal, State, and local taxes and duties, except as provided 

in subparagraph (b)(2)(i) of this clause.  

 

(2) Taxes imposed under 26 U.S.C. 5000C may not be- 

 

(i) Included in the contract price; nor  

 

(ii) Reimbursed. 

 

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 

warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 

in the contract price, as a contingency reserve or otherwise. 

 

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax. 

 

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 

other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 

Contractor’s fault, negligence, or failure to follow instructions of the Contracting Officer. 

 

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 

$250. 
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(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 

duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 

appropriate action as the Contracting Officer directs. 

 

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 

State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 

 

 

I.94 52.230-2 COST ACCOUNTING STANDARDS. (MAY 2012)  
 

(a) Unless the contract is exempt under 48 CFR 9903.201-1 and 9903.201-2, the provisions of 48 CFR Part 9903 are 

incorporated herein by reference and the Contractor, in connection with this contract, shall—  

 

(1) (CAS-covered Contracts Only) By submission of a Disclosure Statement, disclose in writing the 

Contractor’s cost accounting practices as required by 48 CFR 9903.202-1 through 9903.202-5, including 

methods of distinguishing direct costs from indirect costs and the basis used for allocating indirect costs. 

The practices disclosed for this contract shall be the same as the practices currently disclosed and applied 

on all other contracts and subcontracts being performed by the Contractor and which contain a Cost 

Accounting Standards (CAS) clause. If the Contractor has notified the Contracting Officer that the 

Disclosure Statement contains trade secrets and commercial or financial information which is privileged 

and confidential, the Disclosure Statement shall be protected and shall not be released outside of the 

Government.  

 

(2) Follow consistently the Contractor’s cost accounting practices in accumulating and reporting contract 

performance cost data concerning this contract. If any change in cost accounting practices is made for the 

purposes of any contract or subcontract subject to CAS requirements, the change must be applied 

prospectively to this contract and the Disclosure Statement must be amended accordingly. If the contract 

price or cost allowance of this contract is affected by such changes, adjustment shall be made in accordance 

with paragraph (a)(4) or (a)(5) of this clause, as appropriate.  

 

(3) Comply with all CAS, including any modifications and interpretations indicated thereto contained in 

48 CFR Part 9904, in effect on the date of award of this contract or, if the Contractor has submitted cost or 

pricing data, on the date of final agreement on price as shown on the Contractor’s signed certificate of 

current cost or pricing data. The Contractor shall also comply with any CAS (or modifications to CAS) 

which hereafter become applicable to a contract or subcontract of the Contractor. Such compliance shall be 

required prospectively from the date of applicability to such contract or subcontract.  

 

(4) (i) (Agree to an equitable adjustment as provided in the Changes clause of this contract if the 

contract cost is affected by a change which, pursuant to paragraph (a)(3) of this clause, the Contractor is 

required to make to the Contractor’s established cost accounting practices.  

 

(ii) Negotiate with the Contracting Officer to determine the terms and conditions under which a 

change may be made to a cost accounting practice, other than a change made under other 

provisions of paragraph (a)(4) of this clause; provided that no agreement may be made under this 

provision that will increase costs paid by the United States.  

 

(iii) When the parties agree to a change to a cost accounting practice, other than a change under 

subdivision (a)(4)(i) of this clause, negotiate an equitable adjustment as provided in the Changes 

clause of this contract.  

 

(5) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a 

subcontractor fails to comply with an applicable Cost Accounting Standard, or to follow any cost 

accounting practice consistently and such failure results in any increased costs paid by the United States. 

Such adjustment shall provide for recovery of the increased costs to the United States, together with interest 

thereon computed at the annual rate established under section 6621(a)(2) of the Internal Revenue Code 

of 1986 (26 U.S.C. 6621(a)(2)) for such period, from the time the payment by the United States was made 

to the time the adjustment is effected. In no case shall the Government recover costs greater than the 

increased cost to the Government, in the aggregate, on the relevant contracts subject to the price 
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adjustment, unless the Contractor made a change in its cost accounting practices of which it was aware or 

should have been aware at the time of price negotiations and which it failed to disclose to the Government.  

 

(b) If the parties fail to agree whether the Contractor or a subcontractor has complied with an applicable CAS in 

48 CFR 9904 or a CAS rule or regulation in 48 CFR 9903 and as to any cost adjustment demanded by the United 

States, such failure to agree will constitute a dispute under the Contract Disputes Act (41 U.S.C. 601).  

 

(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of 

any documents, papers, or records relating to compliance with the requirements of this clause.  

 

(d) The Contractor shall include in all negotiated subcontracts which the Contractor enters into, the substance of this 

clause, except paragraph (b), and shall require such inclusion in all other subcontracts, of any tier, including the 

obligation to comply with all CAS in effect on the subcontractor’s award date or if the subcontractor has submitted 

cost or pricing data, on the date of final agreement on price as shown on the subcontractor’s signed Certificate of 

Current Cost or Pricing Data. If the subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-2 

is subject to other types of CAS coverage, the substance of the applicable clause set forth in subsection 30.201-4 of 

the Federal Acquisition Regulation shall be inserted. This requirement shall apply only to negotiated subcontracts in 

excess of $650,000, except that the requirement shall not apply to negotiated subcontracts otherwise exempt from 

the requirement to include a CAS clause as specified in 48 CFR 9903.201-1.  

 

 

I.95 52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES. (MAY 

2012)  
 

(a) The Contractor, in connection with this contract, shall - 

 

(1) Comply with the requirements of 48 CFR 9904.401, Consistency in Estimating, Accumulating, and 

Reporting Costs; 48 CFR 9904.402, Consistency in Allocating Costs Incurred for the Same Purpose; 48 

CFR 9904.405, Accounting for Unallowable Costs; and 48 CFR 9904.406, Cost Accounting Standard - 

Cost Accounting Period, in effect on the date of award of this contract as indicated in 48 CFR Part 9904. 

 

(2) (CAS-covered Contracts Only) If it is a business unit of a company required to submit a Disclosure 

Statement, disclose in writing its cost accounting practices as required by 48 CFR 9903.202-1 through 

9903.202-5. If the Contractor has notified the Contracting Officer that the Disclosure Statement contains 

trade secrets and commercial or financial information which is privileged and confidential, the Disclosure 

Statement shall be protected and shall not be released outside of the Government. 

 

(3) (i) Follow consistently the Contractor’s cost accounting practices. A change to such practices may 

be proposed, however, by either the Government or the Contractor, and the Contractor agrees to negotiate 

with the Contracting Officer the terms and conditions under which a change may be made. After the terms 

and conditions under which the change is to be made have been agreed to, the change must be applied 

prospectively to this contract, and the Disclosure Statement, if affected, must be amended accordingly. 

 

(ii) The Contractor shall, when the parties agree to a change to a cost accounting practice and the 

Contracting Officer has made the finding required in 48 CFR 9903.201-6(c), that the change is 

desirable and not detrimental to the interests of the Government, negotiate an equitable adjustment 

as provided in the Changes clause of this contract. In the absence of the required finding, no 

agreement may be made under this contract clause that will increase costs paid by the United 

States. 

 

(4) Agree to an adjustment of the contract price or cost allowance, as appropriate, if the Contractor or a 

subcontractor fails to comply with the applicable CAS or to follow any cost accounting practice, and such 

failure results in any increased costs paid by the United States. Such adjustment shall provide for recovery 

of the increased costs to the United States together with interest thereon computed at the annual rate 

established under section 6621(a)(2) of the Internal Revenue Code of 1986 (26 U.S.C. 6621(a)(2)), from 

the time the payment by the United States was made to the time the adjustment is effected. 

 

(b) If the parties fail to agree whether the Contractor has complied with an applicable CAS, rule, or regulation as 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://acquisition.gov/comp/far/current/html/Subpart%2030_2.html#wp1068153


177 

 

specified in 48 CFR 9903 and 9904 and as to any cost adjustment demanded by the United States, such failure to 

agree will constitute a dispute under the Contract Disputes Act (41 U.S.C. 601). 

 

(c) The Contractor shall permit any authorized representatives of the Government to examine and make copies of 

any documents, papers, and records relating to compliance with the requirements of this clause. 

 

(d) The Contractor shall include in all negotiated subcontracts, which the Contractor enters into, the substance of this 

clause, except paragraph (b), and shall require such inclusion in all other subcontracts of any tier, except that - 

 

(1) If the subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-2 is subject to other 

types of CAS coverage, the substance of the applicable clause set forth in subsection 30.201-4 of the 

Federal Acquisition Regulation shall be inserted. 

 

(2) This requirement shall apply only to negotiated subcontracts in excess of $700,000. 

 

(3) The requirement shall not apply to negotiated subcontracts otherwise exempt from the requirement to 

include a CAS clause as specified in 48 CFR 9903.201-1. 

 

 

I.96 52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS.  (JUN 2010)  
 

For the purpose of administering the Cost Accounting Standards (CAS) requirements under this contract, the 

Contractor shall take the steps outlined in paragraphs (b) through (i) and (k) through (n) of this clause: 

 

(a) Definitions. As used in this clause-- 

 

"Affected CAS-covered contract or subcontract" means a contract or subcontract subject to CAS rules and 

regulations for which a Contractor or subcontractor-- 

 

(1) Used one cost accounting practice to estimate costs and a changed cost accounting practice to 

accumulate and report costs under the contract or subcontract; or 

 

(2) Used a noncompliant practice for purposes of estimating or accumulating and reporting costs 

under the contract or subcontract. 

 

"Cognizant Federal agency official (CFAO)" means the Contracting Officer assigned by the cognizant 

Federal agency to administer the CAS. 

 

"Desirable change" means a compliant change to a Contractor’s established or disclosed cost accounting 

practices that the CFAO finds is desirable and not detrimental to the Government and is, therefore, not 

subject to the no increased cost prohibition provisions of CAS-covered contracts and subcontracts affected 

by the change. 

 

"Fixed-price contracts and subcontracts" means-- 

 

(1) Fixed-price contracts and subcontracts described at FAR 16.202, 16.203, (except when price 

adjustments are based on actual costs of labor or material, described at 16.203-1(a)(2)), and 

16.207; 

 

(2) Fixed-price incentive contracts and subcontracts where the price is not adjusted based on actual 

costs incurred (FAR Subpart 16.4); 

 

(3) Orders issued under indefinite-delivery contracts and subcontracts where final payment is not  

based on actual costs incurred (FAR Subpart 16.5); and 

 

(4) The fixed-hourly rate portion of time-and-materials and labor-hours contracts and subcontracts 

(FAR Subpart 16.6). 
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"Flexibly-priced contracts and subcontracts" means-- 

 

(1) Fixed-price contracts and subcontracts described at FAR 16.203-1(a)(2), 16.204, 16.205, and 

16.206; 

 

(2) Cost-reimbursement contracts and subcontracts (FAR Subpart 16.3); 

 

(3) Incentive contracts and subcontracts where the price may be adjusted based on actual costs 

incurred (FAR Subpart 16.4); 

 

(4) Orders issued under indefinite-delivery contracts and subcontracts where final payment is 

based on actual costs incurred (FAR Subpart 16.5); and 

 

(5) The materials portion of time-and-materials contracts and subcontracts (FAR Subpart 16.6). 

 

"Noncompliance" means a failure in estimating, accumulating, or reporting costs to-- 

 

(1) Comply with applicable CAS; or 

 

(2) Consistently follow disclosed or established cost accounting practices. 

 

"Required change" means-- 

 

(1) A change in cost accounting practice that a Contractor is required to make in order to comply 

with applicable Standards, modifications or interpretations thereto, that subsequently become 

applicable to existing CAS-covered contracts or subcontracts due to the receipt of another CAS-

covered contract or subcontract; or 

 

(2) A prospective change to a disclosed or established cost accounting practice when the CFAO 

determines that the former practice was in compliance with applicable CAS and the change is 

necessary for the Contractor to remain in compliance. 

 

"Unilateral change" means a change in cost accounting practice from one compliant practice to another 

compliant practice that a Contractor with a CAS-covered contract(s) or subcontract(s) elects to make that 

has not been deemed a desirable change by the CFAO and for which the Government will pay no aggregate 

increased costs. 

 

(b) Submit to the CFAO a description of any cost accounting practice change as outlined in paragraphs 

(b)(1) through (3) of this clause (including revisions to the Disclosure Statement, if applicable), and any 

written statement that the cost impact of the change is immaterial. If a change in cost accounting practice is 

implemented without submitting the notice required by this paragraph, the CFAO may determine the 

change to be a failure to follow paragraph (a)(2) of the clause at FAR 52.230-2, Cost Accounting 

Standards; paragraph (a)(4) of the clause at FAR 52.230-3, Disclosure and Consistency of Cost Accounting 

Practices; paragraph (a)(4) of the clause at FAR 52.230-4, Disclosure and Consistency of Cost Accounting 

Practices--Foreign Concerns; or paragraph (a)(2) of the clause at FAR 52.230-5, Cost Accounting 

Standards--Educational Institution. 

 

(1) When a description has been submitted for a change in cost accounting practice that is 

dependent on a contact award and that contract is subsequently awarded, notify the CFAO within 

15 days after such award. 

 

(2) For any change in cost accounting practice not covered by (b)(1) of this clause that is required 

in accordance with paragraphs (a)(3) and (a)(4)(i) of the clause at FAR 52.230-2; or paragraphs 

(a)(3), (a)(4)(i), or (a)(4)(iv) of the clause at FAR 52.230-5; submit a description of the change to 

the CFAO not less than 60 days (or such other date as may be mutually agreed to by the CFAO 

and the Contractor) before implementation of the change. 

 

(3) For any change in cost accounting practices proposed in accordance with paragraph (a)(4)(ii) 
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or (iii) of the clauses at FAR 52.230-2 and FAR 52.230-5; or with paragraph (a)(3) of the clauses 

at FAR 52.230-3 and FAR 52.230-4, submit a description of the change not less than 60 days (or 

such other date as may be mutually agreed to by the CFAO and the Contractor) before 

implementation of the change. If the  change includes a proposed retroactive date submit 

supporting rationale. 

 

(4) Submit a description of the change necessary to correct a failure to comply with an applicable 

CAS or to follow a disclosed practice (as contemplated by paragraph (a)(5) of the clause at FAR 

52.230-2 and FAR 52.230-5; or by paragraph (a)(4) of the clauses at FAR 52.230-3 and FAR 

52.230-4)-- 

 

(i) Within 60 days (or such other date as may be mutually agreed to by the CFAO and the 

Contractor) after the date of agreement with the CFAO that there is a noncompliance; or 

 

(ii) In the event of Contractor disagreement, within 60 days after the CFAO notifies the 

Contractor of the determination of noncompliance. 

 

(c) When requested by the CFAO, submit on or before a date specified by the CFAO-- 

 

(1) A general dollar magnitude (GDM) proposal in accordance with paragraph (d) or (g) of this 

clause. The Contractor may submit a detailed cost-impact (DCI) proposal in lieu of the requested 

GDM proposal provided the DCI proposal is in accordance with  paragraph (e) or (h) of this 

clause; 

 

(2) A detailed cost-impact (DCI) proposal in accordance with paragraph (e) or (h) of this clause; 

 

(3) For any request for a desirable change that is based on the criteria in FAR 30.603-2(b)(3)(ii), 

the data necessary to demonstrate the required cost savings; and 

 

(4) For any request for a desirable change that is based on criteria other than that in FAR 30.603-

2(b)(3)(ii), a GDM proposal and any other data necessary for the CFAO to determine if the change 

is a desirable change. 

 

(d) For any change in cost accounting practice subject to paragraph (b)(1), (b)(2), or (b)(3) of this clause, 

the GDM proposal shall-- 

 

(1) Calculate the cost impact in accordance with paragraph (f) of this clause; 

 

(2) Use one or more of the following methods to determine the increase or decrease in cost 

accumulations: 

 

(i) A representative sample of affected CAS-covered contracts and subcontracts. 

 

(ii) The change in indirect rates multiplied by the total estimated base computed for each 

of the following groups: 

 

(A) Fixed-price contracts and subcontracts. 

 

(B) Flexibly-priced contracts and subcontracts. 

 

(iii) Any other method that provides a reasonable approximation of the total increase or 

decrease in cost accumulations for all affected fixed-price and flexibly-priced contracts 

and subcontracts; 

 

(3) Use a format acceptable to the CFAO but, as a minimum, include the following data: 

 

(i) The estimated increase or decrease in cost accumulations by Executive agency, 

including any impact the change may have on contract and subcontract incentives, fees, 
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and profits, for each of the following groups: 

 

(A) Fixed-price contracts and subcontracts. 

 

(B) Flexibly-priced contracts and subcontracts. 

 

(ii) For unilateral changes, the increased or decreased costs to the Government for each of 

the following groups: 

 

(A) Fixed-price contracts and subcontracts. 

 

(B) Flexibly-priced contracts and subcontracts; and 

 

(4) When requested by the CFAO, identify all affected CAS-covered contracts and subcontracts. 

 

(e) For any change in cost accounting practice subject to paragraph (b)(1), (b)(2), or (b)(3) of this clause, 

the DCI proposal shall-- 

 

(1) Show the calculation of the cost impact in accordance with paragraph (f) of this clause; 

 

(2) Show the estimated increase or decrease in cost accumulations for each affected CAS-covered 

contract and subcontract unless the CFAO and Contractor agree to include-- 

 

(i) Only those affected CAS-covered contracts and subcontracts having an estimate to 

complete exceeding a specified amount; and 

 

(ii) An estimate of the total increase or decrease in cost accumulations for all affected 

CAS-covered contracts and subcontracts, using the results in paragraph (e)(2)(i) of this 

clause; 

 

(3) Use a format acceptable to the CFAO but, as a minimum, include the information in paragraph 

(d)(3) of this clause; and  

 

(4) When requested by the CFAO, identify all affected CAS-covered contracts and subcontracts. 

 

(f) For GDM and DCI proposals that are subject to the requirements of paragraph (d) or (e) of this clause, 

calculate the cost impact as follows: 

 

(1) The cost impact calculation shall include all affected CAS-covered contracts and subcontracts 

regardless of their status (i.e., open or closed) or the fiscal year in which the costs were incurred 

(i.e., whether or not the final indirect rates have been established). 

 

(2) For unilateral changes-- 

 

(i) Determine the increased or decreased cost to the Government for flexibly-priced 

contracts and subcontracts as follows:  

 

(A) When the estimated cost to complete using the changed practice exceeds the 

estimated cost to complete using the current practice, the difference is increased 

cost to the Government. 

 

(B) When the estimated cost to complete using the changed practice is less than 

the estimated cost to complete using the current practice, the difference is 

decreased cost to the Government; 

 

(ii) Determine the increased or decreased cost to the Government for fixed-priced 

contracts and subcontracts as follows:  
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(A) When the estimated cost to complete using the changed practice is less than 

the estimated cost to complete using the current practice, the difference is 

increased cost to the Government. 

 

(B) When the estimated cost to complete using the changed practice exceeds the 

estimated cost to complete using the current practice, the difference is decreased 

cost to the Government; 

 

(iii) Calculate the total increase or decrease in contract and subcontract incentives, fees, 

and profits associated with the increased or decreased costs to the Government in 

accordance with 48 CFR 9903.306(c). The associated increase or decrease is based on the 

difference between the negotiated incentives, fees, and profits and the amounts that 

would have been negotiated had the cost impact been known at the time the contracts and 

subcontracts were negotiated; and 

 

(iv) Calculate the increased cost to the Government in the aggregate. 

 

(3) For equitable adjustments for required or desirable changes-- 

 

(i) Estimated increased cost accumulations are the basis for increasing contract prices, 

target prices and cost ceilings; and  

 

(ii) Estimated decreased cost accumulations are the basis for decreasing contract prices, 

target prices and cost ceilings. 

 

(g) For any noncompliant cost accounting practice subject to paragraph (b)(4) of this clause, prepare the 

GDM proposal as follows: 

 

(1) Calculate the cost impact in accordance with paragraph (i) of this clause. 

 

(2) Use one or more of the following methods to determine the increase or decrease in contract 

and subcontract prices or cost accumulations, as applicable: 

 

(i) A representative sample of affected CAS-covered contracts and subcontracts. 

 

(ii) When the noncompliance involves cost accumulation the change in indirect rates 

multiplied by the applicable base for only flexibly-priced contracts and subcontracts. 

 

(iii) Any other method that provides a reasonable approximation of the total increase or 

decrease. 

 

(3) Use a format acceptable to the CFAO but, as a minimum, include the following data: 

 

(i) The total increase or decrease in contract and subcontract price and cost 

accumulations, as applicable, by Executive agency, including any impact the 

noncompliance may have on contract and subcontract incentives, fees, and profits, for 

each of the following groups: 

 

(A) Fixed-price contracts and subcontracts. 

 

(B) Flexibly-priced contracts and subcontracts. 

 

(ii) The increased or decreased cost to the Government for each of the following groups: 

 

(A) Fixed-price contracts and subcontracts. 

 

(B) Flexibly-priced contracts and subcontracts. 
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(iii) The total overpayments and underpayments made by the Government during the 

period of noncompliance. 

 

(4) When requested by the CFAO, identify all CAS-covered contracts and subcontracts. 

 

(h) For any noncompliant practice subject to paragraph (b)(4) of this clause, prepare the DCI proposal as 

follows: 

 

(1) Calculate the cost impact in accordance with paragraph (i) of this clause. 

 

(2) Show the increase or decrease in price and cost accumulations for each affected CAS-covered 

contract and subcontract unless the CFAO and Contractor agree to-- 

 

(i) Include only those affected CAS-covered contracts and subcontracts having-- 

 

(A) Contract and subcontract values exceeding a specified amount when the 

noncompliance involves estimating costs; and 

 

(B) Incurred costs exceeding a specified amount when the noncompliance 

involves accumulating costs; and 

 

(ii) Estimate the total increase or decrease in price and cost accumulations for all affected 

CAS-covered contracts and subcontracts using the results in paragraph (h)(2)(i) of this 

clause. 

 

(3) Use a format acceptable to the CFAO that, as a minimum, include the information in paragraph 

(g)(3) of this clause. 

 

(4) When requested by the CFAO, identify all CAS-covered contracts and subcontracts. 

 

(i) For GDM and DCI proposals that are subject to the requirements of paragraph (g) or 

(h) of this clause, calculate the cost impact as follows: 

 

(1) The cost impact calculation shall include all affected CAS-covered contracts and subcontracts 

regardless of their status (i.e., open or closed) or the fiscal year in which the costs are incurred 

(i.e., whether or not the final indirect rates have been established). 

 

(2) For noncompliances that involve estimating costs, determine the increased or decreased cost to 

the Government for fixed-price contracts and subcontracts as follows: 

 

(i) When the negotiated contract or subcontract price exceeds what the negotiated price 

would have been had the Contractor used a compliant practice, the difference is increased 

cost to the Government. 

 

(ii) When the negotiated contract or subcontract price is less than what the negotiated 

price would have been had the Contractor used a compliant practice, the difference is 

decreased cost to the Government. 

 

(3) For noncompliances that involve accumulating costs, determine the increased or decreased cost 

to the Government for flexibly-priced contracts and subcontracts as follows: 

 

(i) When the costs that were accumulated under the noncompliant practice exceed the 

costs that would have been accumulated using a compliant practice (from the time the 

noncompliant practice was first implemented until the date the noncompliant practice was 

replaced with a compliant practice), the difference is increased cost to the Government. 

 

(ii) When the costs that were accumulated under the noncompliant practice are less than 

the costs that would have been accumulated using a compliant practice (from the time the 
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noncompliant practice was first implemented until the date the noncompliant practice was 

replaced with a compliant practice), the difference is decreased cost to the Government. 

 

(4) Calculate the total increase or decrease in contract and subcontracts incentives, fees, and 

profits associated with the increased or decreased cost to the Government in accordance with 48 

CFR 9903.306(c). The associated increase or decrease is based on the difference between the 

negotiated incentives, fees, and profits and the amounts that would have been negotiated had the 

Contractor used a compliant practice. 

 

(5) Calculate the increased cost to the Government in the aggregate. 

 

(j) If the Contractor does not submit the information required by paragraph (b) or (c) of this clause within 

the specified time, or any extension granted by the CFAO, the CFAO may take one or both of the following 

actions: 

 

(1) Withhold an amount not to exceed 10 percent of each subsequent amount payment to the 

Contractor’s affected CAS-covered contracts, (up to the estimated general dollar magnitude of the 

cost impact), until such time as the Contractor provides the required information to the CFAO. 

 

(2) Issue a final decision in accordance with FAR 33.211 and unilaterally adjust the contract(s) by 

the estimated amount of the cost impact. 

 

(k) Agree to-- 

 

(1) Contract modifications to reflect adjustments required in accordance with paragraph (a)(4)(ii) 

or (a)(5) of the clauses at FAR 52.230-2 and 52.230-5; or with paragraph (a)(3)(i) or (a)(4) of the 

clauses at FAR 52.230-3 and FAR 52.230-4; and 

 

(2) Repay the Government for any aggregate increased cost paid to the Contractor. 

 

(l) For all subcontracts subject to the clauses at FAR 52.230-2, 52.230-3, 52.230-4, or 52.230-5-- 

 

(1) So state in the body of the subcontract, in the letter of award, or in both (do not use self-

deleting clauses); 

 

(2) Include the substance of this clause in all negotiated subcontracts; and 

 

(3) Within 30 days after award of the subcontract, submit the following information to the 

Contractor’s CFAO: 

 

(i) Subcontractor’s name and subcontract number. 

 

(ii) Dollar amount and date of award. 

 

(iii) Name of Contractor making the award. 

 

(m) Notify the CFAO in writing of any adjustments required to subcontracts under this contract and agree 

to an adjustment to this contract price or estimated cost and fee. The Contractor shall-- 

 

(1) Provide this notice within 30 days after the Contractor receives the proposed subcontract 

adjustments; and 

 

(2) Include a proposal for adjusting the higher-tier subcontract or the contract appropriately. 

 

(n) For subcontracts containing the clause or substance of the clause at FAR 52.230-2, FAR 52.230-3, FAR 

52.230-4, or FAR 52.230-5, require the subcontractor to comply with all Standards in effect on the date of 

award or of final agreement on price, as shown on the subcontractor’s signed Certificate of Current Cost or 

Pricing Data, whichever is earlier. 
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I.97 52.232-1 PAYMENTS. (APR 1984)  
 

The Government shall pay the Contractor, upon the submission of proper invoices or vouchers, the prices stipulated 

in this contract for supplies delivered and accepted or services rendered and accepted, less any deductions provided 

in this contract. Unless otherwise specified in this contract, payment shall be made on partial deliveries accepted by 

the Government if - 

 

(a) The amount due on the deliveries warrants it; or 

 

(b) The Contractor requests it and the amount due on the deliveries is at least $1,000 or 50 percent of the 

total contract price. 

 

 

I.98 52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS. (APR 1984)  
 

If more than one clause or Schedule term of this contract authorizes the temporary withholding of amounts 

otherwise payable to the Contractor for supplies delivered or services performed, the total of the amounts withheld 

at any one time shall not exceed the greatest amount that may be withheld under any one clause or Schedule term at 

that time; provided, that this limitation shall not apply to - 

 

(a) Withholdings pursuant to any clause relating to wages or hours of employees; 

 

(b) Withholdings not specifically provided for by this contract; 

 

(c) The recovery of overpayments; and 

 

(d) Any other withholding for which the Contracting Officer determines that this limitation is inappropriate. 

 

 

I.99 52.232-11 EXTRAS. (APR 1984)  
 

Except as otherwise provided in this contract, no payment for extras shall be made unless such extras and the price 

therefor have been authorized in writing by the Contracting Officer. 

 

 

I.100 52.232-17 INTEREST. (OCT 2010)  

 

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Certified Cost or Pricing 

Data clause or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the 

Government under this contract shall bear simple interest from the date due until paid unless paid within 30 days of 

becoming due. The interest rate shall be the interest rate established by the Secretary of the Treasury as provided in 

Section 611 of the Contract Disputes Act of 1978 (Public Law 95-563), which is applicable to the period in which 

the amount becomes due, as provided in paragraph (e) of this clause, and then at the rate applicable for each six-

month period as fixed by the Secretary until the amount is paid. 

 

(b) The Government may issue a demand for payment to the Contractor upon finding a debt is due under the 

contract. 

 

(c) Final Decisions. The Contracting Officer will issue a final decision as required by 33.211 if-- 

 

(1) The Contracting Officer and the Contractor are unable to reach agreement on the existence or amount of 

a debt in a timely manner; 

 

(2) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the 

timeline specified in the demand for payment unless the amounts were not repaid because the Contractor 

has requested an installment payment agreement; or 
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(3) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting 

Officer (see 32.607-2). 

 

(d) If a demand for payment was previously issued for the debt, the demand for payment included in the final 

decision shall identify the same due date as the original demand for payment. 

 

(e) Amounts shall be due at the earliest of the following dates: 

 

(1) The date fixed under this contract. 

 

(2) The date of the first written demand for payment, including any demand for payment resulting from a 

default termination. 

 

(f) The interest charge shall be computed for the actual number of calendar days involved beginning on the due date 

and ending on-- 

 

(1) The date on which the designated office receives payment from the Contractor; 

 

(2) The date of issuance of a Government check to the Contractor from which an amount otherwise payable 

has been withheld as a credit against the contract debt; or 

 

(3) The date on which an amount withheld and applied to the contract debt would otherwise have become 

payable to the Contractor. 

 

(g) The interest charge made under this clause may be reduced under the procedures prescribed in 32.608-2 of the 

Federal Acquisition Regulation in effect on the date of this contract. 

 

 

I.101 52.232-18 AVAILABILITY OF FUNDS (APR 1984)  

 

Funds are not presently available for this contract. The Government's obligation under this contract is contingent 

upon the availability of appropriated funds from which payment for contract purposes can be made. No legal 

liability on the part of the Government for any payment may arise until funds are made available to the Contracting 

Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by 

the Contracting Officer. 

 

 

I.102 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR. (APR 1984)  
 

Funds are not presently available for performance under this contract beyond the end of the fiscal year [ ]. The 

Government's obligation for performance of this contract beyond that date is contingent upon the availability of 

appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the 

Government for any payment may arise for performance under this contract beyond the end of the fiscal year[ ], 

until funds are made available to the Contracting Officer for performance and until the Contractor receives notice of 

availability, to be confirmed in writing by the Contracting Officer. 

 

 

I.103 52.232-20 LIMITATION OF COST. (APR 1984)  
 

(a) The parties estimate that performance of this contract, exclusive of any fee, will not cost the Government more 

than  

 

(1) the estimated cost specified in the Schedule or,  

 

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule. 

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all 

obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes 
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both the Government's and the Contractor’s share of the cost. 

 

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that - 

 

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to all costs 

previously incurred, will exceed 75 percent of the estimated cost specified in the Schedule; or 

 

(2) The total cost for the performance of this contract, exclusive of any fee, will be either greater or 

substantially less than had been previously estimated. 

 

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate of the total 

cost of performing this contract. 

 

(d) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this 

clause - 

 

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of  

 

the estimated cost specified in the Schedule or,  

if this is a cost-sharing contract, the estimated cost to the Government specified in the Schedule; and 

 

(2) The Contractor is not obligated to continue performance under this contract (including actions under the 

Termination clause of this contract) or otherwise incur costs in excess of the estimated cost specified in the 

Schedule, until the Contracting Officer (i) notifies the Contractor in writing that the estimated cost has been 

increased and (ii) provides a revised estimated total cost of performing this contract. If this is a cost-sharing 

contract, the increase shall be allocated in accordance with the formula specified in the Schedule. 

 

(e) No notice, communication, or representation in any form other than that specified in paragraph (d)(2) of this 

clause, or from any person other than the Contracting Officer, shall affect this contract's estimated cost to the 

Government. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for 

any costs in excess of the estimated cost or, if this is a cost-sharing contract, for any costs in excess of the estimated 

cost to the Government specified in the Schedule, whether those excess costs were incurred during the course of the 

contract or as a result of termination. 

 

(f) If the estimated cost specified in the Schedule is increased, any costs the Contractor incurs before the increase 

that are in excess of the previously estimated cost shall be allowable to the same extent as if incurred afterward, 

unless the Contracting Officer issues a termination or other notice directing that the increase is solely to cover 

termination or other specified expenses. 

 

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the Government specified 

in the Schedule, unless they contain a statement increasing the estimated cost. 

 

(h) If this contract is terminated or the estimated cost is not increased, the Government and the Contractor shall 

negotiate an equitable distribution of all property produced or purchased under the contract, based upon the share of 

costs incurred by each. 

 

 

I.104 52.232-22 LIMITATION OF FUNDS. (APR 1984)  
 

(a) The parties estimate that performance of this contract will not cost the Government more than  

 

(1) the estimated cost specified in the Schedule or,  

 

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule. 

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all 

obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes 

both the Government's and the Contractor’s share of the cost. 
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(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this 

contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of 

performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot 

additional funds incrementally to the contract up to the full estimated cost to the Government specified in the 

Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the 

point at which the total amount paid and payable by the Government under the contract approximates but does not 

exceed the total amount actually allotted by the Government to the contract. 

 

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it 

expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 

percent of  

 

(1) the total amount so far allotted to the contract by the Government or,  

 

(2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus the 

Contractor’s corresponding share. The notice shall state the estimated amount of additional funds required 

to continue performance for the period specified in the Schedule. 

 

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting 

Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under 

the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be 

required. 

 

(e) If, after notification, additional funds are not allotted by the end of  the period specified in the Schedule or 

another agreed-upon date, upon the Contractor’s written request the Contracting Officer will terminate this contract 

on that date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates 

that the funds available will allow it to continue to discharge its obligations beyond that date, it may specify a later 

date in its request, and the Contracting Officer may terminate this contract on that later date. 

 

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this 

clause - 

 

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total 

amount allotted by the Government to this contract; and 

 

(2) The Contractor is not obligated to continue performance under this contract (including actions under the 

Termination clause of this contract) or otherwise incur costs in excess of - 

 

(i) The amount then allotted to the contract by the Government or; 

 

(ii) If this is a cost-sharing contract, the amount then allotted by the Government to the contract 

plus the Contractor’s corresponding share, until the Contracting Officer notifies the Contractor in 

writing that the amount allotted by the Government has been increased and specifies an increased 

amount, which shall then constitute the total amount allotted by the Government to this contract. 

 

(g) The estimated cost shall be increased to the extent that  

 

(1) the amount allotted by the Government or,  

 

(2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the 

Contractor’s corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-

sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule. 

 

(h) No notice, communication, or representation in any form other than that specified in paragraph (f)(2) of this 

clause, or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to 

this contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for 

any costs in excess of the total amount allotted by the Government to this contract, whether incurred during the 

course of the contract or as a result of termination. 
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(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the 

Contractor incurs before the increase that are in excess of - 

 

(1) The amount previously allotted by the Government or; 

 

(2) If this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus 

the Contractor’s corresponding share, shall be allowable to the same extent as if incurred afterward, unless 

the Contracting Officer issues a termination or other notice and directs that the increase is solely to cover 

termination or other specified expenses. 

 

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government 

specified in the Schedule, unless they contain a statement increasing the amount allotted. 

 

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is 

terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or 

purchased under the contract, based upon the share of costs incurred by each. 

 

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a 

percentage of the fee specified in the Schedule equaling the percentage of completion of the work contemplated by 

this contract. 

 

 

I.105 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)  

 

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 

referred to as the Act), may assign its rights to be paid amounts due or to become due as a result of the performance 

of this contract to a bank, trust company, or other financing institution, including any Federal lending agency. The 

assignee under such an assignment may thereafter further assign or reassign its right under the original assignment to 

any type of financing institution described in the preceding sentence. 

 

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 

under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 

made to one party as agent or trustee for two or more parties participating in the financing of this contract. 

 

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 

(including this contract) or information related to work under this contract until the Contracting Officer authorizes 

such action in writing. 

 

 

I.106 52.232-25 PROMPT PAYMENT. (OCT 2008)  
 

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the 

terms and conditions specified in this clause. The Government considers payment as being made on the day a check 

is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections 

2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar 

days, unless otherwise specified. (However, see paragraph (a)(4) of this clause concerning payments due on 

Saturdays, Sundays, and legal holidays.)  

 

(a) Invoice payments— 

 

(1) Due date.  

 

(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making 

invoice payments by the designated payment office is the later of the following two 

events: 

(A) The 30th day after the designated billing office receives a proper invoice 

from the Contractor (except as provided in paragraph (a)(1)(ii) of this clause). 
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(B) The 30th day after Government acceptance of supplies delivered or services 

performed. For a final invoice, when the payment amount is subject to contract 

settlement actions, acceptance is deemed to occur on the effective date of the 

contract settlement. 

 

(ii) If the designated billing office fails to annotate the invoice with the actual date of 

receipt at the time of receipt, the invoice payment due date is the 30th day after the date 

of the Contractor’s invoice, provided the designated billing office receives a proper 

invoice and there is no disagreement over quantity, quality, or Contractor compliance 

with contract requirements. 

 

(2) Certain food products and other payments.  

 

(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable 

agricultural commodities; and dairy products, edible fats or oils, and food products 

prepared from edible fats or oils are-- 

 

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers 

and Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 

98-181, including any edible fresh or frozen poultry meat, any perishable 

poultry meat food product, fresh eggs, and any perishable egg product, as close 

as possible to, but not later than, the 7th day after product delivery. 

 

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood 

Promotion Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later 

than, the 7th day after product delivery. 

 

(C) For perishable agricultural commodities, as defined in section 1(4) of the 

Perishable Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close 

as possible to, but not later than, the 10th day after product delivery, unless 

another date is specified in the contract. 

 

(D) For dairy products, as defined in section 111(e) of the Dairy Production 

Stabilization Act of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food 

products prepared from edible fats or oils, as close as possible to, but not later 

than, the 10th day after the date on which a proper invoice has been received. 

Liquid milk, cheese, certain processed cheese products, butter, yogurt, ice 

cream, mayonnaise, salad dressings, and other similar products, fall within this 

classification. Nothing in the Act limits this classification to refrigerated 

products. When questions arise regarding the proper classification of a specific 

product, prevailing industry practices will be followed in specifying a contract 

payment due date. The burden of proof that a classification of a specific product 

is, in fact, prevailing industry practice is upon the Contractor making the 

representation. 

 

(ii) If the contract does not require submission of an invoice for payment (e.g., periodic 

lease payments), the due date will be as specified in the contract. 

 

(3) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated 

billing office specified in the contract. A proper invoice must include the items listed in 

paragraphs (a)(3)(i) through (a)(3)(x) of this clause. If the invoice does not comply with these 

requirements, the designated billing office will return it within 7 days after receipt (3 days for 

meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy products, 

edible fats or oils, and food products prepared from edible fats or oils), with the reasons why it is 

not a proper invoice. The Government will take into account untimely notification when 

computing any interest penalty owed the Contractor. 
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(i) Name and address of the Contractor. 

 

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as 

possible to the date of the mailing or transmission.) 

 

(iii) Contract number or other authorization for supplies delivered or services performed 

(including order number and contract line item number). 

 

(iv) Description, quantity, unit of measure, unit price, and extended price of supplies 

delivered or services performed. 

 

(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount 

for prompt payment terms). Bill of lading number and weight of shipment will be shown 

for shipments on Government bills of lading. 

 

(vi) Name and address of Contractor official to whom payment is to be sent (must be the 

same as that in the contract or in a proper notice of assignment). 

 

(vii) Name (where practicable), title, phone number, and mailing address of person to 

notify in the event of a defective invoice. 

 

(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the 

invoice only if required elsewhere in this contract. 

 

(ix) Electronic funds transfer (EFT) banking information. 

 

(A) The Contractor shall include EFT banking information on the invoice only if 

required elsewhere in this contract. 

 

(B) If EFT banking information is not required to be on the invoice, in order for 

the invoice to be a proper invoice, the Contractor shall have submitted correct 

EFT banking information in accordance with the applicable solicitation 

provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information 

with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds 

Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic 

Funds Transfer--Other Than Central Contractor Registration), or applicable 

agency procedures. 

 

(C) EFT banking information is not required if the Government waived the 

requirement to pay by EFT. 

 

(x) Any other information or documentation required by the contract (e.g., evidence of 

shipment). 

 

(4) Interest penalty. The designated payment office will pay an interest penalty automatically, 

without request from the Contractor, if payment is not made by the due date and the conditions 

listed in paragraphs (a)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, 

when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 

may make payment on the following working day without incurring a late payment interest 

penalty. 

 

(i) The designated billing office received a proper invoice. 

 

(ii) The Government processed a receiving report or other Government documentation 

authorizing payment, and there was no disagreement over quantity, quality, or Contractor 

compliance with any contract term or condition. 

 

(iii) In the case of a final invoice for any balance of funds due the Contractor for supplies 
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delivered or services performed, the amount was not subject to further contract settlement 

actions between the Government and the Contractor. 

 

(5) Computing penalty amount. The Government will compute the interest penalty in accordance 

with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 

 

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, 

Government acceptance is deemed to occur constructively on the 7th day (unless 

otherwise specified in this contract) after the Contractor delivers the supplies or performs 

the services in accordance with the terms and conditions of the contract, unless there is a 

disagreement over quantity, quality, or Contractor compliance with a contract provision. 

If actual acceptance occurs within the constructive acceptance period, the Government 

will base the determination of an interest penalty on the actual date of acceptance. The 

constructive acceptance requirement does not, however, compel Government officials to 

accept supplies or services, perform contract administration functions, or make payment 

prior to fulfilling their responsibilities. 

 

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government 

to pay interest penalties if payment delays are due to disagreement between the 

Government and the Contractor over the payment amount or other issues involving 

contract compliance, or on amounts temporarily withheld or retained in accordance with 

the terms of the contract. The Government and the Contractor shall resolve claims 

involving disputes and any interest that may be payable in accordance with the clause at 

FAR 52.233-1, Disputes. 

 

(6) Discounts for prompt payment. The designated payment office will pay an interest penalty 

automatically, without request from the Contractor, if the Government takes a discount for prompt 

payment improperly. The Government will calculate the interest penalty in accordance with the 

prompt payment regulations at 5 CFR part 1315. 

 

(7) Additional interest penalty.  

 

(i) The designated payment office will pay a penalty amount, calculated in accordance 

with the prompt payment regulations at 5 CFR part 1315 in addition to the interest 

penalty amount only if-- 

 

(A) The Government owes an interest penalty of $1 or more; 

 

(B) The designated payment office does not pay the interest penalty within 10 

days after the date the invoice amount is paid; and 

 

(C) The Contractor makes a written demand to the designated payment office for 

additional penalty payment, in accordance with paragraph (a)(7)(ii) of this 

clause, postmarked not later than 40 days after the invoice amount is paid. 

 

(ii) 

 

(A) The Contractor shall support written demands for additional penalty 

payments with the following data. The Government will not request any 

additional data. The Contractor shall-- 

(1) Specifically assert that late payment interest is due under a specific 

invoice, and request payment of all overdue late payment interest 

penalty and such additional penalty as may be required; 

 

(2) Attach a copy of the invoice on which the unpaid late payment 

interest is due; and 

 

(3) State that payment of the principal has been received, including the 
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date of receipt. 

 

(B) If there is no postmark or the postmark is illegible-- 

 

(1) The designated payment office that receives the demand will 

annotate it with the date of receipt, provided the demand is received on 

or before the 40th day after payment was made; or 

 

(2) If the designated payment office fails to make the required 

annotation, the Government will determine the demand's validity based 

on the date the Contractor has placed on the demand, provided such 

date is no later than the 40th day after payment was made. 

 

(iii) The additional penalty does not apply to payments regulated by other Government 

regulations (e.g., payments under utility contracts subject to tariffs and regulation). 

 

(b) Contract financing payment. If this contract provides for contract financing, the Government will make 

contract financing payments in accordance with the applicable contract financing clause. 

 

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment 

Procedure, payments will be made within 15 days after the date of receipt of the invoice. 

 

(d) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or 

that the Government has otherwise overpaid on a contract financing or invoice payment, the Contractor 

shall-- 

 

(1) Remit the overpayment amount to the payment office cited in the contract along with a 

description of the overpayment including the-- 

 

(i) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, 

liquidation errors, date(s) of overpayment); 

 

(ii) Affected contract number and delivery order number if applicable; 

 

(iii) Affected contract line item or subline item, if applicable; and 

 

(iv) Contractor point of contact. 

 

(2) Provide a copy of the remittance and supporting documentation to the Contracting Officer. 

 

 

I.107 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT. (JUL 2013)  
 

(a) Method of payment.  

 

(1) All payments by the Government under this contract, shall be made by electronic funds transfer (EFT), 

except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to the 

funds transfer and may also include the payment information transfer. 

 

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees 

to either-- 

 

(i) Accept payment by check or some other mutually agreeable method of payment; or 

 

(ii) Request the Government to extend the payment due date until such time as the Government 

can make payment by EFT (but see paragraph (d) of this clause). 
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(b) Contractor’s EFT information. The Government shall make payment to the Contractor using the EFT 

information contained in the System for Award Management (SAM) database. In the event that the EFT information 

changes, the Contractor shall be responsible for providing the updated information to the SAM database. 

 

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 

Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 

Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 

210. 

 

(d) Suspension of payment. If the Contractor’s EFT information in the SAM database is incorrect, then the 

Government need not make payment to the Contractor under this contract until correct EFT information is entered 

into the SAM database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 

the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 

improper invoice and delays in accrual of interest penalties apply.  

 

(e) Liability for uncompleted or erroneous transfers. 

 

(1) If an uncompleted or erroneous transfer occurs because the Government used the Contractor’s EFT 

information incorrectly, the Government remains responsible for-- 

 

(i) Making a correct payment; 

 

(ii) Paying any prompt payment penalty due; and 

 

(iii) Recovering any erroneously directed funds. 

 

(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was incorrect, 

or was revised within 30 days of Government release of the EFT payment transaction instruction to the 

Federal Reserve System, and-- 

 

(i) If the funds are no longer under the control of the payment office, the Government is deemed to 

have made payment and the Contractor is responsible for recovery of any erroneously directed 

funds; or 

 

(ii) If the funds remain under the control of the payment office, the Government shall not make 

payment, and the provisions of paragraph (d) of this clause shall apply. 

 

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 

the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 

Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 

provided the specified payment date is a valid date under the rules of the Federal Reserve System. 

 

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 

assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 

the assignee shall register separately in the SAM database and shall be paid by EFT in accordance with the terms of 

this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 

Contractor, or a financial institution properly recognized under an assignment of claims pursuant to Subpart 32.8, is 

not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 

EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 

proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 

paragraph (d) of this clause. 

 

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 

from changes to EFT information made by the Contractor’s financial agent. 

 

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 

information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 

System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
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payment information from a list of formats and methods the payment office is capable of executing. However, the 

Government does not guarantee that any particular format or method of delivery is available at any particular 

payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 

the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 

mail the payment information to the remittance address contained in the SAM database. 

 

 

 

I.108 52.232-39  UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS. (JUN 2013) 

 

(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under this contract is 

subject to any End User License Agreement (EULA), Terms of Service (TOS), or similar legal instrument or 

agreement, that includes any clause requiring the Government to indemnify the Contractor or any person or entity 

for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (31 U.S.C. 

1341), the following shall govern: 

 

(1) Any such clause is unenforceable against the Government. 

 

(2) Neither the Government nor any Government authorized end user shall be deemed to have agreed to 

such clause by virtue of it appearing in the EULA, TOS, or similar legal instrument or agreement. If the 

EULA, TOS, or similar legal instrument or agreement is invoked through an “I agree” click box or other 

comparable mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does not bind the 

Government or any Government authorized end user to such clause. 

 

(3) Any such clause is deemed to be stricken from the EULA, TOS, or similar legal instrument or 

agreement. 

 

(b) Paragraph (a) of this clause does not apply to indemnification by the Government that is expressly authorized by 

statute and specifically authorized under applicable agency regulations and procedures. 

 

 

I.109 52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS 

SUBCONRACTORS (DEC 2013) 

 

(a) Upon receipt of accelerated payments from the Government, the Contractor shall make accelerated payments to 

its small business subcontractors under this contract, to the maximum extent practicable and prior to when such 

payment is otherwise required under the applicable contract or subcontract, after receipt of a proper invoice and all 

other required documentation from the small business subcontractor.  

 

(b) The acceleration of payments under this clause does not provide any new rights under the Prompt Payment Act.  

 

(c) Include the substance of this clause, including this paragraph (c), in all subcontracts with small business 

concerns, including subcontracts with small business concerns for the acquisition of commercial items. 

 

 

I.110 52.233-1 DISPUTES. (JUL 2002)  
 

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 

 

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 

clause. 

 

(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 

terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 

Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 

voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 

Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
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requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 

 

(d) (1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, 

submitted within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 

Government against the Contractor shall be subject to a written decision by the Contracting Officer. 

 

(2) (i) The Contractor shall provide the certification specified in paragraph (d)(2)(iii) of this clause 

when submitting any claim exceeding $100,000. 

 

(ii) The certification requirement does not apply to issues in controversy that have not been 

submitted as all or part of a claim. 

 

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the 

supporting data are accurate and complete to the best of my knowledge and belief; that the amount 

requested accurately reflects the contract adjustment for which the Contractor believes the 

Government is liable; and that I am duly authorized to certify the claim on behalf of the 

Contractor." 

 

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to 

the claim. 

 

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 

Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the 

Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 

will be made. 

 

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 

Act. 

 

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented 

to the Contractor, the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the 

Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 

Contractor’s specific reasons for rejecting the offer. 

 

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting 

Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 

later, until the date  of payment. With regard to claims having defective certifications, as defined in FAR 33.201, 

interest shall be paid from the date that the Contracting Officer initially receives the claim. Simple interest on claims 

shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the 

period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month 

period as fixed by the Treasury Secretary during the pendency of the claim. 

 

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 

for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 

Officer. 

 

 

I.111 52.233-3 PROTEST AFTER AWARD. (AUG 1996) - ALTERNATE I (JUN 1985)  
 

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 

33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 

performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 

issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 

all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 

of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either -  

 

(1) Cancel the stop-work order; or 
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(2) Terminate the work covered by the order as provided in the Termination clause of this contract. 

 

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 

Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, 

the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected and 

the contract shall be modified, in writing, accordingly, if -  

 

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s cost properly 

allocable to, the performance of any part of this contract; and 

 

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work 

stoppage; provided, that if the Contracting Officer decides the facts justify the action, the Contracting 

Officer may receive and act upon a proposal at any time before final payment under this contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 

Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 

the termination settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 

Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 

 

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 

 

If, as the result of the Contractor’s intentional or negligent misstatement, misrepresentation, or miscertification, a 

protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 

33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 

addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 

collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 

Contractor and the Government. 

 

 

I.112 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM. (OCT 2004)  
 

United States law will apply to resolve any claim of breach of this contract. 

 

 

I.113 952.215-70 KEY PERSONNEL. (DEC 2000)  
 

(a) The personnel listed below or elsewhere in this contract [Insert cross-reference, if applicable] are considered 

essential to the work being performed under this contract. Before removing, replacing, or diverting any of the listed 

or specified personnel, the Contractor must:  

 

(1) Notify the Contracting Officer reasonably in advance;  

 

(2) submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the 

impact on this contract; and  

 

(3) obtain the Contracting Officer's written approval. Notwithstanding the foregoing, if the Contractor 

deems immediate removal or suspension of any member of its management team is necessary to fulfill its 

obligation to maintain satisfactory standards of employee competency, conduct, and integrity under the 

clause at 48 CFR 970.5203-3, Contractor’s Organization, the Contractor may remove or suspend such 

person at once, although the Contractor must notify Contracting Officer prior to or concurrently with such 

action.  

 

(b) The list of personnel may, with the consent of the contracting parties, be amended from time to time during the 

course of the contract to add or delete personnel. 
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I.114 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGETATION. 

(APR 1984)  
 

The Contractor shall use reasonable care to avoid damaging existing buildings, equipment, and vegetation on the 

Government installation. If the Contractor’s failure to use reasonable care causes damage to any of this property, the 

Contractor shall replace or repair the damage at no expense to the Government as the Contracting Officer directs. If 

the Contractor fails or refuses to make such repair or replacement, the Contractor shall be liable for the cost, which 

may be deducted from the contract price. 

 

 

I.115 52.237-3 CONTINUITY OF SERVICES (JAN 1991)  
 

(a) The Contractor recognizes that the services under this contract are vital to the Government and must be 

continued without interruption and that, upon contract expiration, a successor, either the Government or another 

Contractor, may continue them. The Contractor agrees to -  

 

(1) Furnish phase-in training; and 

 

(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor. 

 

(b) The Contractor shall, upon the Contracting Officer's written notice, (1) furnish phase-in, phase-out services for 

up to 90 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine the 

nature and extent of phase-in, phase-out services required. The plan shall specify a training program and a date for 

transferring responsibilities for each division of work described in the plan, and shall be subject to the Contracting 

Officer's approval. The Contractor shall provide sufficient experienced personnel during the phase-in, phase-out 

period to ensure that the services called for by this contract are maintained at the required level of proficiency. 

 

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain 

the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary 

personnel records and allow the successor to conduct on-site interviews with these employees. If selected employees 

are agreeable to the change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of 

their earned fringe benefits to the successor. 

 

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the 

agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to 

exceed a pro rata portion of the fee (profit) under this contract. 

 

 

I.116 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS. (APR 1984)  
 

(a) Notwithstanding any other clause of this contract - 

 

(1) The Contracting Officer may at any time issue to the Contractor a written notice of intent to disallow 

specified costs incurred or planned for incurrence under this contract that have been determined not to be 

allowable under the contract terms; and  

 

(2) The Contractor may, after receiving a notice under subparagraph (1) above, submit a written response to 

the Contracting Officer, with justification for allowance of the costs. If the Contractor does respond within 

60 days, the Contracting Officer shall, within 60 days of receiving the response, either make a written 

withdrawal of the notice or issue a written decision. 

 

(b) Failure to issue a notice under this Notice of Intent to Disallow Costs clause shall not affect the Government's 

rights to take exception to incurred costs. 
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I.117 52.242-3 PENALTIES FOR UNALLOWABLE COSTS. (MAY 2001)  
 

(a) Definition. "Proposal," as used in this clause, means either - 

 

(1) A final indirect cost rate proposal submitted by the Contractor after the expiration of its fiscal year 

which - 

 

(i) Relates to any payment made on the basis of billing rates; or 

 

(ii) Will be used in negotiating the final contract price; or 

 

(2) The final statement of costs incurred and estimated to be incurred under the Incentive Price Revision 

clause (if applicable), which is used to establish the final contract price. 

 

(b) Contractors which include unallowable indirect costs in a proposal may be subject to penalties. The penalties are 

prescribed in 10 U.S.C. 2324 or 41 U.S.C. 256, as applicable, which is implemented in Section 42.709 of the Federal 

Acquisition Regulation (FAR). 

 

(c) The Contractor shall not include in any proposal any cost that is unallowable, as defined in Subpart 2.1 of the 

FAR, or an executive agency supplement to the FAR. 

 

(d) If the Contracting Officer determines that a cost submitted by the Contractor in its proposal is expressly 

unallowable under a cost principle in the FAR, or an executive agency supplement to the FAR, that defines the 

allowability of specific selected costs, the Contractor shall be assessed a penalty equal to - 

 

(1) The amount of the disallowed cost allocated to this contract; plus 

 

(2) Simple interest, to be computed - 

 

(i) On the amount the Contractor was paid (whether as a progress or billing payment) in excess of 

the amount to which the Contractor was entitled; and 

 

(ii) Using the applicable rate effective for each six-month interval prescribed by the Secretary of 

the Treasury pursuant to Pub. L. 92-41 (85 Stat. 97). 

 

(e) If the Contracting Officer determines that a cost submitted by the Contractor in its proposal includes a cost 

previously determined to be unallowable for that Contractor, then the Contractor will be assessed a penalty in an 

amount equal to two times the amount of the disallowed cost allocated to this contract. 

 

(f) Determinations under paragraphs (d) and (e) of this clause are final decisions within the meaning of the Contract 

Disputes Act of 1978 (41 U.S.C. 601, et seq.). 

 

(g) Pursuant to the criteria in FAR 42.709-5, the Contracting Officer may waive the penalties in paragraph (d) or (e) 

of this clause. 

 

(h) Payment by the Contractor of any penalty assessed under this clause does not constitute repayment to the 

Government of any unallowable cost which has been paid by the Government to the Contractor. 

 

 

I.118 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS. (JAN 1997)  
 

(a) The Contractor shall - 

 

(1) Certify any proposal to establish or modify final indirect cost rates; 

 

(2) Use the format in paragraph (c) of this clause to certify; and 

 

(3) Have the certificate signed by an individual of the Contractor’s organization at a level no lower than a 
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vice president or chief financial officer of the business segment of the Contractor that submits the proposal. 

 

(b) Failure by the Contractor to submit a signed certificate, as described in this clause, may result in final indirect 

costs at rates unilaterally established by the Contracting Officer. 

 

(c) The certificate of final indirect costs shall read as follows: 

 

Certificate of Final Indirect Costs 

 

This is to certify that I have reviewed this proposal to establish final indirect cost rates and to the best of my 

knowledge and belief: 

 

1. All costs included in this proposal (identify proposal and date) to establish final indirect cost rates for 

(identify period covered by rate) are allowable in accordance with the cost principles of the Federal 

Acquisition Regulation (FAR) and its supplements applicable to the contracts to which the final indirect 

cost rates will apply; and 

 

2. This proposal does not include any costs which are expressly unallowable under applicable cost 

principles of the FAR or its supplements. 

 

Firm: _____________________________________ 

 

Signature: _________________________________ 

 

Name of Certifying Official: __________________ 

 

Title: _____________________________________ 

 

Date of Execution: __________________________ 

 

 

I.119 52.242-13 BANKRUPTCY. (JUL 1995)  
 

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 

Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 

notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This notification 

shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This notification 

shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy 

petition was filed, and a listing of Government contract numbers and contracting offices for all Government 

contracts against which final payment has not been made. This obligation remains in effect until final payment under 

this contract. 

 

 

I.120 52.243-2 CHANGES - COST-REIMBURSEMENT. (AUG 1987) - ALTERNATE V (APR 1984)  
 

(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make 

changes within the general scope of this contract in any one or more of the following:  

 

(1) Drawings, designs, or specifications; 

 

(2) Method of shipment or packing.  

 

(3) Place of inspection, delivery, or acceptance.  

 

(b) If any such change causes an increase or decrease in the estimated cost of, or the time required for, performance 

of any part of the work under this contract, whether or not changed by the order, or otherwise affects any other terms 

and conditions of this contract, the Contracting Officer shall make an equitable adjustment in the—  
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(1) Estimated cost, delivery or completion schedule, or both;  

 

(2) Amount of any fixed fee; and  

 

(3) Other affected terms and shall modify the contract accordingly.  

 

(c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of 

the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may 

receive and act upon a proposal submitted before final payment of the contract.  

 

(d) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause 

shall excuse the Contractor from proceeding with the contract as changed.  

 

(e) Notwithstanding the terms and conditions of paragraphs (a) and (b) of this clause, the estimated cost of this 

contract and, if this contract is incrementally funded, the funds allotted for the performance of this contract, shall not 

be increased or considered to be increased except by specific written modification of the contract indicating the new 

contract estimated cost and, if this contract is incrementally funded, the new amount allotted to the contract. Until 

this modification is made, the Contractor shall not be obligated to continue performance or incur costs beyond the 

point established in the Limitation of Cost or Limitation of Funds clause of this contract.  

 

 

I.121 52.244-2 SUBCONTRACTS. (OCT 2010) - ALTERNATE I (JUN 2007)  
 

(a) Definitions.  As used in this clause - 

 

Approved purchasing system means a Contractor’s purchasing system that has been reviewed and approved 

in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

 

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a 

particular subcontract.  

 

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish 

supplies or services for performance of the prime contract or a subcontract. It includes, but is not limited to, 

purchase orders, and changes and modifications to purchase orders.  

 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 

contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 

with paragraph (c) or (d) of this clause. 

 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 

subcontract that - 

 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

 

(2) Is fixed-price and exceeds - 

 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National 

Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 

percent of the total estimated cost of the contract; or 

 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National 

Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of 

the total estimated cost of the contract. 

 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 

Officer's written consent before placing the following subcontracts: [ ] 

 

(e) (1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
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modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 

following information: 

 

(i) A description of the supplies or services to be subcontracted. 

 

(ii) Identification of the type of subcontract to be used. 

 

(iii) Identification of the proposed subcontractor. 

 

(iv) The proposed subcontract price. 

 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and 

Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

 

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards 

when such data are required by other provisions of this contract. 

 

(vii) A negotiation memorandum reflecting - 

 

(A) The principal elements of the subcontract price negotiations; 

 

(B) The most significant considerations controlling establishment of initial or revised 

prices; 

 

(C) The reason certified cost or pricing data were or were not required; 

 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s 

certified cost or pricing data in determining the price objective and in negotiating the 

final price; 

 

(E) The extent to which it was recognized in the negotiation that the subcontractor’s 

certified cost or pricing data were not accurate, complete, or current; the action taken by 

the Contractor and the subcontractor; and the effect of any such defective data on the 

total price negotiated; 

 

(F) The reasons for any significant difference between the Contractor’s price objective 

and the price negotiated; and 

 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. 

The explanation shall identify each critical performance element, management decisions 

used to quantify each incentive element, reasons for the incentives, and a summary of all 

trade-off possibilities considered. 

 

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c) or 

(d) of this clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of 

entering into any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds either the 

simplified acquisition threshold or 5 percent of the total estimated cost of this contract. The notification 

shall include the information required by paragraphs (e)(1)(i) through (e)(1)(iv) of this clause. 

 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 

subcontract nor approval of the Contractor’s purchasing system shall constitute a determination - 

 

(1) Of the acceptability of any subcontract terms or conditions; 

 

(2) Of the allowability of any cost under this contract; or 

 

(3) To relieve the Contractor of any responsibility for performing this contract. 
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(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-

percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 

limitations in FAR 15.404-4(c)(4)(i). 

 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 

notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 

entitled to reimbursement from the Government. 

 

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 

44.3. 

 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 

negotiations: [ ] 

 

 

I.122 52.244-5 COMPETITION IN SUBCONTRACTING. (DEC 1996)  
 

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical 

extent consistent with the objectives and requirements of the contract. 

 

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor-Protégé Program (Pub. L. 

101-510, section 831 as amended), the Contractor may award subcontracts under this contract on a noncompetitive 

basis to its protégés. 

 

 

I.123 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS. (DEC 2013)  
 

(a) Definitions. As used in this clause-- 

 

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions. 

 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 

Contractor or subcontractor at any tier. 

 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 

incorporate, commercial items or non-developmental items as components of items to be supplied under this 

contract. 

 

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, 

Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract exceeds $5,000,000 and has a 

performance period of more than 120 days. In altering this clause to identify the appropriate 

parties, all disclosures of violation of the civil False Claims Act or of Federal criminal law shall be 

directed to the agency Office of the Inspector General, with a copy to the Contracting Officer. 

 

(ii) 52.203-15, Whistleblower Protections Under the American Recovery and Reinvestment Act of 

2009 (JUN 2010) (Section 1553 of Pub. L. 111-5), if the subcontract is funded under the Recovery 

Act. 

 

(iii) 52.219-8, Utilization of Small Business Concerns (JUL 2013) (15 U.S.C. 637(d)(2) and (3)), 

if the subcontract  offers further subcontracting opportunities. If the subcontract (except 

subcontracts to small business concerns) exceeds $650,000 ($1.5 million for construction of any 

public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer 

subcontracting opportunities. 

 

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 



203 

 

 

(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212(a)). 

 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 U.S.C. 793). 

 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 

2010) (E.O. 13496), if flow down is required in accordance with paragraph (f) of FAR clause 

52.222-40. 

 

(viii) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

 

(ix) 52.225-26, Contractors Performing Private Security Functions Outside the United States (JUL 

2013) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 

10 U.S.C. 2302 Note). 

 

(x) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 

U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required in accordance with paragraph (d) 

of FAR clause 52.247-64. 

 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal 

number of additional clauses necessary to satisfy its contractual obligations. 

 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 

this contract. 

 

 

I.124 52.245-1 GOVERNMENT PROPERTY.  (APR 2012) -- ALTERNATE II (APR 2012)  
 

(a) Definitions. As used in this clause-- 

 

"Cannibalize" means to remove parts from Government property for use or for installation on other 

Government property. 

 

"Contractor-acquired property" means property acquired, fabricated, or otherwise provided by the 

Contractor for performing a contract, and to which the Government has title. 

 

"Contractor inventory" means-- 

 

(1) Any property acquired by and in the possession of a Contractor or subcontractor under a 

contract for which title is vested in the Government and which exceeds the amounts needed to 

complete full performance under the entire contract; 

 

(2) Any property that the Government is obligated or has the option to take over under any type of 

contract, e.g., as a result either of any changes in the specifications or plans thereunder or of the 

termination of the contract (or subcontract thereunder), before completion of the work, for the 

convenience or at the option of the Government; and 

 

(3) Government-furnished property that exceeds the amounts needed to complete full performance 

under the entire contract. 

 

"Contractor’s managerial personnel" means the Contractor’s directors, officers, managers, superintendents, 

or equivalent representatives who have supervision or direction of-- 

 

(1) All or substantially all of the Contractor’s business; 

 

(2) All or substantially all of the Contractor’s operation at any one plant or separate location; or 

 

(3) A separate and complete major industrial operation. 



204 

 

 

"Demilitarization" means rendering a product unusable for, and not restorable to, the purpose for which it 

was designed or is customarily used. 

 

"Discrepancies incident to shipment" means any differences (e.g., count or condition) between the items 

documented to have been shipped and items actually received. 

 

"Equipment" means a tangible item that is functionally complete for its intended purpose, durable, 

nonexpendable, and needed for the performance of a contract. Equipment is not intended for sale, and does 

not ordinarily lose its identity or become a component part of another article when put into use. Equipment 

does not include material, real property, special test equipment or special tooling. 

 

"Government-furnished property" means property in the possession of, or directly acquired by, the 

Government and subsequently furnished to the Contractor for performance of a contract. Government-

furnished property includes, but is not limited to, spares and property furnished for repair, maintenance, 

overhaul, or modification. Government-furnished property also includes Contractor-acquired property if the 

Contractor-acquired property is a deliverable under a cost contract when accepted by the Government for 

continued use under the contract. 

 

"Government property" means all property owned or leased by the Government. Government property 

includes both Government-furnished and Contractor-acquired property. Government property includes 

material, equipment, special tooling, special test equipment, and real property. Government property does 

not include intellectual property and software. 

 

"Loss of Government property" means unintended, unforeseen or accidental loss, damage or destruction to 

Government property that reduces the Government's expected economic benefits of the property. Loss of 

Government property does not include purposeful destructive testing, obsolescence, normal wear and tear 

or manufacturing defects. Loss of Government property includes, but is not limited to-- 

 

(1) Items that cannot be found after a reasonable search; 

 

(2) Theft; 

 

(3) Damage resulting in unexpected harm to property  

requiring repair to restore the item to usable condition; or 

 

(4) Destruction resulting from incidents that render the item useless for its intended purpose or 

beyond economical repair. 

 

"Material" means property that may be consumed or expended during the performance of a contract, 

component parts of a higher assembly, or items that lose their individual identity through incorporation into 

an end item. Material does not include equipment, special tooling, special test equipment or real property. 

 

"Nonseverable" means property that cannot be removed after construction or installation without 

substantial loss of value or damage to the installed property or to the premises where installed. 

 

"Precious metals" means silver, gold, platinum, palladium, iridium, osmium, rhodium, and ruthenium. 

 

"Production scrap" means unusable material resulting from production, engineering, operations and 

maintenance, repair, and research and development contract activities. Production scrap may have value 

when re-melted or reprocessed, e.g., textile and metal clippings, borings, and faulty  castings and forgings. 

 

"Property" means all tangible property, both real and personal. 

 

"Property Administrator" means an authorized representative of the Contracting Officer appointed in 

accordance with agency procedures, responsible for administering the contract requirements and 

obligations relating to Government property in the possession of a Contractor. 
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"Property Records" means the records created and maintained by the Contractor in support of its 

stewardship responsibilities for the management of Government property. 

 

"Provide" means to furnish, as in Government-furnished property, or to acquire, as in Contractor-acquired 

property. 

 

"Real property" See Federal Management Regulation 102-71.20 (41 CFR 102-71.20). 

 

"Sensitive property" means property potentially dangerous to the public safety or security if stolen, lost, or 

misplaced, or that shall be subject to exceptional physical security, protection, control, and accountability. 

Examples include weapons, ammunition, explosives, controlled substances, radioactive materials, 

hazardous materials or wastes, or precious metals. 

 

"Unit acquisition cost" means-- 

 

(1) For Government-furnished property, the dollar value assigned by the Government and 

identified in the contract; and 

 

(2) For Contractor-acquired property, the cost derived from the Contractor’s records that reflect 

consistently applied generally accepted accounting principles. 

 

(b) Property management.  

 

(1) The Contractor shall have a system of internal controls to manage (control, use, preserve, 

protect, repair, and maintain) Government property in its possession. The system shall be adequate 

to satisfy the requirements of this clause. In doing so, the Contractor shall initiate and maintain the 

processes, systems, procedures, records, and methodologies necessary for effective and efficient 

control of Government property. The Contractor shall disclose any significant changes to its 

property management system to the Property Administrator prior to implementation of the 

changes. The Contractor may employ customary commercial practices, voluntary consensus 

standards, or industry-leading practices and standards that provide effective and efficient 

Government property management that are necessary and appropriate for the performance of this 

contract (except where inconsistent with law or regulation). 

 

(2) The Contractor’s responsibility extends from the initial acquisition and receipt of property, 

through stewardship, custody, and use until formally relieved of responsibility by authorized 

means, including  delivery, consumption, expending, sale (as surplus property), or other 

disposition, or via a completed investigation, evaluation, and final determination for lost property. 

This requirement applies to all Government property under the Contractor’s accountability, 

stewardship, possession or control, including its vendors or subcontractors (see paragraph (f)(1)(v) 

of this clause). 

 

(3) The Contractor shall include the requirements of this clause in all subcontracts under which 

Government property is acquired or furnished for subcontract performance. 

 

(4) The Contractor shall establish and maintain procedures necessary to assess its property 

management system effectiveness and shall perform periodic internal reviews, surveillances, self 

assessments, or audits.  Significant findings or results of such reviews and audits pertaining to 

Government property shall be made available to the Property Administrator. 

 

(c) Use of Government property.  

 

(1)The Contractor shall use Government property, either furnished or acquired under this contract, 

only for performing this contract, unless otherwise provided for in this contract or approved by the 

Contracting Officer.   

 

(2) Modifications or alterations of Government property are prohibited, unless they are- 
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(i) Reasonable and necessary due to the scope of work under this contract or its terms and 

conditions; 

 

(ii) Required for normal maintenance; or 

 

(iii) Otherwise authorized by the Contracting Officer. 

 

(3) The Contractor shall not cannibalize Government property unless otherwise provided for in 

this contract or approved by the Contracting Officer. 

 

(d) Government-furnished property.  

 

(1) The Government shall deliver to the Contractor the Government-furnished property described 

in this contract. The Government shall furnish related data and information needed for the 

intended use of the property. The warranties of suitability of use and timely delivery of 

Government-furnished property do not apply to property acquired or fabricated by the Contractor 

as Contractor-acquired property and subsequently transferred to another contract with this 

Contractor. 

 

(2) The delivery and/or performance dates specified in this contract are based upon the expectation 

that the Government-furnished property will be suitable for contract performance and will be 

delivered to the Contractor by the dates stated in the contract. 

 

(i) If the property is not delivered to the Contractor by the dates stated in the contract, the 

Contracting Officer shall, upon the Contractor’s timely written request, consider an 

equitable adjustment to the contract. 

 

(ii) In the event property is received by the Contractor, or for Government-furnished 

property after receipt and installation, in a condition not suitable for its intended use, the 

Contracting Officer shall, upon the Contractor’s timely written request, advise the 

Contractor on a course of action to remedy the problem. Such action may include 

repairing, replacing, modifying, returning, or otherwise disposing of the property at the 

Government's expense. Upon completion of the required action(s), the Contracting 

Officer shall consider an equitable adjustment to the contract (see also paragraph 

(f)(1)(ii)(A) of this clause). 

 

(iii) The Government may, at its option, furnish property in an "as-is" condition. The 

Contractor will be given the opportunity to inspect such property prior to the property 

being provided. In such cases, the Government makes no warranty with respect to the 

serviceability and/or suitability of the property for contract performance. Any repairs, 

replacement, and/or refurbishment shall be at the Contractor’s expense. 

 

(3) (i) The Contracting Officer may by written notice, at any time-- 

 

(A) Increase or decrease the amount of Government-furnished property under 

this contract; 

 

(B) Substitute other Government-furnished property for the property previously 

furnished, to be furnished, or to be acquired by the Contractor for the 

Government under this contract; or 

 

(C) Withdraw authority to use property. 

 

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the 

Contractor’s timely written request, the Contracting Officer shall consider an equitable 

adjustment to the contract. 

 

(e) Title to Government property.  
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(1) All Government-furnished property and all property acquired by the Contractor, title to which 

vests in the Government under this paragraph (collectively referred to as "Government property"), 

is subject to the provisions of this clause. The Government shall retain title to all Government-

furnished property. Title to Government property shall not be affected by its incorporation into or 

attachment to any property not owned by the Government, nor shall Government property become 

a fixture or lose its identity as personal property by being attached to any real property.  

 

(2) Title vests in the Government for all property acquired or fabricated by the Contractor in 

accordance with the financing provisions or other specific requirements for passage of title in the 

contract. Under fixed price type contracts, in the absence of  financing provisions or other specific 

requirements for passage of title in the contract, the Contractor retains title to all property acquired 

by the Contractor for use on the contract, except for property identified as a deliverable end item. 

If a deliverable item is to be retained by the Contractor for use after inspection and acceptance by 

the Government, it shall be made accountable to the contract through a contract modification 

listing the item as Government-furnished property. 

 

(3) Title to property (and other tangible personal property) purchased with funds available for 

research and having a unit acquisition cost of less than $5,000 shall vest in the Contractor upon 

acquisition or as soon thereafter as feasible; provided that the Contractor obtained the Contracting 

Officer's approval before each acquisition. Title to property purchased with funds available for 

research and having a unit acquisition cost of $5,000 or more shall vest as set forth in this contract. 

If title to property vests in the Contractor under this paragraph, the Contractor agrees that no costs 

shall be allowed for any depreciation, amortization, or use under any existing or future 

Government contract or subcontract thereunder. The Contractor shall furnish the Contracting 

Officer a list of all property to which title is vested in the Contractor under this paragraph within 

10 days following the end of the calendar quarter during which it was received. Vesting title under 

this paragraph is subject to civil rights legislation, 42 U.S.C. 2000d. Before title is vested and by 

signing this contract, the Contractor accepts and agrees that-- 

 

(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall 

pass to and vest in the Government upon-- 

 

(A) Issuance of the property for use in contract performance; 

 

(B) Commencement of processing of the property for use in contract 

performance; or 

 

(C) Reimbursement of the cost of the property by the Government, whichever 

occurs first. 

 

(f) Contractor plans and systems.  

 

(1) Contractors shall establish and implement property management plans, systems, and 

procedures at the contract, program, site or entity level to enable the following outcomes: 

  

(i) Acquisition of Property. The Contractor shall document that all property was acquired 

consistent with its engineering, production planning, and property control operations. 

 

(ii) Receipt of Government Property. The Contractor shall receive Government property 

and document the receipt, record the information necessary to meet the  record 

requirements of paragraph (f)(1)(iii)(A)(1) through (5) of this clause, identify as 

Government owned in a manner appropriate to the type of property (e.g., stamp, tag, 

mark, or other identification), and manage any discrepancies incident to shipment. 

 

(A) Government-furnished property. The Contractor shall furnish a written 

statement to the Property Administrator containing all relevant facts, such as 

cause or condition and a recommended course(s) of action, if overages, 
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shortages, or damages and/or  other discrepancies are discovered upon receipt of 

Government-furnished property. 

 

(B) Contractor-acquired property. The Contractor shall take all actions necessary 

to adjust for overages, shortages, damage and/or other discrepancies discovered 

upon receipt, in shipment of Contractor-acquired property from a vendor or 

supplier, so as to ensure the proper allocability and allowability of associated 

costs. 

 

(iii) Records of Government property. The Contractor shall create and maintain records 

of all Government property accountable to the contract, including Government-furnished 

and Contractor-acquired property. 

 

(A) Property records shall enable a complete, current, auditable record of all 

transactions and shall, unless otherwise approved by the Property Administrator, 

contain the following: 

 

(1) The name, part number and description, National Stock Number (if 

needed for additional item identification tracking and/or disposition), 

and other data elements as necessary and required in accordance with 

the terms and conditions of the contract. 

 

(2) Quantity received (or fabricated), issued, and balance-on-hand. 

 

(3) Unit acquisition cost. 

 

(4) Unique-item identifier or equivalent (if available and necessary for 

individual item tracking). 

 

(5) Unit of measure. 

 

(6) Accountable contract number or equivalent code designation. 

 

(7) Location. 

 

(8) Disposition. 

 

(9) Posting reference and date of transaction. 

 

(10) Date placed in service (if required in accordance with the terms 

and conditions of the contract). 

 

(B) Use of a Receipt and Issue System for Government Material. When 

approved by the Property Administrator, the Contractor may maintain, in lieu of 

formal property records, a file of appropriately cross-referenced documents 

evidencing receipt, issue, and use of material that is issued for immediate 

consumption. 

 

(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose 

physical inventory results. A final physical inventory shall be performed upon contract 

completion or termination. The Property Administrator may waive this final inventory 

requirement, depending on the circumstances (e.g., overall reliability of the Contractor’s 

system or the property is to be transferred to a follow-on contract). 

 

(v) Subcontractor control.  

 

(A) The Contractor shall award subcontracts that clearly identify items to be 

provided and the extent of any restrictions or limitations on their use. The 
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Contractor shall ensure appropriate flow down of contract terms and conditions 

(e.g., extent of liability for loss of Government property. 

 

(B) The Contractor shall assure its subcontracts are properly administered and 

reviews are periodically performed to determine the adequacy of the 

subcontractor’s property management system. 

 

(vi) Reports. The Contractor shall have a process to create and provide reports of 

discrepancies, loss of Government property, physical inventory results, audits and self-

assessments, corrective actions, and other property-related reports as directed by the 

Contracting Officer. 

 

(vii) Relief of stewardship responsibility and liability. The Contractor shall have a 

process to enable the prompt recognition, investigation, disclosure and reporting of loss 

of Government property, including losses that occur at subcontractor or alternate site 

locations. 

 

(A) This process shall include the corrective actions necessary to prevent 

recurrence. 

 

(B) Unless otherwise directed by the Property Administrator, the Contractor 

shall investigate and report to the Government all incidents of property loss as 

soon as the facts become known. Such reports shall, at a minimum, contain the 

following information: 

 

(1) Date of incident (if known). 

 

(2) The data elements required under paragraph (f)(1)(iii)(A) of this 

clause. 

 

(3) Quantity. 

 

(4) Accountable contract number. 

 

(5) A statement indicating current or future need. 

 

(6) Unit acquisition cost, or if applicable, estimated sales proceeds, 

estimated repair or replacement costs. 

 

(7) All known interests in commingled material of which include 

Government material. 

 

(8) Cause and corrective action taken or to be taken to prevent 

recurrence. 

 

(9) A statement that the Government will receive compensation 

covering the loss of Government property, in the event the Contractor 

was or will be reimbursed or compensated. 

 

(10) Copies of all supporting documentation. 

 

(11) Last known location. 

 

(12) A statement that the property did or did not contain sensitive, 

export controlled, hazardous, or toxic material, and that the appropriate 

agencies and authorities were notified. 

 

(C) Unless the contract provides otherwise, the Contractor shall be relieved of 
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stewardship responsibility and liability for property when-- 

 

(1) Such property is consumed or expended, reasonably and properly, 

or otherwise accounted for, in the performance of the contract, 

including reasonable inventory adjustments of material as determined 

by the Property Administrator; 

 

(2) Property Administrator grants relief of responsibility and liability 

for loss of Government property; 

 

(3) Property is delivered or shipped from the Contractor’s plant, under 

Government instructions, except when shipment is to a subcontractor or 

other location of the Contractor; or 

 

(4) Property is disposed of in accordance with paragraphs (j) and (k) of 

this clause. 

 

(viii) Utilizing Government property.  

 

(A) The Contractor shall utilize, consume, move, and store Government 

Property only as authorized under this contract. The Contractor shall promptly 

disclose and report Government property in its possession that is excess to 

contract performance. 

 

(B) Unless otherwise authorized in this contract or by the Property 

Administrator the Contractor shall not commingle Government material with 

material not owned by the Government. 

 

(ix) Maintenance. The Contractor shall properly maintain Government property. The 

Contractor’s maintenance program shall enable the identification, disclosure, and 

performance of normal and routine preventative maintenance and repair. The Contractor 

shall disclose and report to the Property Administrator the need for replacement and/or 

capital rehabilitation. 

 

(x) Property closeout. The Contractor shall promptly perform and report to the Property 

Administrator contract property closeout, to include reporting, investigating and securing 

closure of all loss of Government property cases; physically inventorying all property 

upon termination or completion of this contract; and disposing of items at the time they 

are determined to be excess to contractual needs. 

 

(2) The Contractor shall establish and maintain Government accounting source data, as may be 

required by this contract, particularly in the areas of recognition of acquisitions, loss of 

Government property, and dispositions of material and equipment.  

 

(g) Systems analysis.  

 

(1) The Government shall have access to the Contractor’s premises and all Government property, 

at reasonable times, for the purposes of reviewing, inspecting and evaluating the Contractor’s 

property management plan(s), systems, procedures, records, and supporting documentation that 

pertains to Government property. This access includes all site locations and, with the Contractor’s 

consent, all subcontractor premises. 

 

(2) Records of Government property shall be readily available to authorized Government 

personnel and shall be appropriately safeguarded. 

 

(3) Should it be determined by the Government that the Contractor’s (or subcontractor’s) property 

management practices are inadequate or not acceptable for the effective management and control 

of Government property under this contract, or present an undue risk to the Government, the 
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Contractor shall prepare a corrective action plan when requested by the Property Administrator 

and take all necessary corrective actions as specified by the schedule within the corrective action 

plan. 

 

(h) Contractor Liability for Government Property.  

 

(1) Unless otherwise provided for in the contract, the Contractor shall not be liable for loss of 

Government property furnished or acquired under this contract, except when any one of the 

following applies-- 

 

(i) The risk is covered by insurance or the Contractor is otherwise reimbursed (to the 

extent of such insurance or reimbursement). The allowability of insurance costs shall be 

determined in accordance with 31.205-19. 

 

(ii) Loss of Government property that is the result of willful misconduct or lack of good 

faith on the part of the Contractor’s managerial personnel. 

 

(iii) The Contracting Officer has, in writing, revoked the Government's assumption of 

risk for loss of Government property due to a determination under paragraph (g) of this 

clause that the Contractor’s property management practices are inadequate, and/or 

present an undue risk to the Government, and the Contractor failed to take timely 

corrective action. If the Contractor can establish by clear and convincing evidence that  

the loss of Government property occurred while the Contractor had adequate property 

management practices or the loss did not result from the Contractor’s failure to maintain 

adequate property management practices, the Contractor shall not be held liable. 

 

(2) The Contractor shall take all reasonable actions necessary to protect the property from further 

loss. The Contractor shall separate the damaged and undamaged property, place all the affected 

property in the best possible order, and take such other action as the Property Administrator 

directs. 

 

(3) The Contractor shall do nothing to prejudice the Government's rights to recover against third 

parties for any loss of Government property. 

 

(4) The Contractor shall reimburse the Government for loss of Government property, to the extent 

that the Contractor is financially liable for such loss, as directed by the Contracting Officer. 

 

(5) Upon the request of the Contracting Officer, the Contractor shall, at the Government's expense, 

furnish to the Government all reasonable assistance and cooperation, including the prosecution of 

suit and the execution of instruments of assignment in favor of the Government in obtaining 

recovery. 

 

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance with the procedures of 

the Changes clause. However, the Government shall not be liable for breach of contract for the following: 

 

(1) Any delay in delivery of Government-furnished property. 

 

(2) Delivery of Government-furnished property in a condition not suitable for its intended use. 

 

(3) An increase, decrease, or substitution of Government-furnished property. 

 

(4) Failure to repair or replace Government property for which the Government is responsible. 

 

(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the Contractor shall not dispose 

of Contractor inventory until authorized to do so by the Plant Clearance Officer or authorizing official. 

 

(1) Predisposal requirements.  
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(i) If the Contractor determines that the property has the potential to fulfill requirements 

under other contracts, the Contractor, in consultation with the Property Administrator, 

shall request that the Contracting Officer transfer the property to the contract in question, 

or provide authorization for use, as appropriate. In lieu of transferring the property, the 

Contracting Officer may authorize the Contractor to credit the costs of Contractor-

acquired property (material only) to the losing contract, and debit the gaining contract 

with the corresponding cost, when such material is needed for use on another contract. 

Property no longer needed shall be considered Contractor inventory. 

 

(ii) For any remaining Contractor-acquired property, the Contractor may purchase the 

property at the unit acquisition cost if desired or make reasonable efforts to return unused 

property to the appropriate supplier at fair market value (less, if applicable, a reasonable 

restocking fee that is consistent with the supplier's customary practices.) 

 

(2) Inventory disposal schedules.  

 

(i) Absent separate contract terms and conditions for property disposition, and provided 

the property was not reutilized, transferred, or otherwise disposed of, the Contractor, as 

directed by the Plant Clearance Officer or authorizing official, shall use Standard Form 

1428, Inventory Disposal Schedule or electronic equivalent, to identify and report-- 

 

(A) Government-furnished property that is no longer required for performance 

of this contract; 

 

(B) Contractor-acquired property, to which the Government has obtained title 

under paragraph (e) of this clause, which is no longer required for performance 

of that contract; and 

 

(C) Termination inventory. 

 

(ii) The Contractor may annotate inventory disposal schedules to identify property the 

Contractor wishes to purchase from the Government, in the event that the property is 

offered for sale. 

 

(iii) Separate inventory disposal schedules are required for aircraft in any condition, flight 

safety critical aircraft parts, and other items as directed by the Plant Clearance Officer. 

 

(A) Special test equipment with commercial components; 

 

(B) Special test equipment without commercial components; 

 

(C) Printing equipment; 

 

(D) Information technology (e.g., computers, computer components, peripheral 

equipment, and related equipment); 

 

(E) Precious metals in raw or bulk form; 

 

(F) Nonnuclear hazardous materials or hazardous wastes; or 

 

(G) Nuclear materials or nuclear wastes. 

 

(iv) The Contractor shall provide the information required by FAR 52.245-1(f)(1)(iii) 

along with the following: 

 

(A) Any additional information that may facilitate understanding of the 

property's intended use. 
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(B) For work-in-progress, the estimated percentage of completion. 

 

(C) For precious metals in raw or bulk form, the type of metal and estimated 

weight. 

 

(D) For hazardous material or property contaminated with hazardous material, 

the type of hazardous material. 

 

(E) For metals in mill product form, the form, shape, treatment, hardness, 

temper, specification (commercial or Government) and dimensions (thickness, 

width and length). 

 

(v) Property with the same description, condition code, and reporting location may be 

grouped in a single line item. 

 

(vi) Scrap should be reported by "lot" along with metal content, estimated weight and 

estimated value. 

 

(3) Submission requirements.  

 

(i) The Contractor shall submit inventory disposal schedules to the Plant Clearance 

Officer no later than-- 

 

(A) 30 days following the Contractor’s determination that a property item is no 

longer required for performance of this contract; 

 

(B) 60 days, or such longer period as may be approved by the Plant Clearance 

Officer, following completion of contract deliveries or performance; or 

 

(C) 120 days, or such longer period as may be approved by the Termination 

Contracting Officer, following contract termination in whole or in part. 

 

(ii) Unless the Plant Clearance Officer determines otherwise, the Contractor need not 

identify or report production scrap on inventory disposal schedules, and may process and 

dispose of production scrap in accordance with its own internal scrap procedures. The 

processing and disposal of other types of Government-owned scrap will be conducted in 

accordance with the terms and conditions of the contract or Plant Clearance Officer 

direction, as appropriate. 

 

(iii) 120 days, or such longer period as may be approved by the Termination Contracting 

Officer following contract termination in whole or in part. 

 

(4) Corrections. The Plant Clearance Officer may-- 

 

(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and 

 

(ii) Require the Contractor to correct an inventory disposal schedule. 

 

(5) Postsubmission adjustments. The Contractor shall notify the Plant Clearance Officer at least 10 

working days in advance of its intent to remove an item from an approved inventory disposal 

schedule. Upon approval of the Plant Clearance Officer, or upon expiration of the notice period, 

the Contractor may make the necessary adjustments to the inventory schedule. 

 

(6) Storage.  

 

(i) The Contractor shall store the property identified on an inventory disposal schedule 

pending receipt of disposal instructions. The Government's failure to furnish disposal 

instructions within 120 days following acceptance of an inventory disposal schedule may 
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entitle the Contractor to an equitable adjustment for costs incurred to store such property 

on or after the 121st day. 

 

(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove property 

from the premises where the property is currently  located prior to receipt of final 

disposition instructions. If approval is granted, any costs incurred by the Contractor to 

transport or store the property shall not increase the price or fee of any Government 

contract. The storage area shall be appropriate for assuring the property's physical safety 

and suitability for use. Approval does not relieve the Contractor of any liability for such 

property under this contract. 

 

(7) Disposition instructions.  

 

(i) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of 

Contractor inventory as directed by the Plant Clearance Officer. Unless otherwise 

directed by the Contracting Officer or by the Plant Clearance Officer, the Contractor shall 

remove and destroy any markings identifying the property as U.S. Government-owned 

property prior to its disposal. 

 

(ii) The Contracting Officer may require the Contractor to demilitarize the property prior 

to shipment or disposal. In such cases, the Contractor may be entitled to an equitable 

adjustment under paragraph (i) of this clause. 

 

(8) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit the net 

proceeds from the disposal of Contractor inventory to the contract, or to the Treasury of the United 

States as miscellaneous receipts. 

 

(9) Subcontractor inventory disposal schedules. The Contractor shall require its Subcontractors to 

submit inventory disposal schedules to the Contractor in accordance with the requirements of 

paragraph (j)(3) of this clause. 

 

(k) Abandonment of Government property.  

 

(1) The Government shall not abandon sensitive property or termination inventory without the 

Contractor’s written consent. 

 

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government 

property in place, at which time all obligations of the Government regarding such property shall 

cease. 

 

(3) Absent contract terms and conditions to the contrary, the Government may abandon parts 

removed and replaced from property as a result of normal maintenance actions, or removed from 

property as a result of the repair, maintenance, overhaul, or modification process. 

 

(4) The Government has no obligation to restore or rehabilitate the Contractor’s premises under 

any circumstances; however, if Government-furnished property is withdrawn or is unsuitable for 

the intended use, or if other Government property is substituted, then the equitable adjustment 

under paragraph (i) of this clause may properly include restoration or rehabilitation costs. 

 

(l) Communication. All communications under this clause shall be in writing. 

 

(m) Contracts outside the United States. If this contract is to be performed outside of the United States and its 

outlying areas, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be 

construed as "United States Government" and "United States Government-furnished," respectively. 

 

 

I.125 52.246-25 LIMITATION OF LIABILITY - SERVICES. (FEB 1997)  
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(a) Except as provided in paragraphs (b) and (c) below, and except to the extent that the Contractor is expressly 

responsible under this contract for deficiencies in the services required to be performed under it (including any 

materials furnished in conjunction with those services), the Contractor shall not be liable for loss of or damage to 

property of the Government that -  

 

(1) Occurs after Government acceptance of services performed under this contract; and 

 

(2) Results from any defects or deficiencies in the services performed or materials furnished. 

 

(b) The limitation of liability under paragraph (a) above shall not apply when a defect or deficiency in, or the 

Government's acceptance of, services performed or materials furnished results from willful misconduct or lack of 

good faith on the part of any of the Contractor’s managerial personnel. The term Contractor’s managerial personnel,  

as used in this clause, means the Contractor’s directors, officers, and any of the Contractor’s managers, 

superintendents, or equivalent representatives who have supervision or direction of -  

 

(1) All or substantially all of the Contractor’s business; 

 

(2) All or substantially all of the Contractor’s operations at any one plant, laboratory, or separate location at 

which the contract is being performed; or 

 

(3) A separate and complete major industrial operation connected with the performance of this contract. 

 

(c) If the Contractor carries insurance, or has established a reserve for self-insurance, covering liability for loss or 

damage suffered by the Government through the Contractor’s performance of services or furnishing of materials 

under this contract, the  Contractor shall be liable to the Government, to the extent of such insurance or reserve, for 

loss of or damage to property of the Government occurring after Government acceptance of, and resulting from any 

defects and deficiencies in, services performed or materials furnished under this contract. 

 

 

I.126 52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS. (JUN 2003)  
 

(a) Definitions. As used in this clause-- 

 

International air transportation means transportation by air between a place in the United States and a place 

outside the United States or between two places both of which are outside the United States. 

 

United States means the 50 States, the District of Columbia, and outlying areas. 

 

U.S.-flag air carrier means an air carrier holding a certificate under 49 U.S.C. Chapter 411. 

 

(b) Section 5 of the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly 

America Act) requires that all Federal agencies and Government Contractors and subcontractors use U.S.-flag air 

carriers for U.S. Government-financed international air transportation of personnel (and their personal effects) or 

property, to the extent that service by those carriers is available. It requires the Comptroller General of the United 

States, in the absence of satisfactory proof of the necessity for foreign-flag air transportation, to disallow 

expenditures from funds, appropriated or otherwise established for the account of the United States, for international 

air transportation secured aboard a foreign-flag air carrier if a U.S.-flag air carrier is available to provide such 

services. 

 

(c) If available, the Contractor, in performing work under this contract, shall use U.S.-flag carriers for international 

air transportation of personnel (and their personal effects) or property. 

 

(d) In the event that the Contractor selects a carrier other than a U.S.-flag air carrier for international air 

transportation, the Contractor shall include a statement on vouchers involving such transportation essentially as 

follows: 

 

Statement of Unavailability of U.S.-Flag Air Carriers 
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International air transportation of persons (and their personal effects) or property by U.S.-flag air carrier 

was not available or it was necessary to use foreign-flag air carrier service for the following reasons (see 

section 47.403 of the Federal Acquisition Regulation): (State reasons): 

 

________________________________________________________________ 

 

(End of statement) 

 

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in each subcontract or 

purchase under this contract that may involve international air transportation. 

 

 

I.127 52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS. 

(FEB 2006)  
 

a) Except as provided in paragraph (e) of this clause, the Cargo Preference Act of 1954 (46 U.S.C. Appx 1241(b)) 

requires that Federal departments and agencies shall transport in privately owned U.S.-flag commercial vessels at 

least 50 percent of the gross tonnage of equipment, materials, or commodities that may be transported in ocean 

vessels (computed separately for dry bulk carriers, dry cargo liners, and tankers). Such transportation shall be 

accomplished when any equipment, materials, or commodities, located within or outside the United States, that may 

be transported by ocean vessel are -  

 

(1) Acquired for a U.S. Government agency account; 

 

(2) Furnished to, or for the account of, any foreign nation without provision for reimbursement; 

 

(3) Furnished for the account of a foreign nation in connection with which the United States advances funds 

or credits, or guarantees the convertibility of foreign currencies; or 

 

(4) Acquired with advance of funds, loans, or guaranties made by or on behalf of the United States. 

 

(b) The Contractor shall use privately owned U.S.-flag commercial vessels to ship at least 50 percent of the gross 

tonnage involved under this contract (computed separately for dry bulk carriers, dry cargo liners, and tankers) 

whenever shipping any equipment, materials, or commodities under the conditions set forth in paragraph (a) of this 

clause, to the extent that such vessels are available at rates that are fair and reasonable for privately owned U.S.-flag 

commercial vessels.  

 

(c) (1) The Contractor shall submit one legible copy of a rated on-board ocean bill of lading for each shipment 

to both -  

 

(i) The Contracting Officer, and 

 

(ii) The: 

 

Office of Cargo Preference 

Maritime Administration (MAR-590) 

400 Seventh Street, SW 

Washington DC 20590. 

 

Subcontractor bills of lading shall be submitted through the Prime Contractor. 

 

(2) The Contractor shall furnish these bill of lading copies (i) within 20 working days of the date of loading 

for shipments originating in the United States, or (ii) within 30 working days for shipments originating 

outside the United States. Each bill of  lading copy shall contain the following information: 

 

(A) Sponsoring U.S. Government agency. 

 

(B) Name of vessel. 
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(C) Vessel flag of registry. 

 

(D) Date of loading. 

 

(E) Port of loading. 

 

(F) Port of final discharge. 

 

(G) Description of commodity. 

 

(H) Gross weight in pounds and cubic feet if available. 

 

(I) Total  ocean freight revenue in U.S. dollars. 

 

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in all subcontracts or 

purchase orders under this contract, except those described in paragraph (e)(4). 

 

(e) The requirement in paragraph (a) does not apply to -  

 

(1) Cargoes carried in vessels as required or authorized by law or treaty; 

 

(2) Ocean transportation between foreign countries of supplies purchased with foreign currencies made 

available, or derived from funds that are made available, under the Foreign Assistance Act of 1961 (22 

U.S.C. 2353); 

 

(3) Shipments of classified supplies when the classification prohibits the use of non-Government vessels; 

and 

 

(4) Subcontracts or purchase orders for the acquisition of commercial items unless-- 

 

(i) This contract is-- 

 

(A) A contract or agreement for ocean transportation services; or 

 

(B) A construction contract; or 

 

(ii) The supplies being transported are-- 

 

(A) Items the Contractor is reselling or distributing to the Government without adding 

value. (Generally, the Contractor does not add value to the items when it subcontracts 

items for f.o.b. destination shipment); or 

 

(B) Shipped in direct support of U.S. military-- 

 

(1) Contingency operations; 

 

(2) Exercises; or 

 

(3) Forces deployed in connection with United Nations or North Atlantic Treaty 

Organization humanitarian or peacekeeping operations. 

 

(f) Guidance regarding fair and reasonable rates for privately owned U.S.-flag commercial vessels may be obtained 

from the: 

 

Office of Costs and Rates 

Maritime Administration 

400 Seventh Street, SW 
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Washington DC 20590 

 

Phone: (202) 366-4610. 

 

 

I.128 952.247-70 FOREIGN TRAVEL (JUN 2010)  

  

Contractor foreign travel shall be conducted pursuant to the requirements contained in Department of Energy (DOE) 

Order 551.1C, or its successor, Official Foreign Travel, or its successor in effect at the time of award.  

 

 

I.129 52.249-6 TERMINATION (COST-REIMBURSEMENT). (MAY 2004)  
 

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part, 

if -  

 

(1) The Contracting Officer determines that a termination is in the Government's interest; or 

 

(2) The Contractor defaults in performing this contract and fails to cure the default within 10 days (unless 

extended by the Contracting Officer) after receiving a notice specifying the default. Default  includes 

failure to make progress in the work so as to endanger performance. 

 

(b) The Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination specifying 

whether termination is for default of the Contractor or for convenience of the Government, the extent of termination, 

and the effective date. If, after termination for default, it is determined that the Contractor was not in default or that 

the Contractor’s failure to perform or to make progress in performance is due to causes beyond the control and 

without the fault or negligence of the Contractor as set forth in the Excusable Delays clause, the rights and 

obligations of the parties will be the same as if the termination was for the convenience of the Government. 

 

(c) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 

immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 

amounts due under this clause: 

 

(1) Stop work as specified in the notice. 

 

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause), except as necessary to 

complete the continued portion of the contract. 

 

(3) Terminate all subcontracts to the extent they relate to the work terminated. 

 

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the 

Contractor under the subcontracts terminated, in which case the Government shall have the right to settle or 

to pay any termination settlement proposal arising out of those  terminations. 

 

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding 

liabilities and termination settlement proposals arising from the termination of subcontracts, the cost of 

which would be reimbursable in whole or in part, under this contract; approval or ratification will be final 

for purposes of this clause. 

 

(6) Transfer title (if not already transferred) and, as directed by the Contracting Officer, deliver to the 

Government -  

 

(i) The fabricated or unfabricated parts, work in process, completed work, supplies, and other 

material produced or acquired for the work terminated; 

 

(ii) The completed or partially completed plans, drawings, information, and other property that, if 

the contract had been completed, would be required to be furnished to the Government; and 
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(iii) The jigs, dies, fixtures, and other special tools and tooling acquired or manufactured for this 

contract, the cost of which the Contractor has been or will be reimbursed under this contract. 

 

(7) Complete performance of the work not terminated. 

 

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 

preservation of the property related to this contract that is in the possession of the Contractor and in which 

the Government has or may acquire an interest. 

 

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the 

types referred to in subparagraph (c)(6) of this clause; provided, however, that the Contractor (i) is not 

required to extend credit to any purchaser and (ii) may acquire the property under the conditions prescribed 

by, and at prices approved by, the Contracting Officer. The proceeds of any transfer or disposition will be 

applied to reduce any payments to be made by the Government under this contract, credited to the price or 

cost of the work, or paid in any other manner directed by the Contracting Officer. 

 

(d) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 

date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 

within this 120-day period. 

 

(e) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition Regulation, 

the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 

inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 

Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 

15 days, the Government will accept the items and remove them or enter into a storage agreement. The Contracting 

Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the list, and 

shall correct the list, as necessary, before final settlement. 

 

(f) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 

in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 

proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 

Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 

Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 

year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 

may determine, on the basis of information available, the amount, if any, due the Contractor because of the 

termination and shall pay the amount determined. 

 

(g) Subject to paragraph (f) of this clause, the Contractor and the Contracting Officer may agree on the whole or any 

part of the amount to be paid (including an allowance for fee) because of the termination. The contract shall be 

amended, and the Contractor paid the agreed amount. 

 

(h) If the Contractor and the Contracting Officer fail to agree in whole or in part on the amount of costs and/or fee to 

be paid because of the termination of work, the Contracting Officer shall determine, on the basis of information 

available, the amount, if any, due the Contractor, and shall pay that amount, which shall include the following: 

 

(1) All costs reimbursable under this contract, not previously paid, for the performance of this contract 

before the effective date of the termination, and those costs that may continue for a reasonable time with 

the approval of or as directed by the Contracting Officer; however, the Contractor shall discontinue those 

costs as rapidly as practicable. 

 

(2) The cost of settling and paying termination settlement proposals under terminated subcontracts that are 

properly chargeable to the terminated portion of the contract if not included in subparagraph (h)(1) of this 

clause. 

 

(3) The reasonable costs of settlement of the work terminated, including -  

 

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 

termination settlement proposals and supporting data; 
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(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 

and 

 

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 

protection, or disposition of the termination inventory. If the termination is for default, no amounts 

for the preparation of the Contractor’s termination settlement proposal may be included. 

 

(4) A portion of the fee payable under the contract, determined as follows: 

 

(i) If the contract is terminated for the convenience of the Government, the settlement shall include 

a percentage of the fee equal to the percentage of completion of work contemplated under the 

contract, but excluding subcontract effort included in subcontractors' termination proposals, less 

previous payments for fee.  

 

(ii) If the contract is terminated for default, the total fee payable shall be such proportionate part of 

the fee as the total number of articles (or amount of services) delivered to and accepted by the 

Government is to the total number of articles (or amount of services) of a like kind required by the 

contract. 

 

(5) If the settlement includes only fee, it will be determined under subparagraph (h)(4) of this clause. 

 

(i) The cost principles and procedures in Part 31 of the Federal Acquisition Regulation, in effect on the date of this 

contract, shall govern all costs claimed, agreed to, or determined under this clause. 

 

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 

Contracting Officer under paragraph (f), (h), or (l) of this clause, except that if the Contractor failed to submit the 

termination settlement proposal within the time provided in paragraph (f) and failed to request a time extension, 

there is no right of appeal. If the Contracting Officer has made a determination of the amount due under paragraph 

(f), (h) or (l) of this clause, the Government shall pay the Contractor -  

 

(1) The amount determined by the Contracting Officer if there is no right of appeal or if no timely appeal 

has been taken; or 

 

(2) The amount finally determined on an appeal. 

 

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted -  

 

(1) All unliquidated advance or other payments to the Contractor, under the terminated portion of this 

contract; 

 

(2) Any claim which the Government has against the Contractor under this contract; and 

 

(3) The agreed price for, or the proceeds of sale of materials, supplies, or other things acquired by the 

Contractor or sold under this clause and not recovered by or credited to the Government. 

 

(l) The Contractor and Contracting Officer must agree to any equitable adjustment in fee for the continued portion of 

the contract when there is a partial termination. The Contracting Officer shall amend the contract to reflect the 

agreement. 

 

(m) (1) The Government may, under the terms and conditions it prescribes, make partial payments and 

payments against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting 

Officer believes the total of these payments will not exceed the amount to which the  Contractor will be entitled. 

 

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the 

excess to the Government upon demand, together with interest computed at the rate established by the 

Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from 

the date the excess payment is received by the Contractor to the date the excess is repaid. Interest shall not 
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be charged on any excess payment due to a reduction in the Contractor’s termination settlement proposal 

because of retention or other disposition of termination inventory until 10 days after the date of the 

retention or disposition, or a later date determined by the Contracting Officer because of the circumstances. 

 

(n) The provisions of this clause relating to fee are inapplicable if this contract does not include a fee. 

 

 

I.130 52.249-14 EXCUSABLE DELAYS. (APR 1984)  
 

(a) Except for defaults of subcontractors at any tier, the Contractor shall not be in default because of any failure to 

perform this contract under its terms if the failure arises from causes beyond the control and without the fault or 

negligence of the Contractor. Examples of these causes are  

 

(1) acts of God or of the public enemy,  

 

(2) acts of the Government in either its sovereign or contractual capacity,  

 

(3) fires,  

 

(4) floods,  

 

(5) epidemics,  

 

(6) quarantine restrictions,  

 

(7) strikes,  

 

(8) freight embargoes, and  

 

(9) unusually severe weather. In each instance, the failure to perform must be beyond the control and 

without the fault or negligence of the Contractor. "Default" includes failure to make progress in the work so 

as to endanger performance. 

 

(b) If the failure to perform is caused by the failure of a subcontractor at any tier to perform or make progress, and if 

the cause of the failure was beyond the control of both the Contractor and subcontractor, and without the fault or 

negligence of either, the Contractor shall not be deemed to be in default, unless -  

(1) The subcontracted supplies or services were obtainable from other sources; 

(2) The Contracting Officer ordered the Contractor in writing to purchase these supplies or services from 

the other source; and 

(3) The Contractor failed to comply reasonably with this order. 

 

(c) Upon request of the Contractor, the Contracting Officer shall ascertain the facts and extent of the failure. If the 

Contracting Officer determines that any failure to perform results from one or more of the causes above, the delivery 

schedule shall be revised, subject to the rights of the Government under the termination clause of this contract. 

 

 

I.131 52.251-1 GOVERNMENT SUPPLY SOURCES. (APR 2012)  
 

The Contracting Officer may issue the Contractor an authorization to use Government supply sources in the 

performance of this contract. Title to all property acquired by the Contractor under such an authorization shall vest 

in the Government unless otherwise specified in the contract. The provisions of the clause at FAR 52.245-1, 

Government Property, apply to all property acquired under such authorization. 

 

 

I.132 952.251-70 CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS. (AUG 2009)  
 

(a) The Contractor shall take advantage of travel discounts offered to Federal Contractor employee travelers by 

AMTRAK, hotels, motels, or car rental companies, when use of such discounts would result in lower overall trip 
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costs and the discounted services are reasonably available. Vendors providing these services may require the 

Contractor employee to furnish them a letter of identification signed by the authorized Contracting Officer.  

 

(b) Contracted airlines. Contractors are not eligible for GSA contract city pair fares.  

 

(c) Discount rail service. AMTRAK voluntarily offers discounts to Federal travelers on official business and 

sometimes extends those discounts to Federal Contractor employees.  

 

(d) Hotels/motels. Many lodging providers extend their discount rates for Federal employees to Federal Contractor 

employees.  

 

(e) Car rentals. Surface Deployment and Distribution Command (SDDC) of the Department of Defense negotiates 

rate agreements with car rental companies that are available to Federal travelers on official business. Some car rental 

companies extend those discounts to Federal Contractor employees.  

 

(f) Obtaining travel discounts.  

 

(1) To determine which vendors offer discounts to Government Contractors, the Contractor may review 

commercial publications such as the Official Airline guides Official Traveler, Innovata, or National 

Telecommunications. The Contractor may also obtain this information from GSA contract Travel 

Management Centers or the Department of Defense's Commercial Travel Offices.  

 

(2) The vendor providing the service may require the Government Contractor to furnish a letter signed by 

the Contracting Officer. The following illustrates a standard letter of identification. 

 

OFFICIAL AGENCY LETTERHEAD 

 

TO: Participating Vendor 

 

SUBJECT: OFFICIAL TRAVEL OF GOVERNMENT CONTRACTOR 

 

(FULL NAME OF TRAVELER), the bearer of this letter is an employee of (COMPANY NAME) which has a 

contract with this agency under Government contract (CONTRACT NUMBER). During the period of the contract 

(GIVE DATES), AND WITH THE APPROVAL OF THE CONTRACT VENDOR, the employee is eligible and 

authorized to use available travel discount rates in accordance with Government contracts and/or agreements. 

Government Contract City Pair fares are not available to Contractors. 

 

SIGNATURE, Title and telephone number of Contracting Officer  

 

 

I.133 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984)  
 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of (DEVIATION) after the date of the clause. 

 

(b) The use in this solicitation or contract of any [insert regulation name] (48 CFR [ ]) clause with an authorized 

deviation is indicated by the addition of (DEVIATION) after the name of the regulation. 

 

 

I.134 52.253-1 COMPUTER GENERATED FORMS. (JAN 1991)  
 

(a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 

Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 

name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 

Form number and edition date. 

 

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 

by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
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is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 

agency form number and edition date. 

 

(c) If the Contractor submits a computer generated version of a form that is different than the required form, then the 

rights and obligations of the parties will be determined based on the content of the required form. 
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Section J - List of Documents, Exhibits and Other Attachments 

 

 

DOE-J-1001 List of Attachments  

 

The following attachments constitute part of this contract: 

 

Attachment Description 

A-1 NETL Introduction 

A-2 Performance Work Statement 

B Reporting Requirements 

B-1 Cost Management/Invoice Detail/Summary Staffing Report 

Forms 

B-2 Contract Organization Chart 

B-3 Subcontract Status Report 

C Performance Evaluation Plan 

D Position Qualifications 

E Wage Determinations/Collective Bargaining Agreements 
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J.1     ATTACHMENT A-1 – NETL INTRODUCTION   

  

INTRODUCTION TO THE 

NATIONAL ENERGY TECHNOLOGY LABORATORY 

 

The National Energy Technology Laboratory (NETL), operated by the U.S. Department of Energy (DOE), Office of 

Fossil Energy (FE), helps provide clean, safe, affordable, and reliable energy to the American people. All of NETL’s 

activities support the DOE mission to promote the national, economic, and energy security of the United States.  

 

NETL is the only national laboratory owned and operated by DOE. NETL scientists and engineers conduct and 

manage research activities at sites in Pittsburgh, Pennsylvania; Morgantown, West Virginia; and Albany, Oregon. 

NETL also maintains offices in Sugar Land, Texas and Anchorage, Alaska. The innovations NETL and its 

research partners discover address a range of fossil energy challenges, including carbon dioxide capture, 

utilization, and storage; advanced coal processing; enhanced natural gas exploration and production; next-

generation emissions controls; production of materials for extreme environments; and high-efficiency boilers, 

turbines, fuel cells, and other power systems. NETL also manages DOE projects that tackle emerging issues in 

clean energy, SmartGrid implementation, and ways to improve the reliability and efficiency of both existing and 

future power plant and electricity delivery systems. 

 

About one quarter of NETL’s 1,500 Federal and Contractor employees engage in on-site research, solving problems 

that would otherwise become barriers to commercializing advanced power systems, fuels, and environmental and 

waste-management technologies. NETL research includes collaboration with many types of research organizations. 

 

In addition to performing research on site, NETL applies its extensive technology-development and project-

management capabilities to shape, fund, and manage off-site research throughout the United States and in more than 

40 foreign countries. NETL’s research portfolio includes more than 1,200 projects/activities, with a total award 

value of more than $25 billion and private-sector cost sharing of nearly $14 billion. To secure these 

projects/activities, NETL uses a variety of contracting arrangements with corporations, small businesses, 

universities, non-profit organizations, and other national laboratories and government agencies. 

 

NETL also provides strategic information and analyses to the policymakers responsible for setting direction and 

establishing research funds to ensure that America has a continuing supply of clean, affordable energy. NETL 

provides expert scientific and engineering analyses of technology options, developmental pathways, energy 

scenarios, and technical advancements; programmatic and socio-economic impact analyses and benefits appraisals; 

expert simulation and modeling using state-of-the-art systems; and analyses of energy systems infrastructure 

interdependencies, including policy implications. 

 

NETL transfers many of its energy solutions into the commercial and educational arenas. Licensing agreements 

with large and small companies bring viable solutions to market, while internships and other educational 

programs bring renowned researchers together with students and faculty. Efforts include a speakers’ bureau, 

visiting professor program, Adopt-a-School program, science bowls, in-school demonstrations, computer 

donations to area schools, and job shadowing for high school students. In addition, NETL-authored and 

-sponsored papers, presentations, publications, and conferences ensure that laboratory breakthroughs are shared 

openly with decision makers, stakeholders, and other researchers around the world. 

 

NETL Organization 

 

NETL is organized into six offices or centers, all of which report to NETL’s Office of the Director:  

 

 The Office of Research and Development (ORD) conducts research and development (R&D) in clean 

energy systems that are of critical importance to the nation; provides a “corporate R&D” function for 

DOE/FE programs; conducts long-range exploratory research; develops enabling science for energy 

technologies; innovates and invents new concepts; supports program, product, and new business 

development; initiates and conducts cooperative R&D with external partners; sponsors education and 

outreach; and provides unbiased technical evaluations. ORD scientists and engineers: plan, manage, and 

implement R&D projects conducted on site to develop and verify novel concepts that could lead to new 

technologies; participate in crosscutting technical teams; develop and maintain technical R&D core 

competencies through a program of skills development and training; design, construct, operate, and 

http://www.netl.doe.gov/onsite_research/index.html
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maintain NETL's R&D facilities; oversee site-support service Contractor efforts in support of on-site 

research; coordinate the activities of research associates and visiting scientists using on-site R&D facilities; 

actively seek external partners for Cooperative Research and Development Agreement (CRADA) activities 

involving on-site facilities or research staff; and develop cooperative research opportunities with private 

and public entities, other DOE laboratories, and other Federal laboratories and offices. The Office also 

implements and assures compliance with legislation and regulations pertaining to partnership development, 

technology transfer, and export compliance. 

 

 The Strategic Center for Coal (SCC) works to ensure national energy security and economic prosperity 

through the production of clean, affordable electricity and fuels from coal, SCC is charged with 

implementing research, development, and demonstration to resolve the environmental, supply, and 

reliability constraints of producing and using coal resources. Technologies that allow the environmentally 

responsible use of coal will allow the United States to meet its growing electricity demand.  

 

 The Strategic Center for Natural Gas and Oil (SCNGO) integrates all elements of DOE’s natural gas 

and oil research. SCNGO is charged with implementing science and technology development to resolve the 

environmental constraints of producing oil and natural gas resources—resources that account for more than 

60 percent of the energy consumed in the United States. With core competencies and expertise in all 

aspects of natural gas and oil, SCNGO investigates and manages R&D leading to improved natural gas and 

oil production. SCNGO invests in projects that promise tangible benefits to the American people, including 

a cleaner environment and energy security.  

 

 The Office of Energy Project Management (OEPM) harnesses expertise and talent for non-fossil energy 

research, development, and demonstration projects, including those with other Federal organizations. 

Project Management Center performs overall management and implementation of these customers’ 

advanced initiatives, providing technical expertise, analytical tools, and a full suite of implementation 

skills.  

 

 The Office of Institutional and Business Operations (OIO) plans, directs, and coordinates 

administrative, operational, construction, and support activities for NETL, including: organization and 

human resource management; information technology management, maintenance, and implementation; on-

site Environmental, Safety, Security, and Health program execution, compliance, and remediation 

activities; site management, including design, construction, operation, and maintenance of NETL facilities; 

security services; and real and personal property management. Functional and technical specialists within 

OIO participate individually or on teams to ensure timely information exchange, coordinate responses to 

action items affecting FE, and provide support to specific functional offices within DOE Headquarters.  

 

 The Office of Finance, Acquisition & Assistance (OFAA) plans, directs, and coordinates NETL’s Chief 

Financial Office functions including acquisition, assistance and management oversight of NETL’s site-

support contracts. OFAA: develops and implements NETL’s financial policies; performs budgetary 

planning, financial analyses, financial management, and administration services; performs acquisition and 

assistance services; plans, directs, and coordinates site-support contract management and project 

management compliance activities that crosscut NETL’s operating units; develops NETL’s comprehensive 

risk-management strategy, implements its comprehensive risk management program, and ensures the 

compliance of all operational, regulatory, and financial functions performed across NETL that are required 

in the execution of its risk-management program; manages the NETL performance measurement system; 

and conducts compliance reviews.  

 

 

NETL Budget 

 

Figure 1 shows Fiscal Year 2014 NETL budget information. Non-FE funding comes from the Office of Energy and 

Efficiency and Renewable Energy, the Office of Electricity Delivery and Energy Reliability, and other Federal 

agencies. 

 

 

 

http://www.netl.doe.gov/technologies/coalpower/index.html
http://www.netl.doe.gov/technologies/oil-gas/index.html
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NETL’s Customer Base 
Fiscal Year 2014 Budget 

 

 

 
 

 
 

 

 
 

 

 
 

 

Figure 1 - NETL Budget for FY 2014 
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J.2  ATTACHMENT A-2 - PERFORMANCE WORK STATEMENT 

 

RESEARCH AND DEVELOPMENT - IMPLEMENTATION AND SUPPORT (RADIS) 

FOR THE DEPARTMENT OF ENERGY’S (DOE’S) 

NATIONAL ENERGY TECHNOLOGY LABORATORY (NETL) 

 

I. Purpose.  The purpose of this contract is to obtain the necessary skilled personnel, equipment, materials, supplies, 

and services to support NETL in its execution of basic and applied research.  NETL maintains the preeminent 

laboratory for the nation’s fossil energy research program and provides the science and engineering basis for the 

discovery, development, and sustainable deployment of next-generation energy systems that meet the U.S. DOE’s 

goals for safety, affordability, and National energy security.  

 

To achieve this mission, the NETL Office of Research and Development (ORD): 

 

• Develops and maintains science and engineering capability and expertise in support of the DOE mission; 

and provides technical support to the DOE Office of Fossil Energy (FE) program. 

 

• Conducts R&D safely, in   

o The discovery and development of concepts to enable the affordable implementation of next-

generation energy technologies and the safe, sustainable access to unconventional domestic 

resources. 

o Bridging the gap, through use-inspired R&D, between scientific discovery and engineering 

implementation. 

 

• Fosters strategic national and international partnerships with academia, national labs, other government 

organizations, and the private sector to speed technology discovery, development, and deployment. 

 

• Provides the basis for the Nation’s technical and economic advantage in clean energy systems through 

effective technology transfer. 

 

II. Objective.  The objective of this contract is to support NETL in its implementation of authorized in-house 

research and technology development.  This support pertains to direct research activity as well as corresponding 

physical, administrative, and safety infrastructure. Support includes scope from fundamental concept development to 

technology transfer.  Work will be performed at NETL’s Office of Research and Development (ORD) sites located 

at: Pittsburgh, Pennsylvania; Morgantown, West Virginia; and Albany, Oregon; and/or at other field locations 

identified and approved by DOE’s authorized Contracting Officer’s Representative (COR) and/or CLIN 

COR/SubCLIN COR.  The Contractor will actively perform and provide support for fundamental and applied 

research efforts, which may include cooperative teaming work with industry, universities and other external entities 

in addition to interdisciplinary, cooperative R&D with federal in-house technical staff.  Additional information 

regarding laboratory mission and structure and links to virtual laboratory tours are found here:  

http://www.netl.doe.gov/business/site-support/openhouse  

 

The contractor shall support NETL in its implementation of authorized on- and off-site research (~90% on-site) and 

technology development in a manner that 1) effectively supports DOE’s efforts to provide energy security; 2) 

fortifies and increases the Nation’s engineering and scientific foundations; 3) protects the safety and health of the 

public, the Contractor and its subcontractor employees, and DOE personnel; 4) stewards and protects the 

environment; 5) instills public confidence; 6) accelerates development of energy related technologies to meet the 

Nation’s need for reliable, clean, efficient energy systems; 7) provides sound and accurate research results that 

promote NETL as an industry leader in fossil energy research; and 8) supports transfer of NETL’s results of basic 

and applied research and technology development to the private sector. 

 

III. Contract Structure. The Contractor shall perform work on a contract line item number (CLIN) basis. The 

Contract will contain three (3) CLINs. Contractor support for those activities that broadly support NETL in- house 

research initiatives and cross-cutting work functions that support R&D activities in CLINs 2 and 3 will be carried 

out and managed within CLIN 1, titled “Cross-Cutting Support.” CLIN 2 is designated the “FE Research” CLIN and 

will comprise support for NETL ORD research efforts supporting FE programs (principally the Strategic Center for 

Coal (SCC) and the Strategic Center for Natural Gas and Oil (SCNGO)). The final CLIN is designated “Work-for-

Others and Related Support” (CLIN 3), and will comprise those efforts falling outside of a direct FE program 

http://www.netl.doe.gov/business/site-support/openhouse
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interest (for example, EERE/PMC, OE, NNSA, and Work for Others). This method of organizing CLINs will 

facilitate management of the research portfolio as well as funding from the appropriate funding line. However, as 

national energy priorities evolve, NETL programmatic needs are expected to change. As this occurs, the CO may 

revise the existing CLIN structure in order to realign priorities. 

 

In contrast to the CLIN structure, the work scope is better defined in terms of work functions or elements.  Work 

functions have been grouped into four primary categories.  

 

• Research Services, 

 

• Research Infrastructure Support, 

 

• Environment, Safety & Health Quality Control (ES&HQC) Support, and 

 

• Logistical and Technical Coordination Support. 

 

Any functional work element may be performed under any CLIN. However, in the normal course of operation, 

activity within a functional work element may not be equally distributed among all CLINs.  The Contractor may 

organize any management structure that efficiently provides functional work element support to all CLINs, while 

recognizing that functional work elements may be principally executed in support of a subset.  Expected functional 

work element divisions are as follows: 

 

CLIN 1: Research Infrastructure Support  

CLIN 2 & CLIN 3: Research Services (expecting CLIN 2 > CLIN 3) 

All CLINs: ES&HQC Support, and Logistical and Technical Coordination Support 

   

IV. CLIN 1: Cross-Cutting Support. This CLIN supports the management and implementation of general NETL 

ORD infrastructure and logistics activities not attributable to a specific research project, and provides cross-cutting 

support to ORD R&D activities. CLIN 1 comprises the following work functions: 

 

A. Research Services. Although any of the functions of Research Services may take place under CLIN 1, 

the majority of Research Services work is expected to be performed in CLINs 2 and 3. As such, the detailed 

description of those functions and their elements has been placed in Section V. A. 

 

B. Research Infrastructure Support. Research infrastructure is defined as those physical components 

(laboratories, instruments, test units, computational facilities, shops, etc.) and services that must be in place 

prior to commencing safe, high quality research operations. Such facilities and services must be available 

when needed and equipped to support the planned activity.  

 

1. Context of Research Infrastructure Support. Research infrastructure support shall consist of 

bringing R&D facilities into a state of readiness for use by researchers and maintaining them in 

that state as long as is required. 

 

Research infrastructure support shall consist of the various disciplines required to cover the entire 

life cycle of a research project from conceptualization through decommissioning and dismantling. 

Laboratory and facility infrastructure consists of those physical structures, systems, and 

components not associated with a specific research operation but that directly or indirectly impact 

the ability of NETL to conduct research. The boundaries between ORD’s infrastructure 

responsibilities and NETL’s Site Operations Division’s responsibilities can be found in the Site 

Support Contractor Solicitation Electronic Reading Room at: http://netl.doe.gov/business/site-

support/. 

 

Contractor support requires a high degree of coordination with ongoing and/or planned research 

activities to avoid adversely impacting or delaying project performance. The primary location of 

research infrastructure operations will be on-site, but the Contractor shall also, on request, support 

project-specific and test unit infrastructure at off-site locations (e.g., field testing sites).  Such sites 

are principally operated and maintained (apart from the subject contract) by the Contractor, sub-

Contractor, third party collaborator, or National Lab, and include analytical or experimental 

http://netl.doe.gov/business/site-support
http://netl.doe.gov/business/site-support
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laboratories, generalized or specialized testing environments, or other spaces that could be 

advantageously leveraged to support the outlined research.  

 

Descriptions of current NETL laboratory facilities and test units can be found on the NETL web 

site at: http://www.netl.doe.gov/research/on-site-research/research-capabilities 

 

Descriptions of current NETL computing capabilities can be found on the NETL web site at: 

http://www.netl.doe.gov/publications/factsheets/rd/R&D190.pdf.  

 

2. Work Elements of Research Infrastructure Support. In accomplishing the scope set forth, 

the Contractor shall employ the following work elements in any combination required to meet the 

needs defined by DOE. These support activities shall include, but are not necessarily limited to: 

 

a) Project-Specific and Test Unit Infrastructure Support 

 

(1) Engineering and design of new and/or modified laboratory equipment and 

test units, including cost estimating, engineering analysis, and development of 

detailed process and instrumentation drawings (P&IDs) 

 

(2) Specifying and obtaining devices, equipment, services, supplies, and 

materials associated with research and development operations, including the 

preparation of purchase requisitions 

 

(3) Fabrication, installation, startup, shakedown, operation, maintenance, repair, 

modification, shut down, mothballing, decommissioning, dismantlement, and 

disposal/excess of test units, research apparatuses, sensors, instruments, vessels, 

reactors, infrastructure, or other necessary research and development equipment 

and facilities 

 

(4) Operation of laboratory units 

 

(5) Acquiring, recording, reporting, and archiving of data as instructed by 

research personnel 

 

(6) Programming, initializing, operating, maintaining and updating process 

control systems and data acquisition systems 

 

b) High Performance Computing Infrastructure Support 

 

(1) Providing hardware and software support for setup and operation of R&D 

research computer and visualization systems, including scientific local area 

networks, NETL computer clusters, individual research workstations, Redundant 

Array of Independent Disks (RAID) data storage systems, and visualization 

laboratory facilities 

 

(2) Providing technical and administrative support for the specialized computer 

hardware, software, archival, and documentation systems used in the 

performance of computational-based and modeling-based research project 

activities 

 

(3) Developing requirements and specifications for purchase of research 

computer systems and software 

 

(4) Setting up and maintaining network security for NETL scientific and 

research computer systems, and providing engineering support to address cyber 

threats and the increasing number of regulations related to cyber security 

 

http://www.netl.doe.gov/publications/factsheets/rd/R&D190.pdf
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(5) Providing hardware and software support for accessing external computing 

resources from all NETL R&D sites via high speed connections 

 

c) Ancillary Services Infrastructure Support 

 

(1) Performing analytical measurement of physical and chemical properties of 

materials utilized in and generated by NETL ORD operations 

 

(2) Performing calibrations, preventative maintenance and upgrading hardware 

and software required for on-site measurement and data analysis 

 

(3) Labeling, shipping, data compilation and data reporting of samples analyzed 

by off-site laboratories 

 

(4) Maintaining and upgrading hardware and software required for on-site 

measurement and data analysis 

 

(5) Providing fabrication services such as machining, welding, instrumentation 

and electrical services for NETL ORD operations, research infrastructure, and 

project equipment 

 

(6) Operating and maintaining compressed gas cylinder storage areas and 

services, including the receiving, storing, distributing, inventorying, removing, 

and disposing of compressed and liquefied gases 

 

(7) Operating on-site machine shops, welding shops, and 

instrumentation/electrical shops 

 

(8) Providing access to specialty services and supplies (e.g., glassblowing 

services, dry ice, etc.) not available on site 

 

(9) Providing and maintaining (laundering) work uniforms and lab coats for use 

by NETL ORD personnel (both Federal and Contractor) 

 

d) Laboratory and Facilities Infrastructure Support 

 

(1) Development of implementation plans with engineering support 

(mechanical, HVAC, electrical, civil, instruments & controls, structural and 

drafting) for R&D facilities in accordance with applicable codes, standards, 

policies and best industry practices 

 

(2) Drafting support related to civil, electrical, instrumentation (P&ID), 

mechanical, piping and process flow diagrams (PFD), and structural disciplines 

for construction of and alterations to research projects and associated 

infrastructure  

 

(3) Acquisition and installation of equipment, services, supplies, and materials 

associated with research and development facilities 

 

(4) Fabrication, maintenance, and disassembly/decommissioning of NETL 

facilities, including but not limited to: 

 

(a) Electrical 

(b) HVAC 

(c) Piping 

(d) Plumbing 

(e) Welding 

(f) Machining 
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(g) Instrumentation 

 

(5) Performing independent assessments and validations of project cost 

estimates and schedules, uncertainty and project technical risk analyses, and cost 

risk analyses 

 

e) Property Management and Life Cycle Asset Management Support 

 

(1) Performing all aspects of Life-Cycle Asset Management as practiced by 

NETL ORD 

 

(2) Providing input to the NETL Site Development Plan, the Annual 

Maintenance Budget, the Deferred Maintenance Reporting Requirements, and 

the Maintenance Crosscut Budget 

 

(3) Updating the Condition Assessment Survey (CAS) program at NETL 

 

(4) Performing inspection assessments and uploading CAS data into the facility 

information management system (FIMS) and condition assessment information 

system (CAIS) databases, as appropriate. 

 

C. Environment, Safety, and Health Quality Control (ES&HQC) Support. Compliance-related activities are an 

essential component of NETL research and development operations in order to preserve safety and health, steward 

and protect the environment, and maintain a reputation for quality. They involve supporting NETL ORD research 

and R&D operations to maintain a safe working environment in compliance with applicable NETL policies and 

directives as well as ensuring the quality of research products and information. 

 

1. Context of ES&HQC Support. Work in this area provides assistance through consulting services and 

implements requirements.  Requirements are codified within existing DOE/NETL managed ES&HQC 

programs, processes, and directives, and their defining regulations, laws, and consensus standards. NETL 

adheres to the DOE principles of integrated safety management which can be found at the DOE web site: 

https://www.directives.doe.gov/directives/0450.4-EGuide-1c/view.   

 

Both research and development activities and research facility support are closely integrated with 

regulatory and policy compliance. The Contractor shall adhere to all pertinent NETL ES&HQC Focused 

Standards lists, derived from selected Standard References contained in NETL-issued directives. Contractor 

support shall be required in the functional aspects of the R&D Safety Analysis and Review System (SARS) 

process as it applies to NETL ORD work. NETL maintains a single culture across diverse sites and project 

areas to maintain safety standards and best operating practices. The Contractor shall develop and 

implement a consistent approach across all NETL research sites to meet this objective. 

 

NETL adheres to the DOE principles of quality management, which can be found at the DOE web site: 

http://www.hss.doe.gov/nuclearsafety/qa/.  This program subscribes, via a graded approach, to the ten part 

criteria of DOE O414.1, “Quality Assurance”. The Contractor shall develop and implement a consistent 

approach across all NETL research sites to meet this objective. 

 

2. Work Elements of ES&HQC Support. In accomplishing the scope set forth, the Contractor shall 

employ the following work elements in any combination required to meet the needs defined by DOE. These 

support activities shall include, but are not necessarily limited to: 

 

a) Policy Implementation Support. 

 

(1) Implementation of a Contractor ES&HQC Program following approval by the 

NETL Contracting Officer’s Representative 

 

(2) Implementation of a Contractor QA Program following approval by the NETL 

Contracting Officer’s Representative 

 

https://www.directives.doe.gov/directives/0450.4-EGuide-1c/view
http://www.hss.doe.gov/nuclearsafety/qa/
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(3) Implementation of NETL’s Spill Prevention Control Strategy and Response 

Plans 

 

b) Permitting, compliance, monitoring, surveillance, reporting, and emergency response 

requirements of NETL’s hazardous waste program as it is implemented in ORD 

 

c) Permitting, compliance, monitoring, surveillance, and reporting of NETL’s industrial hygiene 

program as it is implemented in ORD. These support activities shall include, but are not 

necessarily limited to: 

 

(1) personal protective equipment (PPE) use 

 

(2) chemical inventory programs 

 

(3) hazardous communication (HAZCOM) programs 

 

(4) internal audits 

 

d) Safety Support Services and ES&HQC Compliance Training Support. 

 

(1) Preparation and review of documents and packages dealing with ES&H requirements 

for NETL ORD projects, such as those requirements associated with R&D SARS, 

environmental management system (EMS), and conduct of operations 

 

(2) Permitting, compliance, monitoring, reporting, and emergency response requirements 

of NETL’s safety and ES&HQC training programs as they are implemented in ORD 

 

(3) Design, development, and deployment of computer-based training modules as well as 

tracking of ES&HQC training 

 

e) Quality Assurance / Quality Control Support 

 

(1) Establishing an organizational structure, functional responsibilities, levels of 

authority, and interfaces for those managing, performing, and assessing work 

 

(2) Establishing management processes, including planning, scheduling, and providing 

resources for work 

 

(3) Developing and implementing processes for change control 

 

(4) Training and qualifying personnel to perform assigned work 

 

(5) Reviewing item characteristics, process implementation, and other quality related 

information to identify items, services, and processes needing improvement 

 

(6) Preparing, reviewing, approving, and maintaining records, including those documents 

that prescribe processes, specify requirements, or establish design 

 

(7) Performing work consistent with technical standards, administrative controls, and 

hazard controls adopted to meet regulatory or contract requirements using approved 

instructions, procedures, etc. 

 

(8) Insuring proper calibration and maintenance of equipment used for project process 

monitoring or data collection 

 

(9) Identifying and controlling design interfaces 
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(10) Verifying/validating the adequacy of design products using individuals or groups 

other than those who performed the work 

 

(11) Planning and conducting independent assessments to measure item and service 

quality and the adequacy of work performance and to promote improvement 

 

(12) Ensuring that Contractor managers assess their management processes and identify 

and correct problems that hinder the organization from achieving its objectives 

 

D. Logistical and Technical Coordination Support. Logistical and technical coordination comprises those 

ancillary activities necessary for the conduct of research that may not be technical in and of themselves, but that are 

so closely aligned with technical work as to be inseparable from it.  Some of this work may be administrative in 

nature, but requiring of specialized skill sets, certifications, or the ability to work closely with technical personnel. 

 

1. Context of Logistical and Technical Coordination Support. Challenges inherent to this contract 

include the cooperative, interdisciplinary nature of NETL on-site research projects, the breadth of subject matter 

addressed, the variety of facilities employed, and the multiple locations of NETL in-house research.  Research 

efforts may include collaborations with external entities that enhance NETL ORD’s research product. In addition to 

Federal and on-site contractor staff, these collaborations may include other National Laboratories, other federal, 

state and local governmental agencies, institutions of higher education, non-profit research entities, and industry or 

other for-profit entities.  The technical breadth and logistical complexity of operations within NETL ORD requires a 

high degree of coordination, communication, and administration across multiple institutions, contracts, and sub-

contracts.  In administering and coordinating the activities described in this section, the Contractor shall: 

 

 furnish the required resources to support logistical and technical coordination activities, 

 deploy and track all contract resources efficiently and effectively across all research sites and 

among all research activities to accomplish programmatic objectives,  

 ensure that all contract work across all locations takes place within the parameters of NETL 

ES&H and quality programs, 

 identify new energy and related challenges to which NETL expertise can be applied, and 

 support opportunities to transfer the results of basic and applied research and technology 

development to the commercial sector 

 

Within this context, the Contractor shall be responsible for efficient management of its directed activities 

and workforce to ensure safety, security, equitability, quality, and productivity across all NETL research 

sites.  At the interface with DOE, the Contractor (inclusive of all subcontractors) should appear to be a 

single, seamless organization in its policies, procedures, management, and financial accounting. The prime 

organization shall serve as the point of contact for all contract scope and financial topics and is responsible 

for developing internal work processes to develop complete, timely and accurate information on the status 

of work, composition of workforce and costs incurred at the level required by DOE.  

2. Work Elements of Logistical and Technical Coordination Support. In accomplishing the scope set 

forth, the Contractor shall employ the following work elements in any combination required to meet the 

needs defined by DOE. These support activities shall include, but are not necessarily limited to: 

 

a) Complying with NETL work control processes and systems. The Contractor shall utilize the 

NETL institutional processes and systems for accepting work, obtaining approvals, scheduling 

work, tracking work, and closing out of work. All work performed by the Contractor shall 

conform to NETL Quality Control and Standards. 

 

b) Managing a tracking system to provide scheduled and as-needed updates to NETL on the status 

of research support and associated costs as compared to the awarded annual operating plan.  Work 

progress and cost reporting must identify the impacts of delays. 

 

c) Formulating, implementing, tracking and reporting progress against directed activities in NETL 

ORD’s authorized annual research work plan. 

 



235 

 

d) Logistically and technically supporting NETL in conducting annual merit and other reviews of 

its research activities. 

 

e) Providing administrative support for NETL graduate and undergraduate student internships, 

postdoctoral and senior research fellowships, faculty and senior research exchanges, summer 

research participation, and other educational outreach programs, as requested by DOE. 

 

f) Implementing business management systems such as those involving intellectual property (e.g., 

patents, licensing, etc.), technology transfer, research portfolio assessment, quality assurance, 

processing of invitational travel, processing and controlling foreign visitors, and badging of the 

support Contractor’s work force. 

 

g) Developing and implementing an approach, as approved by DOE, to transition and protect 

intellectual property generated or received as a result of performance of the work scope (e.g., 

generated data, unpatented inventions, CRADA protected data, EPAct protected data, CCPI 

protected data, copyrighted works, etc.). 

 

h) Reporting and tracking the evaluable and measurable outcomes of research activities (e.g., 

publications to OSTI, tracking of metrics, completion of milestones, and other accomplishments 

and completion dates in automated tracking systems). 

 

i) Maintaining and monitoring of databases (technical publications, intellectual property, etc.). 

 

j) Assisting in administration of NETL's technology transfer programs, including the identification 

of potential partnerships and collaborative opportunities that complement and/or leverage existing 

NETL on-site research. 

 

k) Developing content for outreach materials (fact sheets, facilities, core competencies, technical 

capabilities, awards, etc.). 

 

l) Assisting NETL by gathering information for preparation of proposals (including statements of 

work and cost estimates) for submission to other Government or private sector funding sources 

and awards.  

 

m) Maintaining foreign national (FN) compliance and control. This shall consist of the 

development and processing of the required paperwork to permit foreign nationals to participate in 

the research program, and performing hosting activities per NETL security procedures while the 

FNs are on site. 

 

n) Coordinating research projects with project SARS activities. 

 

o) Coordinating research projects with related design, construction and installation activities. 

 

p) Assisting with procurement activities for research equipment that will be used in conjunction 

with these research projects at NETL. This oversight shall also include any required coordination 

and planning for inspection activities. 

 

q) Coordinating and planning of general training, including that related to technology transfer and 

intellectual property. 

 

r) Applying formal project management methods (such as earned value) in the planning, 

organizing, tracking, and controlling of resources toward the achievement of DOE directed 

deliverables and milestones. 

 

V. CLIN 2: Research and Development. This CLIN supports research and development activities focused on fossil 

energy and related technologies, which constitute the principal focus of the current NETL ORD research portfolio.  

For purposes of management and administration, all activities that occur in support of FE programs or which are 

funded from FE sources reside in the domain of this CLIN.  Within the FE research portfolio, ORD research builds 
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on historic NETL strengths and competencies. In this CLIN, ORD focuses on four fossil energy research areas 

which are recognized as requiring scientific solutions to the energy issues challenging the Nation in the 21st century.   

These areas are Computational and Basic Sciences, Energy System Dynamics, Geological and Environmental 

Systems, and Material Science.  These research areas provide a convenient framework delineating technical thrusts 

and broad areas of technical expertise, but do not serve a specific managerial purpose apart from providing a 

conceptual framework for compartmentalizing research foci.  The activities outlined in this section will be 

commonly executed among all the specific research projects, though certain aspects may be emphasized or de-

emphasized depending on project need.   

 

Currently, the NETL ORD’s research portfolio includes significant efforts in advanced combustion, carbon capture, 

carbon storage, fuel cells, fuels, gasification, innovative process technologies, methane hydrates, turbine thermal 

management, and unconventional gas and oil resources, in support of the Fossil Energy mission.  Key research 

initiatives include the Carbon Capture Simulation Initiative, the National Risk Assessment Partnership, and the 

Industrial Carbon Management Initiative. 

 

CLIN 2 comprises the following functional areas: 

 

A. Research Services. Research, and its ability to generate knowledge in the area of fossil energy and 

related technologies, is the core competency of NETL’s Office of Research and Development. It must be 

carried out with the highest degree of technical excellence, quality, and integrity. It must be able to bridge 

traditional disciplines and integrate diverse skills as necessary to overcome the technical challenges to 

continued energy security and economic growth. In so doing, Contractor support for research services shall 

include, but not be limited to: 

 

• The performance of research and development activities at all NETL ORD project locations, 

including both niche expertise to serve existing ORD project activities, as well as the planning, 

organization, and conduct of new and novel on-site research project activities assigned to the 

Contractor. In particular, the Contractor is expected to be assigned substantial responsibilities for 

the conduct of targeted fundamental and applied research in fossil energy. 

 

• The conduct of NETL ORD planning and analysis activities, which is a subset of NETL strategic 

planning. It ensures that NETL on-site research remains responsive to DOE FE programmatic 

needs, while strategically positioning the research to access growth opportunities.  Planning and 

analysis require a combination of global thinking and an appreciation for implementation details. 

Contractor support includes the analysis of existing projects and infrastructure as well as the 

generation of ideas and concepts associated with developing, expanding, or pursuing new ORD 

research opportunities and capabilities.   

 

1. Context of Research Services. Contractor support in the area of research services shall provide 

a creative, intellectual contribution to the NETL on-site research program. As such, the Contractor 

shall possess demonstrated expertise in the application of the scientific method, a thorough 

understanding of the process of technology development, and a history of creation and 

dissemination of knowledge products. Contractor support shall: 

 

 provide information that will accelerate technology development in the ORD or DOE 

research and development program, 

 leverage the equipment, facilities, and Federal expertise already on hand at NETL,  

 broaden and develop NETL ORD on-site capabilities, and 

 provide short term technical expertise and capabilities, that are complementary to 

NETL’s on-site expertise and capabilities, in order to enhance the quality, breadth, 

and depth of fundamental and applied research conducted at NETL. 

 

NETL ORD research projects cover the range from fundamental investigations through applied 

science and engineering research to technology development, and may include teaming work with 

industry and other external entities.  Techniques and methodologies employed include, but are not 

limited to, computational modeling, advanced instrumental measurements, laboratory 

investigations, process and device studies, and field work. Projects often crosscut a variety of 
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technical disciplines, including, but not necessarily limited to, chemistry and chemical 

engineering, materials science, physics, geology, mechanical engineering, biology, environmental 

science and engineering, mathematics, electrical engineering, and computer science. The 

Contractor shall possess the breadth, capability, and flexibility to access resources across these 

varied areas when required.  As needed, the Contractor shall develop and maintain a fluid process 

to identify and leverage specialized capabilities and expertise from external partners and 

collaborators in pursuit of supporting NETL R&D efforts.     

 

Fact sheets describing current NETL ORD project activities can be found on the NETL web site 

at: http://www.netl.doe.gov/newsroom/rd-factsheets. 

 

2. Work Elements of Research Services. In accomplishing the scope set forth, the Contractor 

shall employ the following work elements in any combination required to meet the needs defined 

by DOE. These support activities shall include, but are not necessarily limited to: 

 

a) Planning projects, including literature searches and other background investigations 

 

b) Preparing implementation plans, and cost and schedule estimates in response to DOE 

requirements. 

 

c) Preparing and handling of experimental samples 

 

d) Generating and collecting data  

 

e) Analyzing and interpreting data, and analyzing and reviewing reports 

 

f) Maintaining and archiving research records and notebooks 

 

g) Drafting papers, presentations, and reports 

 

h) Reporting results at technical conferences and other meetings, including merit reviews 

 

i) Preparing and reviewing R&D Safety Analysis and Review System (SARS) packages 

 

j) Adhering to all NETL Environmental Safety and Health (ES&H) and SARS 

requirements, including participation in required training 

 

k) Adhering to DOE Office of Scientific and Technical Information (OSTI) reporting 

requirements, and ORD publication tracking requirements 

 

l) Adhering to NETL Rights-in-Data requirements, as described in Section I, Rights in 

Data – Facilities clause. 

 

m) Adhering to other applicable DOE policies and NETL directives 

 

n) Performing conceptual design and development of NETL ORD research infrastructure 

additions and modifications, from conception through transfer of responsibility to a 

specific project for detailed design and implementation 

 

o) Fostering and maintaining state-of-the-art technical knowledge in areas of importance 

to NETL 

 

p) Formulating research-based options to advance DOE program goals 

 

q) Assessing the state of technologies developed both within and outside the DOE Fossil 

Energy Program for applications and/or use in solving problems which impede, limit or 

restrict the use of fossil energy resources and fuels 
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r) Performing engineering analyses, cost estimates, economic evaluations, project 

technical risk analyses, and cost risk analyses on potential or existing projects 

 

s) Assisting in the preparation of proposals as directed  

 

B. Research Infrastructure Support. CLIN 2 shall utilize those elements of Research Infrastructure 

Support, as enumerated in Section IV. B.  

 

C. Environment, Safety, and Health (ES&H) and Quality Control (QC) Support. CLIN 2 shall utilize 

those elements of Environment, Safety, and Health (ES&H) and Quality Control Support, as enumerated in 

Section IV. C.  

 

D. Logistical and Technical Coordination Support. CLIN 2 shall utilize those elements of Logistical and 

Technical Coordination Support, as enumerated in Section IV. D.  

 

VI. CLIN 3: Work-for-Others and Related Support. This CLIN supports the management and execution 

of research activities not supported through a Fossil Energy program.  It comprises work that has been 

requested of and accepted by DOE management, and which requires contractor support.  It may or may not 

be part of the existing NETL ORD research portfolio, but it is expected to fall within the described 

functional areas and elements of research services, research infrastructure support, environment, safety & 

health quality control support, or logistical and technical coordination support. It may include support for 

work solicited by NETL from other organizations.  Activities under this CLIN will typically be performed 

under one of the following types of agreements:  Work-for-Others Agreements, Funds-In Agreements, 

Contributed Funds Agreements, reimbursable work assigned to NETL, Cooperative Research and 

Development Agreements (CRADAs), International Agreements, Memoranda of Understanding (MOUs), 

and Interagency Agreements. Activities will also include work performed with or in support of other (non-

FE) DOE organizational and program elements (including other DOE National Labs), work related to other 

(non-DOE) Federal agencies, state agencies, and local government agencies, and/or other work assigned to 

NETL as deemed to be in the nation’s interest. In contrast to the mission-related research in CLIN 2, which 

is typically executed at an NETL site, the nature of CLIN 3 work may require a strong off-site component 

and/or unique staffing needs (such as security clearances), and include research and related activities at 

other DOE sites, government sites, or other user facilities.  The Contractor shall provide the necessary 

support and assistance to NETL at locations approved by the NETL COR and authorized by the NETL 

Contracting Officer in the performance of such work. 
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J.3 ATTACHMENT B - REPORTING REQUIREMENTS  

REPORTING REQUIREMENTS CHECKLIST 

1.  AWARDEE:     [TBD] 2.  IDENTIFICATION NUMBER:     [TBD] 

3. REPORT SUBMISSION:  Reports shall be submitted to the electronic addresses and mailing address indicated in the NETL-identified Distribution List 
provided in the post award debriefing.  In addition, one hard copy of each report must be submitted to the Contract Specialist (CS) and one to the appointed Contracting 

Officer’s Representative (COR). 

4.  PLANNING AND REPORTING REQUIREMENTS: 

 FORM 

NO. 

FREQ. NO. OF 

COPIES 
 FORM 

NO. 
FREQ. NO. OF 

COPIES 
A.  GENERAL MANAGEMENT    E.  TECHNICAL (One paper copy and    

          One pdf electronic file copy)    

*        Management Plan None O, C ** **     
           Quality Assurance Mgmt Plan None O,A *** **        Technical Progress Report None   

           Status Report None M **         

           PEP Documentation Report  
           Annual Indirect Rate 

None 
See Text 

 
A* 

 
 

    Final Report    

                           Draft for Review None   

                   Final for Approval None   
B.  SCHEDULE/LABOR/COST                   Topical Report   None   

             

           Subcontract Status Report See Text A or S ** F.  PROPERTY    
           Annual Work Operating Plan        

           Cost Management Report See Text MI **        Report of Contractor’s Property None P ** 

           Invoice Detail Report    See Text MI **             Management System    
           Staffing Report Summary See Text MI **        Semi-Annual Report of Property 

in  

F580.1-8 S ** 

           Organization Chart 
    Open Commitment Detail         

Report 

See Text 
See Text 

 

O, A 
MI 

 

**             The Custody of Contractor    

           High Risk Property Report F580.1-25 YP ** 
C.  EXCEPTION           Report of Physical Inventory None I ** 

                of Capital Equipment    

           Conference Record None          Report of Physical Inventory None YP ** 
           Hot Line Report None A **             of Sensitive Items    

           Journal Articles/Conference None A         Report of Termination or SF-1428; FC ** 

                Papers and Proceedings See Text               or Completion Inventory SF-120; &   
     F580.1-7   

D.  ENVIRONMENTAL ES&H        

    G.  OTHER    
           Hazardous Substance Plan None O **     

           Hazardous Waste Report None FC **        Key Personnel Staffing Report None   

           ES&H Hot Line Report None A **        Subcontracting Report ISR SS  
           DOE NETL ES&H Reports See A **        Summary Subcontracting Report SSR YS  

                (DOE O 231.1, M 231.1-1, Orders &          Software None   

               O 232.1) Manuals          EEO Compliance Report None A ** 
          Integrated Safety Management See DOE O, A*** **         

               Plan (DOE 450.4) Order       

5.  FREQUENCY CODES AND DUE DATES: 
Definition Calendar days 

due after event 

Definition Calendar days 

due after event 

A – As Required (See attached text for applicability) 0 O – Once After Award 30 

C – Contract Change  15 Q – Quarterly (End of Calendar Quarter) 30 

FC – Final End of Effort 0 S – Semi-Annual (End of project year and project year half) 20 

FD – Final Technical – Draft Version -60 Y – Yearly (End of project year, see narrative for details) 30 

M – Monthly  15 PY – Yearly Plan for following Federal Fiscal Year -15 

MI – Monthly prepared and submitted at same time as invoice 15 E – End of Evaluation Period 5 

Property Reports 
P – Property Management System – Within 6 months of award date 

YP – Yearly Property – due 10/15 for period ending 9/30 

I – Physical Inventory of Capital Equipment – Biennial from award start date 

Other        Web-based reports http://www.esrs.gov 
SS – Subcontracting Report - Semi-annual due 4/30 and  10/30 for period ending 

3/31 and 9/30 respectively, submit on-line at http://www.esrs.gov  

YS – Summary Subcontracting Report - Annually, due 10/30 for period ending 
9/30, submit on-line at http://www.esrs.gov  

*  No later than six months after the close of Contractor’s fiscal year, 

** Reports are to be distributed electronically to the NETL-identified distribution list. In addition, one hard copy of each report must be submitted to the CS and one to 
the appointed COR.  Report templates are examples, the Contractor may submit the requested information using their own templates provided the same information is 

provided.  If the submission involves a DOE Standard Form, the Contractor may submit the requested information in a format of its own choosing, as long, as the same 

information is provided.  The reports in this checklist apply to the contract in general.  The Performance Work Statement Assignments may require other specific 
reports and/or deliverables. 

***  Plan is to be updated  as significant changes are identified. 

6. SPECIAL INSTRUCTIONS: The forms identified, with a forms number, in the checklist are available at http://www.netl.doe.gov/business/forms.html.  

NETL F 541.1-5# 
(10/2013) OPI=PS10 

(Previous Editions Obsolete) 

 

http://www.esrs.gov/
http://www.esrs.gov/
http://www.esrs.gov/
http://www.netl.doe.gov/business/forms.html
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GENERAL INSTRUCTIONS FOR THE PREPARATION AND SUBMISSION OF REPORTS (OCT 2006)  
 

The Contractor shall prepare and submit the plans and reports indicated on the “Reporting Requirements Checklist” 

to the electronic addresses and mailing addresses provided in the NETL-identified distribution list.  The distribution 

list will be provided at the post award debriefing with the Contractor.  The level of detail the Contractor provides in 

the plans and reports shall be commensurate with the scope and complexity of the effort and shall be as delineated in 

the guidelines and instructions contained herein.  The prime Contractor shall be responsible for acquiring data from 

any subcontractors to ensure that data submitted are compatible with the data elements which prime Contractors are 

required to submit to DOE.   

 

MANAGEMENT PLAN  

 

The Management Plan describes the Contractor’s approach to performing the effort and producing the products 

identified in the contractual agreement, and the technical, schedule, cost, and financial management control systems 

to be used to manage performance. 

 

The outline for the Management Plan and a description of the contents follows: 

 

Executive Summary 
 

The executive summary gives DOE/NETL's management a brief, comprehensive overview of the most 

important aspects of the management plan. 

 

Background 
 

This is a discussion of the background of the project, including the scientific, sociological, legislative, and 

historical factors, that demonstrates the Contractor’s understanding of the problems, both technical and 

management, associated with the project. 

 

Scope of the Project 
 

This section gives a brief overview of the project.  It should include: 

 

 general description of project objectives; 

 work element titles and short descriptions and; 

 participants. 

 

Work Breakdown Structure (WBS) 
 

The scope and complexity of the contractual agreement influence the number of levels required.  Each 

descending level represents an increasingly detailed definition of the work elements.  Level 1 is the goal or 

objective of the contractual agreement in its entirety.  Level 2 consists of the major work products 

necessary for achieving the goals of the contractual agreement.  Level 3 outlines the major element 

segments (subsystems) necessary for completing Level 2 elements.  Work breakdown structure elements 

are identified by name and number from a progressive, alphanumeric system.  For example: 

 

Example: 

 

WBS Level 1:  Contract Level Reporting 

 

WBS Level 2:  CLIN Level Reporting 

 

WBS Level 3:  Work Assignment Level Reporting 

 

WBS Level 4:  Activity Level Reporting 

 

WBS ELEMENT X.X: _____________________________(TITLE)                
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OBJECTIVE:  State the objective of the work element in a concise manner. 

 

BACKGROUND:  State the background in a concise manner.  Include descriptions of any 

outstanding issues which must be resolved in order to make progress. 

 

TECHNICAL APPROACH:  Describe in detail the manner in which the various issues will be 

resolved.  You should consider how the various work elements relate to one another and to other 

relevant ongoing work.  Work outputs which feed into other work elements (and vice-versa) 

should be clearly delineated. 

 

DELIVERABLES:  Describe specifically the results of the effort.   

 

Support Systems and Controls 
 

In this section, the management, technical, and administrative system that will be used to control and 

execute the project will be described.  Examples of the systems include: systems and engineering analysis, 

quality assurance, environmental, safety and health, legal support, automated data processing support, and 

accounting support. 

 

STATUS REPORT 
 

The Status Report presents the Contractor’s narrative technical assessment of the work actually performed and the 

overall status of the various CLINs/SubCLINs. Open items requiring action by either the Contractor or DOE are 

noted in this report. The report also provides a summary assessment of the current situation, including forecast for 

the near future and the expected impact on SubCLIN accomplishment. The report is to include a listing of the major 

products for each CLIN/SubCLIN in bullet form and, if applicable, a list of pertinent presentations and publications. 

 

ANNUAL INDIRECT RATE SUBMISSION 

 

(a)  Introduction 

 

(1)  Indirect billing, revised billing (as necessary), and final rate agreements must be established between a 

Contractor and the Department of Energy (DOE) for each of the Contractor’s fiscal years for the life of the 

cost reimbursement type contract.  These indirect rate agreements allow a Contractor to recover indirect 

expenses incurred during a fiscal year for which final indirect rates have not been established. 

 

(2)  Indirect billing and revised indirect billing rate proposals must represent the Contractor’s best estimate 

of the anticipated indirect expenses to be incurred and the estimated allocation base for the current fiscal 

year in accordance with their approved accounting system.  Revised billing rates allow a Contractor or 

DOE to adjust the approved billing rates, based upon updated information, in order to prevent significant 

over or under billings.  Revised billing rates, once established, are retroactive to the beginning of the fiscal 

year involved and require an adjustment voucher to be submitted by the Contractor reconciling all previous 

indirect billings which used the previously approved billing rates. 

 

(3)  A final indirect rate proposal represents the indirect rate expenses actually incurred during a fiscal year 

and the actual business base experienced.  Once established they are retroactive to the beginning of the 

fiscal year involved and require an adjustment voucher to be submitted by the Contractor reconciling all 

previous indirect billings if the established final rates differ from the previously approved billing rates. 

 

(4)  FAR 42.703(a) stipulates that "A single agency [see FAR 42.705-1(a)] shall be responsible for 

establishing indirect cost rates for each business unit.  These rates shall be binding upon all agencies and 

their contracting offices, unless otherwise specifically prohibited by statute."  This single Government 

agency is referred to as the Cognizant Federal Agency (CFA).  The CFA is normally the Federal agency 

which has the largest unliquidated contract dollar amount by fiscal year with a Contractor. 

 

 

(5)  Sections (b) and (c) or (d) of this clause define the requirements to be followed by the Contractor in 

establishing indirect rates for contracts when DOE is the CFA and when DOE is not the CFA.  Specific 
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instructions for submittal of indirect rate proposals to agencies other than DOE must be obtained from the 

agency involved. 

 

(b)  Requirements whether or not DOE is the CFA 

 

(1)  Allowability of costs and acceptability of cost allocation methods shall be determined in accordance 

with the applicable sections of FAR Part 30, "Cost Accounting Standards," FAR Part 31 and DEAR 931, 

"Contract Cost Principles and Procedures," in effect as of the date of this contract. 

 

(2)  Pending settlement of the final indirect expense rates for any period, the Contractor shall be reimbursed 

at billing rates approved by the CFA subject to acknowledgment by the DOE Indirect Rate Contracting 

Officer (IRCO).  These billing rates are subject to appropriate adjustments when revised by mutual 

agreement or when the final indirect rates are settled, either by mutual agreement or unilateral 

determination by the CFA subject to acknowledgment by the DOE IRCO. 

 

(3)  The Contractor shall continue to use the latest DOE or CFA approved billing rate(s) which have been 

acknowledged by the DOE IRCO until those rates are superseded by establishment of final rates or more 

current billing rates.  In those cases where current billing rates have not been established, the latest 

approved final rates shall be used for invoicing, unless it is determined by the DOE IRCO that use of said 

rates would not provide for an equitable recovery of indirect costs.  In those instances the DOE IRCO will 

take whatever steps are necessary to establish rates that DOE considers to be reasonable for billing 

purposes. 

 

(4)  All Indirect Rate agreements and correspondence shall be submitted to: 

 

U.S. Department of Energy 

National Energy Technology Laboratory 

626 Cochrans Mill Road 

P.O. Box 10940 

Contracting Officer for Indirect Rate Cost Management 

Building 921-I07 

Pittsburgh, PA  15236-0940 

 

(c)  Requirements when DOE is the CFA 

 

(1)  No later than six months after the close of its fiscal year, the Contractor shall identify to the DOE 

IRCO all of its contracts with Federal agencies, either as a prime or as a subcontractor (any level), and 

provide the following information for those contracts: 

 

Name of Federal Agency 

Contract Number 

Contract Value (total and by fiscal year) 

Period of performance 

Type of contract (CPFF, FFP, etc.) 

 

(2)  In accordance with the "Allowable Cost and Payment" clause (DEAR 952.216-7) the Contractor, as 

soon as possible but not later than six months after the close of its fiscal year, shall submit to the DOE 

IRCO, identified in paragraph (b)(4) of this clause, a proposal for final indirect rates based on the 

Contractor’s actual costs for the period, together with all supporting data.  The Contractor’s failure to 

provide the required rate proposals in a timely manner may impact payment of vouchers and could 

ultimately result in suspension of payments for the indirect expense portion of the vouchers. 

 

(3)  The settlement of the final indirect rates and indirect costs shall be accomplished prior to the 

Contracting Officer's approval of the final payment. 

 

(4)  Pending settlement of the final indirect expense rates for any period, the Contractor shall be reimbursed 

at billing rates approved by the DOE IRCO.  These billing rates are subject to appropriate adjustments 

when revised by mutual agreement or when the final indirect rates are settled, either by mutual agreement 
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or unilateral determination by the cognizant DOE IRCO (see FAR 42.704). 

 

(5)  The Contractor shall provide to the DOE IRCO annually, no later than 30 calendar days after the close 

of its fiscal year, a billing rate proposal for the ensuing fiscal year, with supporting data.  Failure to provide 

the required rate proposals in a timely fashion may impact payment of vouchers and could ultimately result 

in suspension of the indirect expense portion of vouchers. 

 

(6)  If the projected indirect expenses or bases change substantially during any fiscal year, the Contractor 

shall notify the DOE IRCO in writing and request an adjustment to the indirect billing rates.  Upon review 

of the revised billing rate proposal the DOE IRCO may adjust the previously approved billing rates.  Such 

adjustments will apply retroactively to all billings containing the previously approved rates for the fiscal 

year in question and the Contractor shall make all appropriate adjustments on its next voucher. 

 

(d)  Requirements when DOE is not the CFA 

 

(1)  When another Federal Agency or a different DOE Office has the CFA responsibility for the 

establishment of indirect rates with the Contractor, the Contractor shall provide a copy of the rate 

proposals, including all supporting documentation, submitted to the CFA.  These submittals to DOE shall 

be within the time periods established within paragraphs (c)(2) and (c)(5) of this clause unless a written 

request for an extension is submitted by the Contractor and granted by DOE.  Failure to provide the 

required rate proposals in a timely manner may impact payment of vouchers and could ultimately result in 

suspension of payments for the indirect expense portion of vouchers. 

 

(2)  The Contractor shall provide copies of all rates established by that CFA and any correspondence 

related to indirect rates to the DOE IRCO.  It is imperative that the DOE IRCO be provided signed copies 

of all rate agreements established by the CFA since these agreements must be in the possession of, 

reviewed, and acknowledged by the DOE IRCO before any rates contained therein can be used by the 

Contractor for cost reimbursement. 

 

QUALITY ASSURANCE MANAGEMENT PLAN 

 

Quality Assurance Management Implementation Plan shall be developed and submitted by the Contractor.  The plan 

shall describe how the Contractor will implement QA philosophy, as outlined in DOE O414.1C, Quality Assurance; 

DOE G 414.1-2, Quality Assurance Management System Guide for Use with 10 CFR Part 830, Subpart A, Quality 

Assurance Requirements; and NETL O 414.1, Quality Assurance; and NETL Operating Plan 414.1-1, Quality 

Assurance Plan.  The plan shall provide (1) a process and graded approach to the integration of the requirements 

listed into its everyday work activities; and (2) a discussion on how the execution of the Contractor’s plan will 

successfully and cost-effectively integrate with NETL's own QA program for on-site work to be conducted.  This 

plan shall be reviewed annually, revised as needed, and be approved by the NETL Quality Manager.  The DOE 

quality assurance directives and guidelines can be found at http://www.directives.doe.gov/. NETL quality directives 

are available on the NETL Intranet. 

 

SUBCONTRACT STATUS REPORTING INSTRUCTIONS (May 2009)  Amended:  (May 2012) 

 

PURPOSE 

 

The Subcontract Status Report provides detailed data relative to the number of Subcontractors within a designated 

contract.  This report will be used by Federal personnel as an information source document and serves as a basis for 

fulfilling requests received from Headquarters, DOE and other external federal entities.   

 

FORM 

 

An Excel workbook (Subcontractor Status Report.xls) has been included as a sample template.  The following is the 

suggested format for submission of this report.    

 

 

 

 

http://www.directives.doe.gov/
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INSTRUCTIONS 

 

Item Description 

1 Enter inclusive dates of current reporting period.   

2 Enter the official contract title. 

3 Enter the official contract number. 

4 Enter the name and address of each subcontractor.  Subcontractors are to be grouped by state. 

5 Enter ZIP code plus the 4-digit ZIP code extension. 

6 Enter the subcontractor’s business type (i.e. Academia, Industry, National Lab, Non-Profit Organization, 

State, or Other). 

7 Enter the subcontractor’s business classification (i.e. Small Business, Woman-Owned Small Business, etc).   

8 Enter the North American Industry Classification System (NAICS) code for the subcontractor listed under 

Item 4. 

9 Enter the contract number in combination with CLIN, Sub-CLIN, Task, or Activity numbers (i.e. 

0004009.205.01.03), consistent with the contract’s Work Breakdown Structure as per the current 

Management Plan. 

10 Enter the official title of the CLIN, Sub-CLIN, Task, or Activity entered in Item 9 above. 

11 Enter the amount of actual costs incurred in the previous fiscal year. 

12 Enter the amount of actual costs incurred plus the balance of the planned costs for the current fiscal year. 

13 Enter the amount of planned costs for the following fiscal year, if any. 

14 Enter the total cost (actual and balance of plan) for the project identified in Item 9 above. 

15 Enter the date the subcontractor began work on the project. 

16 Enter the date the subcontractor completed or the anticipated date the work is to be completed by the 

subcontractor. 

17 Enter the name (first and last) of the federal program manager. 

18 Enter the program number used to fund the CLIN/ Sub-CLIN /Task/Activity identified in Item 9. 

19 Enter a brief description of the project. 

20 Enter the type of contract awarded (i.e. Cost Plus Fixed Fee, Firm Fixed Price, Time-and-Material, etc.).  A 

list of common contract types can be found on the “Contract Types” worksheet in the NETL Subcontractor 

Report Excel workbook. 

21 Enter “Competitive” or “Non-Competitive” depending on the method used in awarding the subcontract. 

22 For a “Non-Competitive” entry in Item 21, enter the justification for awarding a non-competitive 

subcontract. 

23 Did current team have the required expertise to perform the task prior to the subcontract being awarded?  

Enter either “YES” or “NO”.   

24 Enter a subtotal for each state. 

25 Enter a grand total for all states included on the report. 

 

Special Instructions:   

 

This report will be submitted semiannually as follows: 

 For the period ending March 31 the due date is April 30.  

 For the period ending September 30 the due date is October 30. 
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For reporting purposes, each State will be listed and subtotaled separately.   

 

For the purpose of this report, the following definitions apply:  

 

Subcontractor = means any organization or person, other than the prime Contractor (to include major or critical 

subcontractor(s) or partners) who entered into a contractual agreement under the prime contract. 

 

CLIN = Contract Line Item Number 

DOE = Department of Energy 

NAICS = North American Industry Classification System 

NETL = National Energy Technology Laboratory 

 

COST MANAGEMENT REPORT INSTRUCTIONS (May 2009) 

 

PURPOSE 

 

The Cost Management Report provides a monthly status of actual and estimated costs, funding, and plan values, as 

well as a projection of funds expiration, for each reportable element within a designated contract.  This report serves 

as an accounting, budgeting, and project management tool.  Federal personnel will use this report to monitor the 

funding and cost status of the contract, verify the reasonableness of the Contractor’s invoices, formulate budgets and 

calculate award fee pools.   

 

FORM 

 

An Excel file (CMR-Staffing-Invoice Detail.xls) has been included as a sample template.  The following is the 

suggested format for submission of this report.    

 

INSTRUCTIONS 

 

Item Description 

1 Enter the official contract title. 

2 Enter the inclusive start and completion dates for the reporting period. 

3 Enter the official contract number and, if a modification(s) has occurred, append the latest modification 

number. 

4 Enter the name of the Contractor. 

5 Enter the date of the contract’s current cost plan, which serves as a baseline for this report. 

6 Enter the official start date of the original contract. 

7 Enter the official completion date as of the latest modification to the contract. 

8 Enter the Title, Contract Line Item Number (CLIN), Sub-CLIN, Task, or Activity Numbers, in numerical 

order, consistent with the contract’s Work Breakdown Structure as per the current Management Plan. 

9 Enter the current approved plan revision for each Element as applicable.  Revisions will be tracked by an 

alpha character added to the end of the Element with “A” designating the first revision. 

10 Enter the five-digit “Fund Code” identified in Field 1 of the Accounting Flex Field (AFF) provided on the 

funding source document. 

11 Enter the “Appropriation Year” from which the funding is provided.  This will be the same as Field 2 of the 

AFF. 

12 Enter the six-digit “Reporting Entity” identified in Field 4 of the AFF.   

13 Enter the five-digit “Object Class Code” identified in Field 6 of the AFF. 

14 Enter the seven-digit “Program Number” that is used to fund the Element.  This number will correspond to 

Field 7 of the AFF.  If more than one Program number is being used, place the pertinent funding information 

on separate lines. 
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15 If applicable, enter the seven-digit “Project Number” identified in Field 8 of the AFF.   

16 If applicable, enter the seven-digit “Work for Others (WFO)” number identified in Field 9 of the AFF.  A 

WFO number is a unique designation for NETL customer work.   

17 If applicable, enter the seven-digit “Local Use” number.  This number will correspond to Field 10 of the 

AFF. 

18 Enter the total amount of funds that have been obligated against the Element in the current fiscal year. 

19 Enter the total cumulative obligations awarded to the contract as of the close of the reporting period. 

20 Enter the Approved FY Cost Plan value as shown on the most recent authorized cost plan.  This will be an 

estimate of the cost of work planned in the current fiscal year distributed by funding source.  Only plan 

values authorized by the CO shall be recorded in this column. 

21 Enter the total authorized plan value for the entire performance period of the Element, which may span 

multiple fiscal years. 

22 Enter the total actual cost invoiced for the reporting period.  Cost distribution for each line of funding will be 

provided as financial technical direction from the Contracting Officer’s Representative (COR) or the CLIN 

COR. 

23 Enter the total planned cost for the reporting period as shown in the most recent authorized cost plan. 

24 Enter the total actual cost invoiced as of the close of the reporting period for the current fiscal year. 

25 Enter the balance remaining of the planned cost for the current fiscal year as shown in the latest approved 

fiscal year cost plan (Item 20). 

26 Enter the total actual cost invoiced for the Element from the inception of the contract to the end of the 

reporting period. 

27 Enter the total authorized planned costs for the Element from the inception of the contract to the date of the 

report. 

28 Enter the “Open Commitments”, defined as any costs incurred by the end of the current reporting period but 

not yet invoiced to NETL.   

This would include subcontractor costs incurred but not yet billed to NETL and any award fee earned but not 

yet invoiced to NETL.  Upon completion of the first award fee period estimates for fee shall be based on the 

average percentage of historic fee earned, not 100% of available award fee pool.  Special consideration 

should be made to accurately estimate subcontract costs when the prime has not received invoices but is 

aware that the work has occurred. 

29 Enter the total planned costs for the next reporting period as shown in the most recent authorized cost plan. 

30 Enter the “FY Total Cost” which is defined as the costs that the Contractor expects to incur during the 

current fiscal year.   

A contract project manager’s estimate should be used to project the balance of the year and should include 

those costs that have been incurred but not invoiced to NETL (open commitments as defined in Item 28).   

31 Enter the date on which the funds available to the Contractor for a specific Element are projected to be fully 

costed. 

32 Enter the total of all costs for each column that can be summed.  If multiple pages are used, enter the total 

only on the final page. 

33 Enter the unit measure for dollar amounts shown (e.g., exact dollars and cents).  NETL cost entries are done 

to the penny.  Carry the unit of measure out to decimals (e.g., cents), rounding to two decimal places.  

Format the cell to round to the dollar so space will be saved.  NETL Finance will reformat the appropriate 

column to two decimals for making cost entries. 

34 Enter the signature of the responsible Contractor Project Manager and the date signed, verifying the validity 

of the furnished information based upon the Project Manager’s knowledge of the contract’s current progress 

and status. 
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35 Enter the signature of the Contractor’s financial representative and the date signed, verifying the validity of 

the furnished information based upon the financial representative’s knowledge of the contract’s current 

progress and status. 

36 Enter notes that relate to a reporting elements’ financial status.  Include modifications received after the 

closing date of the reporting period but before the actual due date of the CMR. 

 

Special Instructions:   

 

Any reference to a fiscal year refers to the Federal Government fiscal year, October 1 through September 30 of the 

following year. 

 

For the purpose of this report, the term “Element” refers to any reportable CLIN, Sub-CLIN, Task, or Activity. 

 

A new line entry must be inserted anytime one of the following components changes: 

 

 1.  Title/CLIN/Sub-CLIN/Task Number/Activity Number 

 2.  Fund Code 

 3.  Appropriation Year 

 4.  Reporting Entity 

 5.  Object Class Code 

 6.  Program Number 

 7.  Project Number 

 8.  Work for Others Number 

 9.  Local Use Number 

 

Each Element will be subtotaled.  If a Sub-element is associated with an Element, the Sub-element will be totaled 

and reported at both the Sub- and Element level.  For example, an Element with two or more subs would show all of 

the above information for each sub-Element and rolled up to the Element level. 

 

Any and all breakouts of Sub-CLINs/activities must be received as technical direction, in writing, from the 

Contracting Officer’s Representative (COR) or the CLIN COR. 

 

INVOICE DETAIL REPORT INSTRUCTIONS (May  2009) 

 

PURPOSE  
 

The Invoice Detail Report provides a monthly status of actual and planned FTE hours worked for each CLIN and a 

headcount within a designated contract.  This report will be used by Federal personnel as an information source and 

as a project management tool.  This report will also serve as the base for the staffing report and will also serve as 

supporting documentation for the “Public Voucher for Purchases and Services Other Than Personal" (SF 1034).  

CLIN/Task managers will review the data as part of the invoice approval process.  

 

INSTRUCTIONS  
 

Item Description 

1 Enter Contractor’s name and address. 

2 Enter the contract identification (CID) number. 

3 Enter the CLIN/Sub-CLIN/Task/Activity number and title. 

4 Enter the name and address of the organization for which the services have been provided and is responsible 

for the payment of the invoice. 

5 Enter a sequential invoice number as designated by the Contractor. 

6 Enter the date the invoice was issued. 

7 Enter the inclusive start and completion dates for the invoice period. 
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8 Enter the employee’s name. 

9 Enter the labor category title and Exempt (E) or Nonexempt (NE). 

10 Enter the employee status [full time (FT), part time (PT)]. 

11 Enter the employer name (prime Contractor, subcontractor). 

12 Enter the employee’s current labor rate. 

13 Enter the actual hours worked in the reporting period by the employee.  The available hours may vary by 

month depending on weekends, holidays, number of days in month, etc. 

14 Enter the total labor cost per employee for the period. 

15 Enter full time equivalent (FTE) actual time worked. 

16 Enter the FTE labor by site.   

 Off-site – any location that is not on one of NETL’s sites as defined in “on-site” below.   

 On-site – Federally-owned or leased property within the defined boundaries of the sites including Pittsburgh, 

PA; Morgantown, WV (including, in the case of Morgantown, NETL-leased space in the Research Ridge 

complex immediately adjacent to the boundary); Sugar Land, TX; Anchorage, AK; Albany, OR; and any 

future sites. 

17 Enter the cumulative hours worked to date per employee. 

18 Enter the previous months costs (can be done by copying the values from “Cumulative Current Cost,” 

column N on the spreadsheet).  This column will be used to calculate the cumulative current cost column. 

19 The cumulative current cost is the total cost from previous periods plus the cost for the current period. 

20 Enter the total items of 13 through 19 described above. 

21 Enter the planned/actual labor hours for the current period. 

22 Enter the planned/actual labor hours for the cumulative period. 

23 Other direct costs (ODCs) include those cost other than labor, which are directly related and charged to the 

CLIN/Sub-CLIN/Task/Activity. 

24 Enter a very brief description of the other direct costs. 

25 Enter the second-tier subcontractor/consultants cost for the period and cumulative to date. 

26 Enter materials and or supply costs for the period and cumulative to date. 

27 Enter the travel costs for the period and cumulative to date. 

28 Enter the training cost for the period and cumulative to date. 

29 Enter the total of all ODCs 

30 Enter the General & Administrative (G&A) rate and amount. 

31 If applicable, enter any award fee being invoiced for the reporting period and cumulative to date amount. 

32 Enter the total cost being invoiced.  This will include Direct Labor, ODCs, G&A and fees. 

33 Enter the labors costs that were charged to each Program/Project/WFO/Local Use combination funding the 

CLIN/Sub-CLIN/Task/Activity.  Enter the total FTEs by Program/Project/WFO/Local Use combination for 

each NETL site.  This information is derived by applying the same funding distribution as established on the 

Cost Management Report (CMR) by using the “total actual cost incurred for the reporting period” – Item 22 

on the CMR.  
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STAFFING REPORT SUMMARY INSTRUCTIONS (May 2009) 

 

PURPOSE  

 

The Staffing Report Summary is to provide NETL management with data relative to the number of Contractor FTEs 

(full time equivalents) charged to each funding source within a contract.  NETL uses this information in budgeting 

and planning exercises.  In addition, many information requests are received from Headquarters dealing with the 

location of Contractor employees.  This report may be set up so that the detail from the Invoice/Staffing Report will 

be automatically entered requiring little manual input.  

 

INSTRUCTIONS 

 

Item Description 

 1 Enter Contractor name and address. 

2 Enter contract number. 

3 Enter DOE address. 

4 Enter inclusive dates of current reporting period. 

5 Enter contract title. 

6 FTEs charged to Program Numbers key to NETL’s Institutional Budget will be tracked separately.  These 

Program Numbers will be predetermined on the format given to the Contractor.  If changes occur, the 

Contractor will be notified by E-mail with a new format.  Enter the number of FTEs charged against the 

designated Program Numbers. 

7 Enter FTEs charged to other institutional Program Numbers that are not key to the budget. 

8 Enter the collective total of all FTEs charged to the remaining Program Numbers that are not reported in the 

Institutional Budget. 

9 Enter the total number of FTEs for each row. 

10 Enter the FTE labor by site. 

 Off-site – any location that is not on one of NETL’s sites as defined in “on-site” below. 

 On-site – Federally-owned or leased property within the defined boundaries of the sites at Pittsburgh, PA 

(PGH); Morgantown, WV (MGN); Sugar Land, TX (HOU); Albany, OR (ALB); and Anchorage, AK (AK); 

including, in the case of Morgantown, NETL-leased space in the Research Ridge complex immediately 

adjacent to the boundary. 

11 Enter the total number of FTEs for each column. 

12 Enter the headcount of employees working at on and off-site locations as defined in item 10 above. 

 

CONTRACT ORGANIZATION CHART INSTRUCTIONS  (April 2011) 

 

BACKGROUND 

 

The purpose of the Contract Organization Chart is to provide NETL management with data relative to the number of 

Contractor Full-Time Equivalent Employees (FTE’s) assigned to each NETL organization they are supporting 

within a contract.  This report will be used by Federal officials as an information source and project management 

tool on the distribution of Contractor resources allocated to NETL organizations. 
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INSTRUCTIONS 

 

Item Description 

1 Submittal Date:  Enter the submission date of the report. 

2 Source Document:  Enter source document used for obtaining the data (this should reflect 

information from most recent CMR/invoice submission). 

3 Submitted by:  Enter the name and phone number of the individual authorized to submit the report. 

4 Contract:  Select from drop-down menu to enter the official contract number (i.e., DE-

FE0004003).  Note:  Full name of contract will be displayed in cell adjacent to contract number. 

5 NETL Org ID:  Select from drop-down menu to enter the current NETL organizational code that 

the employee supports (i.e., 120, 300, 311, etc.).  If the employee supports more than one NETL 

organization, then multiple entries for a single employee will be required.  All Indirect FTEs should 

be coded as “000”. This column is formatted as a TEXT column. 

6 NETL Organization Name (Not for Contractor data input):   When Contractor selects ‘Org ID’ a 

formula will automatically display the corresponding ‘NETL Organization Name’.  Check for 

accuracy. 

7 Labor Category:  Enter the appropriate labor category of the Employee (i.e., Scientist 4, Secretary 

1, etc.). 

8 Last Name Employee:  Enter the full last name of the Employee (letters only).  Last names should 

NOT be in all capital letters. Vacancies should be entered as ‘VACANCY’ (Note:  Do not use any 

other term for a vacancy, such as ‘TBD’, etc.). 

9 First Initial Employee:  Enter the first initial of the employee (no period).  For employees with 

identical last names and first initial, include the second letter of the first name.  For employees with 

identical last names and first two initials, include the third letter of the first name.  If an employee 

works for more than one Contractor, include the employee’s entire first name.  Do NOT use all 

capitals. 

Examples:  Smith, J - or - Smith, Jo - or - Or Smith, Joh 

 

10 Company No:  Select assigned company number from drop-down menu which is linked to the 

‘Company Key’ tab listing.  If other companies need to be added to drop-down menu, Contractors 

may update the ‘Company Key tab’ list as needed.  The Company Code # will consist of: contract 

acronym (alpha characters), hyphen, and numerals in ascending sequence; Contract Abbreviation; 

and Company name.  See additional instructions on Company Key worksheet. 

11 FTE Allocation:  Enter the FTE percentage allocated to the specific NETL Organization.  Unless 

employee works on both ARRA and non-ARRA projects for one organization, employee should 

only be listed once for each NETL organization. Use two (2) decimal places only.  An employee 

may have multiple entries, but total FTE value should not exceed 1.00 FTE.   

12 Location:   Select from drop-down menu to enter the employee’s duty station from the following 

NETL or Offsite work locations only:    

A = Albany, OR 

AK = Anchorage, AK 

P = Pittsburgh, PA 

M = Morgantown, WV 

R = Research Ridge 

SL = Sugar Land, TX 

 O = Offsite (Example:  Denver, CO, Oak Ridge, TN, Washington, DC, etc.) 
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13 Status:  Select ‘New’ or ‘Incumbent’ from drop-down menu as described below: 

New: Has not previously worked on an NETL site support contract prior to commencement of 

current contract employer. 

Incumbent: Worked for another NETL Contractor any time prior to commencement of current 

contract. 

14 Comments:  Enter additional comments as needed. 

15 FTE by Location (Not for Contractor input):   A formula has been provided to automatically 

populate the specific columns for each employee entry, based on the corresponding location code 

selected in the ‘Location’ column and FTE value provided.  Check for accuracy. 

16 Contract (Not for Contractor input):   A formula has been provided to automatically populate the 

specific contract abbreviation for each employee entry, based on the ‘Company Code’ selected.  

Check for accuracy. 

17 Company Name (Not for Contractor input):   A formula has been provided to automatically 

populate the company name for each employee entry, based on the ‘Company Code’ selected.  

Check for accuracy. 

 

SUPPLEMENTAL INSTRUCTIONS 

 

 This report shall be submitted semiannually as follows: 

o For the period ending October 31 the due date is last working day of November.  The data 

for this report will be obtained from the October invoice. 

o For the period ending April 30 the due date is the last working day of May.  The data for this 

report will be obtained from the April invoice.  

 Verify data:  

  Is information valid? 

  Eliminate positions that are duplicates. 

  Employee has not been separated or on extended leave. 

  Check spelling. 

 Contractors should not overwrite columns with drop-down menus or formulas.  The template includes 

formulas for hundreds of rows.  However Contractor should ensure that formula is accurate if it was 

necessary to insert additional rows. 

 Prime Contractors, major or critical subcontractor(s), First-tier subcontractors, and all lower-tier 

Subcontractors should be included in submittal. 

 Enter number of FTE’s charged against a specific NETL organization code.  Any essential Indirect FTEs 

that provide support to the contract in its entirety (not a specific organization) should be coded as “000”.  If 

the FTE is split between NETL organizations and/or ARRA work, separate entries will be required for each 

designation.  Be sure the employee’s FTE value totals to the correct FTE allocation. 

 DO list vacancies. 

 DO submit data for an employee on extended leave. 

 

AVOID 

 Avoid duplicate entries. 

 An employee should only be listed once per NETL Code #. 

 Total FTE allocation(s) per employee cannot exceed 1 FTE. 

 

OPEN COMMITMENT DETAIL REPORT 

 

BACKGROUND 

 

The purpose of the open commitment (OC) detail report is to provide NETL CORs with data on the specific 

elements that comprise the open commitment total and the values associated with each element.  NETL uses this 

information for two primary purposes: 1) to track the flow of costs from open commitments to invoices and 2) to 

identify the open commitments associated with labor, materials, supplies or travel to support the calculation of 

performance period costs as defined in the PEP. 
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INSTRUCTIONS 

 

The OC detail report is to be submitted in a spreadsheet format that supports applying column filters to the data.  

Dollar values are to be formatted consistently to have a “$” and two decimal places.  The report is to be submitted 

monthly, concurrent with the submission of the CMR and Invoice Detail report. 

 

Item    Description 

Activity    Full item number, inclusive of contract number 

 

Totals    Total of all open commitments 

 

Deferrals   Total of deferred invoices 

 

Period X fee Performance period fee carried in open commitments – if more than one period 

of fee is being carried, add additional columns 

 

Rate Adjustment Reserve  Rate adjustment reserve, if required 

 

Subcontracts in OCs Subcontract costs held in open commitments; Separate columns for each 

subcontractor must be provided and must identify the subcontractor.  

Subcontract cost held in open commitments should be inclusive of any indirect 

rates applied (including those applied by prime Contractor) 

 

Other Separate columns identifying any other costs carried in open commitments 

 

HOT LINE REPORT (MAR 2002)  
 

The "Hot Line" Report may be used to report a major breakthrough in research, development, or design; an event 

causing a significant schedule slippage or cost overrun; an environmental, safety and health violation; achievement 

of or failure to achieve an important technical objective; or any requirement for quickly documented direction or 

redirection.  The report shall be submitted by the most rapid means available, usually electronic, and should confirm 

telephone conversations with DOE representatives.  Identification as a "Hot Line Report" serves notice at each link 

in the delivery chain that expedition in handling is required.  Unless otherwise agreed by the parties involved, DOE 

is expected to take action and respond in a similarly timely manner.  The report should include: 

 

1.           Contractor’s name and address; 

2.           Contract title and number; 

3.           Date; 

4.           Brief statement of problem or event; 

5.           Anticipated impacts; and 

6.           Corrective action taken or recommended. 

 

Hot line reports shall document the incidents listed below: 

 

1. Any single fatality or injuries requiring hospitalization of five or more individuals is to be immediately 

reported. 

 

2. Any significant environmental permit violation is to be reported as soon as possible, but within 24 hours of 

the discovery of the incident. 

 

3. Other incidents that have the potential for high visibility in the media are to be reported as quickly as 

possible, but within 24 hours following discovery. 

 

4. Any failure resulting in damage to Government-owned equipment in excess of $50,000 is to be reported as 

quickly as possible, but within 24 hours of the discovery of the failure. 

 

5. Any unplanned event which is anticipated to cause a schedule slippage or cost increase significant to the 
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project is to be reported within 24 hours. 

 

6.  Any verbal or written Notice of Violation of any Environmental, Safety, and Health statutes arising from 

the performance of this contract is to be immediately reported. 

 

7. Any accidental spill or release which is in violation of any Environmental, Safety, and Health statutes 

arising from the performance of this contract is to be immediately reported, but within 24 hours of the 

discovery of the accident. 

 

8. Any incident which causes a significant process or hazard control system failure, or is indicative of one 

which may lead to any of the above defined incidents, is to be reported as soon as possible, but within 5 

days of discovery. 

 

The requirement to submit Hot Line Reports for the incidents identified in 1, 2, 3, 6, or 7 is for the sole purpose of 

enabling DOE officials to respond to questions relating to such events from the media and other public. 

 

When an incident is reported in accordance with 4, 5, 6, 7, or 8, the Contractor shall conduct an investigation of its 

cause and make an assessment of the adequacy of resultant action.  A written report is required no later than ten (10) 

calendar days following the incident and shall include an analysis of the pertinent facts regarding the cause, and a 

schedule of the remedial events and time periods necessary to correct the action. 

 

When an event results in the need to issue a written or verbal statement to the local media, the statement is to be 

cleared first; if possible, and coordinated with NETL's Office of Public Affairs, the Contracting Officer 

Representative (COR) and the Contracting Officer. 

 

 

 

HAZARDOUS SUBSTANCE PLAN (MAY 1999)  
 

The Contractor shall submit a Hazardous Substance Plan not later than thirty (30) calendar days after initial contract 

award.  The Plan shall specifically identify each Hazardous Substance (as defined under 40 CFR 261, Subpart D, 

entitled “Lists of Hazardous Wastes”) anticipated to be purchased, utilized or generated in the performance of this 

contract.  For each such Hazardous Substance identified, the Plan shall specifically provide the following 

information:  

 

Description of Substance/Chemical 

EPA Hazardous Waste Number  

EPA Hazard Code 

Anticipated Quantity to be purchased, utilized or generated 

Anticipated Hazardous Waste Transporter 

Anticipated Hazardous Waste Disposal Facility Contractor and Location (City/Municipality, State) 

Anticipated Treatment Method 

 

HAZARDOUS WASTE REPORT (MAY 1999)  
 

The Contractor shall submit a Hazardous Waste Report at the completion of contract performance.  The Report shall 

specifically identify each Hazardous Waste (as defined under 40 CFR 261, Subpart D, entitled “Lists of Hazardous 

Wastes”) actually utilized, or generated in the performance of this contract.  For each such Hazardous Waste 

identified, the Report shall specifically provide the following information: 

 

Description of Substance/Chemical 

EPA Hazardous Waste Number 

EPA Hazard Code 

Actual Quantity Disposed 

Actual Hazardous Waste Transporter 

Actual Hazardous Waste Disposal Facility Contractor and Location (City/Municipality, State) 

Actual Disposal Date 

Actual Treatment Method 
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The Hazardous Waste Report is intended as a final reconciliation of anticipated versus actual Hazardous Substances 

purchased, utilized, or generated in the performance of this contract. 

 

ES&H HOT LINE REPORT 

 

A. The “ES&H Hot Line Report” is to be used to report an ES&H violation.  The report must be submitted 

by the most rapid means available, usually electronic, and is to confirm telephone conversations with the 

DOE Representatives.  Identification as an “ES&H Hot Line Report” serves notice at each link in the 

delivery chain that “speed in handling” is required.  The report must include: 

 

 1.  Contractor’s name and address 

 2.  Contract title and number 

 3.  Date 

 4.  Brief statement of problem or event 

 5.  Anticipated impacts 

 6.  Corrective action taken or recommended 

 

B. ES&H Hot Line Reports are to be used to document incidents such as those listed below: 

 

1.  Any non-compliance with the provisions of Part II, Section H, clause entitled “ENVIRONMENTAL, 

SAFETY, AND HEALTH-ON-SITE SERVICE CONTRACTS” is to be reported within 3 calendar 

days unless specified otherwise below. 

 

 2.  Any single fatality or injuries requiring hospitalization of five or more individuals is to be 

immediately reported. 

 

 3.  Any significant environmental permit violation is to be reported as soon as possible, but no later than 

24 hours following the discovery of the incident. 

 

 4.  Other ES&H incidents that have the potential for visibility in the media are to be reported as quickly 

as possible, but no later than 24 hours following the discovery of the incident. 

 

 5.  Any failure resulting in damage to Government-owned equipment in excess of $50,000 is to be 

reported as quickly as possible, but no later than 24 hours following the discovery of the failure. 

 

 6.  Any verbal or written Notice of Violation of any ES&H statutes arising from the performance of this 

contract is to be immediately reported. 

 

 7.  Any accidental spill or release that is in violation of any ES&H statutes arising from the performance 

of this contract is to be immediately reported. 

 

 8.  Any incident that causes a significant process- or hazard-control-system failure, or is indicative of one 

that may lead to any of the above-defined incidents, is to be reported as soon as possible, and must be 

reported within 5 calendar days of discovery. 

 

 9.  When an event results in the need to issue a written or verbal statement to the local media, the 

statement is to be cleared first, if possible, by NETL’s Public Relations Officer and coordinated with 

the COR. 

 

DOE/NETL ES&H REPORTS (DOE O 231.1, M 231.1-1, O 232.1) 

  

A. The Contractor shall provide information and reports to NETL in support of DOE’s reporting 

requirements contained in DOE O 231.1, ENVIRONMENTAL, SAFETY, AND HEALTH 

REPORTING, DOE M 231.1-1, ENVIRONMENTAL, SAFETY, AND HEALTH REPORTING 

MANUAL, and DOE O 232.1, OCCURRENCE REPORTING AND PROCESSING OF OPERATIONS 

INFORMATION.  Content, form, schedule, and applications are provided in the DOE Orders. 
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B. Data, information, or reports include, but are not limited to, the following areas (if applicable): 

 

  1.  Work-related fatalities, injuries, and illnesses among Contractor employees arising out of work 

performed primarily at DOE-owned or –leased facilities 

 

  2.  Work-hours and vehicle usage 

 

  3.  Estimated property valuation 

 

  4.  Interim exposure data reporting 

 

  5.  Annual exposure data reporting 

 

  6.  Radiological exposure to individuals 

 

  7.  Annual summary of fire damage 

 

  8.  Epidemiologic analyses-excess injuries and illnesses 

 

  9.  Occupational, safety, and health information in support of epidemiological studies conducted by 

external organizations 

 

 10.  Quarterly DOE and NETL ES&H performance indicator data 

 

11. Annual site environmental reports 

 

12. Annual tabulation of ES&H and quality-related assessments conducted. 

 

C. As needed, information reports associated with the notification, recording and reporting requirements for 

accidents and/or incidents shall be prepared in accordance with 29 CFR 1904 and 1910.  The Contracting 

Officer or his/her representative shall be provided with copies of all OSHA-required documentation 

within 10 calendar days of the associated accident and/or incident. 

 

D. On a quarterly basis, the Contractor shall report on the following NETL environment, safety, and health 

indicators (if applicable): 

 

 1.  Recordable Injury/Illness Rate (total number of OSHA-defined recordable injuries and illnesses/total 

hours worked). 

 

 2.  Lost Workday Case Rate (total number of OSHA-defined lost workday cases/total hours worked) 

 

 3.  OSHA Cost Index (estimated cost of workplace-related injuries and illnesses) 

 

 4.  Hazardous Waste Generated (total cubic feet of hazardous waste shipped) 

 

 5.  Metrics and reporting information cited in the Contractor Integrated Safety Management (ISM) Plan 

 

INTEGRATED SAFETY MANAGEMENT PLAN 
 

An Integrated Safety Management (ISM) Implementation Plan shall be developed and submitted by the Contractor.  

The plan shall describe how the Offeror will implement ISM philosophy, as outlined in DOE P 450.4, Safety 

Management Policy, and Integrated Safety Management System Guide, DOE G 450.4-1, Volumes 1 and 2, into the 

planning, budgeting, executive, and assessment of work activities.  The plan shall provide (1) a process approach to 

the integration of ISM’s five steps (i.e., defining the scope of work, analyzing the hazards, developing and 

implementing controls, performing work safely, and ensuring performance) into its everyday work activities; (2) a 

specific management approach to demonstrate ISM’s seven guiding principles (i.e., workforce responsibility and 

accountability; clear roles, responsibilities and authorities; competence commensurate with responsibilities; balance 

priorities; identification of ES&H standards and requirements; hazard controls tailored to work being performed; 
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and work authorization); and (3) a discussion on how the execution of the Offeror’s plan will successfully and cost-

effectively integrate with NETL’s own ISM and ES&H programs for on-site work to be conducted.  An annual 

updated  plan is also required.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                

 

CONTRACTOR’S PROPERTY MANAGEMENT SYSTEM  
 

This report shall consist of the Contractor’s comprehensive written property management system and is due within 6 

months of the contract award date.  It shall address the Contractor’s written system for controlling, protecting, 

preserving and maintaining all Government property.  The report format shall be consistent with Contractor’s 

system and shall as a minimum enable comprehensive evaluation by the Government.  

 

SEMI-ANNUAL REPORT OF PROPERTY IN THE CUSTODY OF CONTRACTORS (NETL F 580.1-8)    
 

This report includes ALL Government-owned Contractor-acquired and Government-furnished property and 

materials for which the Contractor is accountable to the Government.  This report shall also include Government 

Property at subcontractor’s plants and alternate locations.  This report is submitted on NETL F 580.1-8 for the 

period ending February 28 and August 31and is due by March 31 and September 30. 

 

HIGH RISK PROPERTY REPORT (NETL F 580.1-25)  
 

Property that, because of its potential impact on public health and safety, the environment, national security 

interests, or proliferation concerns, must be controlled and dispositioned in other than the routine manner. This order 

provides accountability and control requirements for only the following categories of HRPP: especially designed or 

prepared property; export controlled property; hazardous property; radioactive property; nuclear weapon 

components or weapon-like components that do not contain nuclear material as listed in DOE O 474. 2; proliferation 

sensitive property; and firearms, ammunition, pyrotechnics, and explosives. For the purposes of this order, HRPP 

does not include nuclear material within the scope of DOE O 474.2.  Further definitions of high-risk property can be 

found at https://www.directives.doe.gov/directives/0580.1-BOrder-A/view. This report is required by the DOE for 

the control (acquisition, management and disposal) of high risk property to ensure that such disposition does not 

adversely affect public safety and/or the environment, national security, or nuclear nonproliferation objectives of the 

United States.   This report shall be submitted for the period ending September 30 and is due by October 15 of each 

year. 

 

REPORT OF PHYSICAL INVENTORY OF CAPITAL EQUIPMENT  
 

Capital equipment is any piece of personal property, equipment, or furniture with a useful service life of 2 years or 

more and is acquired at a unit cost of $50,000 and acquired prior to October 1, 2011; or is acquired at a unit cost of 

$500,000 or more, and acquired after October 1, 2011.  This report is due 2 years from award date and every 2 years 

thereafter. 

 

REPORT OF PHYSICAL INVENTORY OF SENSITIVE ITEMS  
 

Property potentially dangerous to the public safety or security if stolen, lost, or misplaced, or that shall be subject to 

exceptional physical security protection, control, and accountability.  Examples include IT equipment, weapons, 

ammunition, explosives, controlled substances, radioactive materials, hazardous materials or wastes, or precious 

metals. (48 CFR Subpart 45-101). This report shall be submitted annually for the period ending September 30 and is 

due by October 15 of each year. 

 

REPORT OF TERMINATION OR COMPLETION INVENTORY (SF-1428 AND SF-120)   
 

This report submitted on the SF-1428 and SF-120 is due immediately upon completion or termination of the 

contract.  The Contractor is required to perform and cause each subcontractor to perform a physical inventory, 

adequate for disposal purposes, of all Government property applicable to the contract. 

 

EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE  REPORT 

 

The Contractor’s demonstrated compliance with the rules, regulations and policies of the EEO laws, DOE EEO 

directives (DOE 311.1B) NETL EEO directions (orders, operating plans, and procedures) and other requirements 

https://www.directives.doe.gov/directives/0580.1-BOrder-A/view
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pursuant to the Energy Policy Act of 2005, Public Law 109-58, enacted August 8, 2008. 

 

The compliance report shall address the following areas: 

 

1. Provide information and data analysis on Contractor workplace by EEO categories (Blacks, Hispanics, 

Women, etc.) versus the Civilian Labor Force Index (CLF) for each category. 

 

2. The number of EEO complaints file during the year.  The required data should include information on the 

basis for the complaint and complaint disposition.  The basis should include complaints with specific 

categories such as age, religion, color, natural origin, sexual orientation, race, gender, etc. 

 

3. Provide information on disciplinary actions and their disposition.  Disciplinary actions should be grouped 

into three categories: (1) verbal/written actions; (2) suspensions; and (3) terminations.  All data should be 

grouped by race and gender. 

 

4. Summary of outreach efforts to attract women and minorities for employment and the result of such efforts. 

 

5. Description of programs or efforts to retain women and minorities in their workplace. 

 

Description and number of hours of EEO/Diversity training provided to employees.   

 

SUPPLEMENTAL INSTRUCTIONS 

 

 This report shall be submitted annually as follows: 

o For the period ending September 30 the due date is last working day of October.  The data for this 

report will be obtained from the September invoice.   
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J.4   ATTACHMENT B-1 – COST MANAGEMENT/INVOICE DETAIL/STAFFING REPORT 

  

The Cost Management/Invoice Detail/Summary Staffing Report templates are provided as a separate attachment 

entitled “DE-SOL-0005395-CMR-Invoice-Staffing.xlsx”.   
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J.5  ATTACHMENT B-2 – CONTRACT ORGANIZATION CHART  

 

The Contract Organization Chart template is provided as a separate attachment entitled “DE-SOL-0005395-

Contract Org Chart.xlsx”.   
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J.6 ATTACHMENT B-3 – SUBCONTRACT STATUS REPORT  

 

A sample template for the Subcontract Status Report are provided as a separate attachment entitled “DE-SOL-

0005395- Subcontract Status Report.xlsx”.   
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J.7      ATTACHMENT C - PERFORMANCE EVALUATION PLAN (PEP)     

Part I.  INTRODUCTION  

A.This PEP covers the administration for the award fee and award term provisions of this contract for the National 

Energy Technology Laboratory (NETL) and provides the standardization necessary to ensure effective 

development, administration, and coordination of the evaluation process.  It is intended as a means to:  

1.Document how performance during a specific award evaluation period will be evaluated and fee 

determined.  

2.Assure that the Contractor’s performance is evaluated objectively in a consistent manner.  

3.Afford the Contractor an opportunity to earn fee and term commensurate with performance 

expended against performance expectations and standards.  

B. The following matters, among others, are covered in the contract:  

1.The Contractor is required to provide services issued under the annual operating plans for types of 

services as identified in the Performance Work Statement (PWS) located in Section J, Attachment A-2, 

of the contract. 

2.Cost-Plus-Award CLIN-based annual operating plans will be issued to provide an incentive and to 

encourage and reward the Contractor for increasing efficiency in the performance of the contract. 

3.The term of the contract shall not exceed 120 months from its effective date including all award term 

periods.  

4.The estimated cost of performing this contract, including all earned award term periods, is described in 

Section B of the contract.  

5.The available award fee pool and fee evaluation periods will be in accordance with the Section B clause 

entitled Distribution of Performance Award Fee.  Available award terms are outlined in Exhibit E.4.  

6.The available award fee pool is subject to equitable adjustments in accordance with the special contract 

requirements in Section H of the contract. Adjustments to award terms are described in Exhibit E.4. 

7.The award fee and award term earned and payable will be determined unilaterally at the sole 

discretion of the U.S. Government (Government) by the Fee Determination Official (FDO) in 

accordance with the terms of this contract.  

8.The Government may unilaterally make changes to this plan provided the Contractor receives notice 

of the change at least 15 calendar days prior to the beginning of the evaluation period to which the 

changes apply.  

Part II. ORGANIZATIONAL STRUCTURE FOR AWARD FEE ADMINISTRATION  

A.The following organizational structure is established for administering the award fee provisions of the contract.  

This structure is subject to change at the discretion of the Government.  

1.Fee Determination Official (FDO) 

a.The FDO is the Director of the National Energy Technology Laboratory (NETL) who is the Head of 

Contracting Activity (HCA).  The HCA may delegate the FDO assignment/responsibilities to a senior 

NETL official.  The Government may change assignment of the FDO without notice to the Contractor.  

b.The primary responsibilities of the FDO include the following:  

(1)  The FDO will determine the amount of award fee and/or award term earned during each 

period.  The amount determined will not result solely from mathematical summing, averaging, or 

the application of a formula.  The FDO's determination of the amount of the award fee and/or 

award term earned and the basis for this determination will be stated in the Award Determination 

letter to the contracting officer. 

(2)  The FDO authorizes changes to this plan.
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2.Performance Evaluation Board (PEB)  

a.PEB Chair and Membership:  The FDO will designate the PEB Chair.  The PEB membership will 

consist of the contracting officer (CO), contracting officer’s representative (COR) and other Federal 

representatives as selected by the PEB Chair.  The Government may change the chair and 

membership without advance notice to the Contractor.  PEB members are responsible for reviewing 

all data submitted by the Performance Raters (PRs) and providing a quality assurance review of the 

entire award package prior to submittal to the FDO. 

b.Performance Raters (PRs):  The PRs will be the CLIN CORs.  They will be responsible for 

evaluating and assessing the Contractor’s activities throughout the evaluation period and 

documenting the results at the end of the period.  The PRs will be responsible for gathering 

information and objective evidence in order to evaluate the management effectiveness of the 

Contractor, and recommending performance and management effectiveness scores to the PEB.  They 

will coordinate with the necessary personnel to develop the performance and management 

effectiveness scores and supporting documentation.  The PRs will discuss and review progress with 

the Contractor throughout the evaluation period.  The Government may change the PRs without 

notice to the Contractor. 

Part III. EVALUATION OF THE CONTRACTOR’S PERFORMANCE  

A. Rating Plan  

1.The Contractor’s performance shall be evaluated and rated according to this PEP.  

Supporting documents are attached: 

a.Exhibit E-l, Performance Areas, Evaluation Criteria, and Scoring  

b.Exhibit E-2, Performance Measures and Levels of Performance for Performance Area 1, 

CLIN Performance 

c.Exhibit E-3, Award Fee Conversion Chart 

2.Exhibit E-3 is a basis for translating the CLIN performance scores to an award fee 

percentage for arriving at a recommendation for the FDO's consideration regarding the 

amount of award fee earned.  In no way does this impute mathematical precision or a 

requirement that the FDO accept this recommendation as a determination of the amount of 

award fee earned for the Contractor’s performance during a rating period. 

3.While it is recognized that the basis for determination of the fee shall be the evaluation by 

the Government in accordance with the PEP, the FDO may also consider any information 

available to him or her which relates to the Contractor’s performance of scope requirements, 

regardless of whether or not those requirements are specifically identified in the PEP.  

B. Award Determination Process  

1. Presented below are process steps that will be followed to evaluate and determine the 

award fee due the Contractor, based on performance:  

a. No later than 35 calendar days after the end of the evaluation period, the PEB 

Chair and Contract COR will present the draft evaluation findings to the 

Contractor. The 35-day period will allow the Contractor to submit, and the CLIN 

CORs time to review, the invoice for the final month of the performance 

evaluation period. 

b. The Contractor will be given an opportunity to submit comments to the PEB on 

the draft evaluation findings within 5 business days of receipt. 

c. The PEB Chair provides the fee and term determination recommendation along 

with any significant Contractor comments to the FDO. 

d. The FDO provides written notification of the final fee and term determination to 

the PEB Chair, Contracting Officer, and COR. 

e. The CO provides the final fee and term determination to the Contractor. 

f. The Contractor prepares a separate (i.e., apart from the regular monthly invoice) 

voucher(s) based on the FDO's fee notice and submits this invoice to the 

Government for payment of its award fee; awarded term will be documented in a 
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contract modification.  

 

 

EXHIBIT E-1.  PERFORMANCE AREAS, EVALUATION CRITERIA, AND SCORING 

 

Performance 

Area 

General Evaluation Criteria Performance 

Area Weight 

1 CLIN Performance 70% 

2 Management Effectiveness 30% 

 TOTAL 100% 

 

1.  PERFORMANCE AREA 1: CLIN PERFORMANCE (70%)  

 

Objective 

 

The objective of Performance Area 1, CLIN Performance, is to validate the Contractor’s performance of 

the work outlined in the annual operating plan and PWS.  Each CLIN of the contract will be assessed 

individually based on the following performance measures:  (1) quality of work products, (2) quality of 

work processes, (3) schedule control, and (4) cost control.  A description of these measures can be found in 

Exhibit E.2. 

 

Performance Measures and Expectations 

 

Each CLIN will have specific performance expectations that fall under one of the four performance 

measures listed in the paragraph above.  These expectations, along with specific levels of performance, will 

be documented in the CLIN annual operating plan and PWS.  CLINs may have multiple performance 

expectations under one or more of the measures, or no expectations under one or more of the measures.  

The only requirement is that all CLINs will have a cost control expectation weighted at no less than 10%.  

Each performance expectation will be assigned a weight to communicate its level of importance.  The 

weights for each CLIN will sum to 100%.  An example of the distribution of weights is shown in the 

following table. 

 

CLIN 1 Performance Expectations Weight 

Quality of Work Products Expectation 40% 

Quality of Work Process Expectation 10% 

Schedule Expectation 20% 

Cost Control Expectation 30% 

TOTAL 100% 

 

The Contractor will be evaluated on objective evidence demonstrating performance for each of the CLIN 

performance expectations.  During each evaluation period, the performance expectations will be scored 

based on the evidence received.  The allowable scores, with a general description of the associated level of 

performance, are contained in Exhibit E.2.  Specific levels of performance for each performance 

expectation are located in the CLIN annual operating plan. 

 

Generation of CLIN Performance Score 

 

Scores will be assigned to each performance expectation based on the level of performance prescribed in 

the CLIN annual operating plan and PWS.  A single score for Performance Area 1 will be generated for 

each CLIN using the following calculations: 

 

(1) Performance expectation weight * score = weighted score 

(2) Add all weighted scores = total weighted score of the performance expectation 
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An example is shown in the following table. 

 

CLIN 1 Performance Expectations Weight * Score 
= Weighted 

Score 

Quality of Work Products Expectation 40% 4.0 1.60 

Quality of Work Process Expectation 10% 3.5 0.35 

Schedule Control Expectation 20% 2.5 0.50 

Cost Control Expectation 30% 3.0 0.90 

TOTAL 100%  3.35 

 

The total weighted score for each CLIN will be used to calculate a total CLIN score as discussed in the 

Determining Award Earned section. 

 

2.  PERFORMANCE AREA 2: MANAGEMENT EFFECTIVENESS (30%)  

 

Objective 

 

The objective of Performance Area 2, Management Effectiveness, is to validate the Contractor’s 

performance of the specific management functions identified in the following evaluation factors.  These 

functions are essential to effectively and efficiently manage the contract as a whole.  As such, all CLINs 

under this contract as well as other contract management functions (e.g. reporting, communication, 

management, administration, etc.) can be taken into consideration in developing the Management 

Effectiveness rating. 

 

Performance Evaluation Factors 

 

The Management Effectiveness performance area will be evaluated by the PEB Chair or appointee.  Input 

will be provided to the PEB Chair or appointee by the Contract COR and CO who receive input from the 

CLIN CORs.  The evaluation will be based on the Contractor’s demonstrated results in managing the 

following evaluation factors: 

 

1. COORDINATION/COMMUNICATION.  Effectively coordinates on-site and off-site support 

of the contract work, including principal subcontractors and vendors.  Effectively communicates 

with other site support Contractors, and DOE employees and management to promote successful 

completion of work.  This factor includes coordination and cooperation with third party NETL 

support Contractors who do not have a contractual relationship with the Contractor.  Effectively 

manages multiple concurrent projects.  Reports the impacts of a project change on all other active 

and planned projects.  There are no changes or deviations to approved project plans without COR 

approval. 

2. INNOVATION AND VALUE ENGINEERING.  Uses innovation to recommend actions or 

plans for DOE approval which substantially increase the value of support services through cost 

reduction/efficiencies and/or improvement of results.  Value engineering techniques and principles 

are used to ensure the best economical engineering solutions are achieved. 

3. FINANCIAL AND MANAGEMENT REPORTING.  Provides accurate and timely cost data, 

contractual reports, invoices, plans, and proposals per the contract’s terms and conditions. 

4. CONTRACT ADMINISTRATION.  Complies with the contract’s terms and conditions 

affecting the contract (e.g., cost, EEO, issuance of limitation-of-cost letters on a CLIN basis).  

Submits accurate and timely required reports (e.g., cost management report, staffing report, 

proposal submissions, subcontract consent documentation, property reports).  Responsive to 

requests for change proposals and project plans.  Submits timely, complete proposals and is 

cooperative in negotiating changes.  Executes subcontracts and all related contractual and funding 

documents in a timely fashion so as not to impede the execution of work. 

5. MANPOWER MANAGEMENT.  Plans, organizes, and manages resources to bring about the 

successful completion of government-approved project goals and objectives.  Manages direct and 

indirect labor and other costs as identified in the authorized plans to successfully complete work.  
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Manages the Contractor labor pool such that the proper skill mix is available to identify and 

address requirements; the labor pool is fully occupied and engaged; and labor and other direct 

costs are managed as identified in the authorized work plans.  Develops partnerships and adds 

subcontracts as needed to provide a skilled and knowledgeable workforce that can support the 

depth and breadth of NETL’s planning, analytical and research support needs for both short- and 

long-term assignments. 

6. ES&H.   
a. Complies with contractually-identified Federal, State, and local ES&H requirements and 

NETL’s ES&H directives. 

b. Develops, implements, and maintains an Integrated Safety Management (ISM) plan. 

c. Applies ISM’s seven principles and five functions in the planning, budgeting, execution, and 

improvement of its management and work activities. 

d. Supports NETL’s ES&H objective and targets. 

e. Supports NETL’s ISO 14001 and OHSAS 18001 certifications. 

7. RISK MANAGEMENT AND PROBLEM RESOLUTION.  Ensures risk is managed such 

that services provided, managed, and supported are reliable, their availability is maximized, and 

their performance is optimized.  Proactively identifies potential risks and/or problems and 

promptly identifies risk mitigation strategies and/or corrects or eliminates undesirable conditions.  

When reacting to an identified problem, the issue is addressed quickly and responses are well 

thought out.  Resolutions are shared with the appropriate individuals in a timely manner.  This 

factor includes the evaluation of alternative methods, processes, or procedures to accomplish 

overall requirements within the planned schedule and budget. 

 

Generation of Management Effectiveness Performance Score 

 

A performance score will be assigned based on the breadth and depth of the objective evidence obtained.  

This score will represent performance at the contract level, related to all evaluation factors described above.  

The following table addresses the performance expectation and the level of performance needed to achieve 

each score. 

 

Performance Expectation 
Level of Performance 

and Score 

Outstanding demonstration, through 

objective evidence, of the 

management effectiveness 

performance evaluation factors 

Excellent demonstration 4.0 

Very Good demonstration 3.5 

Good demonstration 3.0 

Satisfactory demonstration 2.5 

Unsatisfactory 

demonstration 

0 

 

A performance score will be determined on the overall management of the contract as a whole (as detailed 

above) and that score will then be assigned to each and every CLIN in the award period being evaluated.  

Example scores are used in the table to provide clarity and assume a Management Effectiveness 

Performance score of 3.0. 

 

Performance Area 
Assigned 

Score 

Performance 

Area Weight 

Weighted 

CLIN Score 

CLIN 1 3.0 30% 0.90 

CLIN 2 3.0 30% 0.90 

CLIN 3 3.0 30% 0.90 

 

 

The performance score will be used to calculate a total CLIN score as discussed in the Determining Award 

Earned section. 
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Part IV.  DETERMINING AWARD FEE EARNED 

 

Each CLIN will have an individually-assigned score for Performance Area 1.  The contract-level score 

assigned for Performance Area 2 will be applied to each CLIN for a total of two scores for each CLIN. 

 

These two scores will be weighted according to the weight distributions identified in this document, that is, 

Performance Area 1:  70%; and Performance Area 2:  30%.  The two weighted scores added together 

results in a total CLIN performance score.  Each CLIN’s total performance score will be rounded down to 

the nearest tenth.  The calculation steps are as follows: 

 

(1) Performance area score * performance area weight = weighted CLIN score 

(2) Add all weighted CLIN scores = total CLIN performance score 

 

Example scores are used in the table to provide clarity and to demonstrate that CLIN performance scores 

are unique to the rating of each CLIN while management effectiveness scores are applied contract-wide. 

 

CLIN 1    

Performance Area 
Assigned 

Score 

Performance 

Area Weight 

Weighted 

CLIN Score 

Performance Area 1, CLIN Performance 3.25 70% 2.27 

Performance Area 2, Management Effectiveness 3.00 30% 0.90 

CLIN 1 TOTAL PERFORMANCE SCORE 3.17 

CLIN 1 TOTAL PERFORMANCE SCORE (rounded down to the nearest tenth) 3.10 

 

 

CLIN 2    

Performance Area 
Assigned 

Score 

Performance 

Area Weight 

Weighted 

CLIN Score 

Performance Area 1, CLIN Performance 2.50 70% 1.75 

Performance Area 2, Management Effectiveness 3.00 30% 0.90 

CLIN 2 TOTAL PERFORMANCE SCORE 2.65 

CLIN 2 TOTAL PERFORMANCE SCORE (rounded down to the nearest tenth) 2.60 

 

 

The rounded-down score will be applied to the Award Fee Conversion Chart in Exhibit E-3 and the Award 

Term Conversion Chart in Exhibit E-4 to determine the amount of available award fee and award term 

earned by the Contractor for each CLIN.  This amount will be used in the PEB’s recommendation to the 

FDO for consideration in determining the final award fee and term earned. 
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EXHIBIT E-2. PERFORMANCE MEASURES AND LEVELS OF PERFORMANCE FOR 

PERFORMANCE AREA 1, CLIN PERFORMANCE 

 

Specific performance expectations and levels of performance are contained in the CLIN annual operation 

plans and PWS.  All of the expectations will fall under one of the four general performance measures listed 

below. 

 

Performance 

Measure 

Performance Measure 

Definition 
Level of Performance Score 

Quality of Work 

Products 

DOE will assess the degree to 

which work products are 

accurate, complete, and 

relevant with regard to DOE 

requests; professional in 

appearance and format; 

compliant with DOE and 

regulatory requirements; and 

accepted by DOE with 

minimal or no revision 

required to complete or 

correct the product.  For 

research and analytical work 

products, DOE will assess the 

degree to which those 

products meet professional 

standards commensurate with 

the state of knowledge in that 

particular field. 

Work products are (1) always accurate, complete, 

relevant, and professional, and are (2) always 

accepted without revision. 

4 

Excellent 

Work products are (1) consistently accurate, 

complete, relevant, and professional, and are (2) 

consistently accepted without revision.   

3.5 

Very Good 

Work products are (1) mostly accurate, complete, 

relevant, and professional, and are (2) mostly 

accepted without revision. 

3 

Good 

Work products are (1) usually accurate, complete, 

relevant, and professional, and are (2) usually 

accepted without significant revision being 

required. 

2.5 

Satisfactory 

Work products are (1) seldom accurate, complete, 

relevant, and professional, and are (2) seldom 

accepted without significant revision being 

required. 

0 

Unsatisfactory 

Quality of Work 

Processes 

DOE will evaluate the degree 

to which the Contractor 

executes work in adherence 

to, and in compliance with, 

safety, security, and other 

contractual requirements or 

prescribed procedures and 

industry standards, and the 

degree to which such work 

requires intervention from the 

Government. 

Work processes are (1) always executed 

according to prescribed procedures, and (2) 

require no intervention from the Government. 

4 

Excellent 

Work processes are (1) consistently executed 

according to prescribed procedures, and (2) 

require no intervention from the Government. 

3.5 

Very Good 

Work processes are (1) mostly executed 

according to prescribed procedures, and (2) 

require minimal intervention from the 

Government. 

3 

Good 

Work processes are (1) usually executed 

according to prescribed procedures, and (2) 

require some intervention from the Government. 

2.5 

Satisfactory 

Work processes are (1) seldom executed 

according to prescribed procedures, and (2) 

require substantial intervention from the 

Government. 

0 

Unsatisfactory 
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Performance 

Measure 

Performance Measure 

Definition 
Level of Performance Score 

Schedule 

Control 

DOE will assess the 

timeliness of deliverables, 

completion of milestones, 

and responsiveness to DOE 

requests, or range of schedule 

variance.  Deliverables must 

meet work quality 

requirements to be 

considered delivered on time.  

For research projects, DOE 

will also assess the degree to 

which schedules are kept up 

to date, accurately tracked, 

and the degree to which 

variances are justifiable. 

Milestones, deliverables, and DOE requests are 

always completed ahead of schedule.   

4 

Excellent 

Milestones, deliverables, and DOE requests are 

always completed according to schedule. 

3.5 

Very Good 

Milestones, deliverables, and DOE requests are 

mostly completed on schedule, or schedule 

variance is mostly zero or mostly a positive 

number. 

3 

Good 

Milestones, deliverables, and DOE requests are 

usually completed on schedule, or schedule 

variance is usually zero or usually a positive 

number. 

2.5 

Satisfactory 

Milestones, deliverables, and DOE requests are 

seldom completed on schedule, or schedule 

variance is seldom zero or seldom a positive 

number. 

0 

Unsatisfactory 

Cost Control 

 

Cost efficiencies 

and 

circumstances 

beyond 

the control of the 

Contractor will 

be taken into 

consideration 

and scores will 

be adjusted 

accordingly. 

 

A definition of 

the formulas to 

capture 

performance 

period costs and 

evaluate cost 

control variance 

is provided 

below this 

Exhibit. 

DOE will assess the degree to 

which actual costs, as defined 

in Section 4, have minimal to 

no variance from approved 

plan (calculated variance will 

be rounded down to the 

nearest tenth). 

 

Cost control measures are 

documented and include a 

description of the action 

taken as well as actual dollar 

amount saved to date and 

projected savings.  The 

evaluator may also take into 

consideration cost 

efficiencies that 

were documented and 

confirmed and adjust the 

score accordingly. 

Actual costs are within 5% of the approved cost 

plan AND the Contractor submits no updated cost 

plans unless there is a change in scope AND the 

quality ratings (products and processes) in the 

PEP achieved a very good score (3.5) or higher.  

The evaluator may also take into consideration 

demonstrated cost efficiencies in determining the 

score. 

4 

Excellent 

Actual costs are within 10% of the approved cost 

plan AND the Contractor submits no updated cost 

plans unless there is a change in scope AND the 

quality ratings (products and processes) in the 

PEP achieved a very good score (3.5) or higher.  

The evaluator may also take into consideration 

demonstrated cost efficiencies when determining 

the score. 

3.5 

Very Good 

Actual costs are within 15% of the approved cost 

plan AND the Contractor submits no more than 

one updated cost plan that is not related to a 

change in scope AND the quality ratings 

(products and processes) in the PEP achieved a 

good score (3.0) or higher.  The evaluator may 

also take into consideration demonstrated cost 

efficiencies when determining the score. 

3 

Good 

Actual costs are within 15% of the approved cost 

plan AND the Contractor submits no more than 

two updated cost plans that are not related to a 

change in scope.  The evaluator may also take 

into consideration demonstrated cost efficiencies 

when determining the score. 

2.5 

Satisfactory 
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Actual costs are not within 15% of the approved 

cost plan OR the Contractor fails to adhere to the 

contract requirement for adjusting their cost plan 

when expected to be more than + or - 10% OR 

the Contractor submitted more than 2 revisions to 

the cost plans that are not related to a change in 

scope. 

0 

Unsatisfactory 

 

Under Performance Area 1, Cost Control is measured by the variance between actual costs and planned 

costs during the Performance Period.  Actual costs and planned costs are defined here.  

 

Actual Costs for Performance Period = Actual costs reported on the Contract Management Report (CMR) 

during the Performance Period for the associated award fee evaluation period.  Actual costs do not include 

fee invoiced from prior fee evaluation periods.  Actual Costs for Performance Period also include open 

commitments for costs incurred, but not yet invoiced, for work performed in the evaluation period.   Open 

commitments for costs not impacting the current award fee evaluation period will not be considered 

including, but not limited to, indirect rate adjustments, costs from the prior performance period, unbilled 

fee, etc.  Lastly, if costs from open commitments are utilized in the calculation of actual costs for the 

respective award fee evaluation period, then those costs will not be taken into consideration as actual costs 

in the evaluation period when those costs are invoiced. 

 

Planned Costs for Performance Period  =  Planned costs approved in the Annual Operating Plan (AOP)  

for the respective award fee evaluation period.  Planned costs do not include fee. 

 

An example of the formulation of Performance Period actual costs is shown here to provide clarity. 

 

 Performance Period Cost Data 

1. Actual costs invoiced for the performance period   = $45,500 

2. Open Commitments, for this performance period:  

   Work performed during this period, but not invoiced:    = $12,500 

   Materials/supplies purchased this period, but not invoiced: = $500 

   Anticipated fee:        = $4,000 

3. Work performed during the prior performance period,  

               but invoiced during current the performance period: = $10,500 

 

  

  Actual costs for performance period = $45,500+$12,500+$500-$10,500 = $48,000 

 

An example of how to determine the cost variance is provided below.  

 

 If : 

  Actual costs for performance period         = $48,000 

  

     and   

  Planned costs for performance period             = $50,000 

 

 Then:   The cost control variance is -$2,000 and calculated as $48,000-$50,000; | -2000/50,000 | 

  -4% 

   

 

In this example, the cost control variance is within +/- 5% of the planned costs approved AOP and would 

be taken into consideration with any cost plan adjustment(s) as well as the quality rating as defined in 

Exhibit E-2 to establish the cost control measure. 
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EXHIBIT E-3.  AWARD FEE CONVERSION CHART 

 

The following chart is for use in converting weighted performance scores into percentages of available 

award fee earned.  Scores will be rounded down to the nearest tenth before identifying the percent of 

available award fee earned. 

 

CLIN 

PERFORMANCE 

SCORE 

PERCENT OF 

AVAILABLE 

AWARD FEE 

EARNED 

AWARD FEE 

ADJECTIVAL 

RATING 

DESCRIPTION 

4.0 100 Excellent 

(between 91% 

and 100% 

award fee) 

Contractor has exceeded almost all of the 
significant award-fee criteria and has met 
overall cost, schedule, and technical 
performance requirements of the contract 
in the aggregate as defined and measured 
against the criteria in the award-fee plan 
for the award-fee evaluation period. 

3.9 98 

3.8 95 

3.7 93 

3.6 91 

3.5 87 Very Good 

(between 76% 

and 90% award 

fee) 

Contractor has exceeded many of the 
significant award-fee criteria and has met 
overall cost, schedule, and technical 
performance requirements of the contract 
in the aggregate as defined and measured 
against the criteria in the award-fee plan 
for the award-fee evaluation period. 

3.4 86 

3.3 84 

3.2 82 

3.1 81 

3.0 80 

2.9 70 Good 

(between 51% 

and 75% award 

fee) 

Contractor has exceeded some of the 
significant award-fee criteria and has met 
overall cost, schedule, and technical 
performance requirements of the contract 
in the aggregate as defined and measured 
against the criteria in the award-fee plan 
for the award-fee evaluation period. 

2.8 63 

2.7 55 

2.6 40 Satisfactory 

(no greater than 

50% award fee) 

Contractor has met overall cost, schedule, 
and technical performance requirements of 
the contract in the aggregate as defined 
and measured against the criteria in the 
award-fee plan for the award-fee 
evaluation period. 

2.5 30 

0-2.4 0 

Unsatisfactory 

(0% award fee) 

Contractor has failed to meet overall cost, 
schedule, and technical performance 
requirements of the contract in the 
aggregate as defined and measured 
against the criteria in the award-fee plan 
for the award-fee evaluation period. 
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EXHIBIT E.4 AWARD TERM – CONTRACT PERFORMANCE 

 

 

AWARD TERM 

Part I.  INTRODUCTION  

A. The initial contract term (first five (5) years of the contract) may be extended on the basis of 

Contractor performance, resulting in a contract period lasting a maximum of ten (10) years from the 

effective date of contract award.   

B. The Contractor shall earn additional term based on contract performance as evaluated in the award 

fee evaluation of the Performance Evaluation Plan.    

1.Award term is intended to incentivize the Contractor to provide very good to excellent 

performance.  As such, during the initial contract term (first five (5) years of the contract), the 

Contractor may earn up to an additional five (5) years for a total term not to exceed ten (10) 

years of performance.   The determination of award term earned will be based on the Award 

Term Adjectival Rating Scale included in this section.   The Award Term Adjectival Rating, 

which is based on the overall amount of award fee earned for each fee period (sum of fee 

earned for all CLINs as compared to the award fee pool for all CLINs), establishes the award 

term earned.  

2.Award term is subject to the eligibility requirements identified in Clause F.2 of this contract. 

3.Since the intent of the award term is to promote very good to excellent performance and 

ensure consistent performance throughout all the performance periods, the Government has 

identified that award term earned may be reduced or forfeited/eliminated by performance that 

does not consistently score within the Award Term Adjectival Rating of very good to excellent.  

During any of the performance periods, including those earned as award term, if the 

Contractor’s performance scores reflect an Award Term Adjectival Rating of good, 

satisfactory, or unsatisfactory then award term will be reduced/forfeit by the amount indicated 

in the Award Term Adjectival Rating Scale of this section.   

4.Award Term earned or forfeited/reduced, as a result of evaluations conducted during the initial 

contract term (first five (5) years of the contract), will be cumulative and incorporated into the 

contract by unilateral modification to the contract during the final year of the initial contract 

term.  Award term forfeited/reduced as a result of evaluations conducted after the initial contract 

term (first five (5) years of the contract) will be incorporated into the contract by unilateral 

modification to the contract upon completion of the fee period in which a reduction is identified.     

5.The performance evaluations used to determine Award Fee earned will be the same 

evaluations used in determining the Award Term earned or reduced.  As such, the award term 

earned or reduced will be documented as part of the fee determination issued by the FDO.  

6.Award Term forfeited/reduced will not be enforced if the Contractor has not yet earned 

Award Term.  In the event that the Award Term forfeit/reduction is greater than the cumulative 

Award Term previously earned, the Award Term will only be reduced to zero (e.g. the 

Contractor will not be placed into a negative Award Term balance).   

7.Forfeitures/reductions will only be applied against Award Term previously earned.  The 

period of performance identified in Clause F.1 Period of Performance (Base Period) is not 

subject to forfeitures/reductions of award term.    

 

Example: 

 

Fee Period 1 – Contractor earns 89% of the available award fee pool, then the Contractor earns an 

additional three month award term. 

 

Fee Period 2 – Contractor earns 92% of the available award fee pool, then the Contractor earns an 

additional six month award term for a total of nine month award term earned. 
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The Contractor continues to earn award term throughout the remaining first five years of performance 

for a grand total of an additional three years and three months award term.  During Fee Period 12 

(during the award term earned fee period) however, the Contractor’s performance declines and the 

Contractor earns 60% of the available fee pool.  As a result, the Contractor’s previously earned award 

term is reduced by three months and the contract now has a total award term earned of three years. 

 

In a later period, the Contractor’s performance reached an unsatisfactory rating (0% of the available 

award fee pool).  Based on this negative performance period the Government may elect to re-compete 

the requirement at this time and remove any or all of the award term previously earned that has not yet 

been completed. 

 

Part II. AWARD TERM ADJECTIVAL RATING SCALE  

 

AWARD TERM EARNED 

AWARD TERM 

ADJECTIVAL 

RATING 

DESCRIPTION 

Six (6) months additional term - 

if rating is received during first 

five (5) years of contract term 

Excellent 

(between 91% and 

100% award fee 

earned for overall 

contract 

performance) 

Contractor has exceeded almost all of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract 

in the aggregate as defined and measured 

against the criteria in the award-fee plan 

for the award-fee evaluation period. 

Three (3) months additional 

term - if rating is received 

during first five (5) years of 

contract term 

 

 

Very Good 

(between 76% and 

90% award fee 

earned for overall 

contract 

performance) 

Contractor has exceeded many of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract 

in the aggregate as defined and measured 

against the criteria in the award-fee plan 

for the award-fee evaluation period. 

Three (3) months term removed 

(term previously earned can be 

removed for scores received 

during any evaluation period, 

even during term earned years) 

Good 

(between 51% and 

75% award fee 

earned for overall 

contract 

performance) 

Contractor has exceeded some of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract 

in the aggregate as defined and measured 

against the criteria in the award-fee plan 

for the award-fee evaluation period. 

Six (6) months term removed 

(term previously earned can be 

removed for scores received 

during any evaluation period, 

even during term earned years) 

Satisfactory 

(no greater than 

50% award fee 

earned for overall 

contract 

performance) 

Contractor has met overall cost, schedule, 

and technical performance requirements 

of the contract in the aggregate as defined 

and measured against the criteria in the 

award-fee plan for the award-fee 

evaluation period. 

The Government may remove 

any or all award term 

previously earned and not yet 

completed  

Unsatisfactory 

(0% award fee 

earned for overall 

contract 

performance) 

Contractor has failed to meet overall cost, 

schedule, and technical performance 

requirements of the contract in the 

aggregate as defined and measured 

against the criteria in the award-fee plan 

for the award-fee evaluation period. 
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J.8  ATTACHMENT D - POSITION QUALIFICATIONS  

 

POSITION QUALIFICATIONS 

 

NOTE:   If accepted, the labor category and minimum position qualifications proposed will be incorporated 

into (and/or replace) the below listing. 

 

 Historical 

Allocation 

(FTE) 

 

DESCRIPTION 

   

Business Manager 1 Bachelor’s degree.  At least five (5) years of management 

responsibility for an administrative staff of at least twenty 

(20) personnel with responsibility for providing 

administrative support and services to a technical or 

research organization (i.e., professionals, engineers, 

scientists, technicians, craftsmen, etc.) with at least 75 

employees. 

   

Engineer 1 5 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, safety, 

software), or related scientific/engineering field.   

Engineer 2 3 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.   At least three (3) years of 

job-related experience.  

Engineer 3 4 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least five (5) years of job-

related experience, or a Master’s degree.   

Engineer 4 10 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least eight (8) years of 

job-related experience, or a Master’s degree and three (3) 

years of job-related experience, or a Ph.D.  A Professional 

Engineer’s license may substitute for two (2) years of 

experience.  

Engineer 5 4 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least eleven (11) years of 

job-related experience, or a Master’s degree and 6 years 

of job-related experience, or a Ph.D. and three (3) years of 

job-related experience.  A Professional Engineer’s license 

may substitute for two (2) years of experience. 

Engineer 6 6.5 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least fifteen (15) years of 

job-related experience, or a Master’s degree and ten (10) 

years of job-related experience, or a Ph.D. and seven (7) 
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years of job-related experience.  A Professional 

Engineer’s license may substitute for two (2) years of 

experience. 

Engineer 7 7 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least twenty (20) years of 

job-related experience, or a Masters Degree and fifteen 

(15) years of job-related experience, or a Ph.D. and 12 

years of job-related experience.  A Professional 

Engineer’s license may substitute for 2 years of 

experience. 

Engineer 8 7 Bachelor’s degree in engineering (e.g., chemical, civil, 

electrical, environmental, industrial, mechanical, 

petroleum, safety, software), or related 

scientific/engineering field.  At least twenty-five (25) 

years of job-related experience, or a Masters Degree and 

twenty (20) years of job-related experience, or a Ph.D. 

and seventeen (17) years of job-related experience.  A 

Professional Engineer’s license may substitute for two (2) 

years of experience. 

   

Engineering 

Technician 1 

2 High school diploma or GED.   

Engineering 

Technician 2 

3.8 Vocational/technical training beyond high school and at 

least three (3) years of job-related experience or 

equivalent.   

Engineering 

Technician 3 

5.5 Vocational/technical training beyond high school and at 

least five (5) years of job-related experience or 

equivalent.   

Engineering 

Technician 4 

8 Vocational/technical training beyond high school and at 

least seven (7) years of job-related experience or 

equivalent.   

Engineering 

Technician 5 

3.5 Vocational/technical training beyond high school and at 

least ten (10) years of job-related experience or 

equivalent.   

   

Engineering Specialist 

1 

1.5 (1) Vocational/technical school diploma or associate’s 

degree or (2) at least two (2) years of job related 

experience.   

Engineering Specialist 

2 

3 (1)Vocational/technical school diploma or associate’s 

degree with at least four (4) years of job related 

experience or (2) at least eight (8) years of job related 

experience.   

Engineering Specialist 

3 

2 (1) Vocational/technical school diploma or associate’s 

degree with at least eight (8) years of job related 

experience or (2) at least twelve (12) years of job related 

experience.  

Engineering Specialist 

4 

3 (1) Vocational/technical school diploma or associate’s 

degree with at least twelve (12) years of job related 

experience or (3) at least sixteen (16) years of job related 

experience.  
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Environmental, Safety 

and Health Specialist 2 

1 Bachelor’s degree in an ES&H or ES&H-related field 

(e.g., safety, environmental science, engineering, 

chemistry, biology or other sciences).  Three years of 

position-related experience.   ES&H-related experience 

may be substituted for educational requirements. 

Environmental, Safety 

and Health Specialist 3 

2 Bachelor’s degree in an ES&H or ES&H-related field 

(e.g., safety, environmental science, engineering, 

chemistry, biology or other sciences).  Five (5) years of 

position-related experience.   ES&H-related experience 

may be substituted for educational requirements. 

Environmental, Safety 

and Health Specialist 5 

2 Bachelor’s degree in an ES&H or ES&H-related field 

(e.g., safety, environmental science, engineering, 

chemistry, biology or other sciences).  Ten (10) years of 

position-related experience.    

Environmental, Safety 

and Health Specialist 6 

/ Environmental, 

Safety and Health 

(ES&H) Manager 

2 Master’s, Ph.D., or equivalent degree in an ES&H or 

ES&H-related field (e.g., safety, environmental science, 

engineering, chemistry, biology or other sciences).  

Fifteen years of position-related experience.  

   

Facility Maintenance 

Technician III 

2 High school diploma or GED and specific training and 

thorough knowledge of facility maintenance, plus a broad 

knowledge of other disciplines such as general math, 

geometry, electronics, etc. At least five (5) years of job 

related experience. (Bachelor’s degree in a related field 

may substitute for two (2) years of job-related 

experience.)  Be able to attain site certification in heavy 

equipment operation. 

Facility Maintenance 

Technician IV 

1.5 High school diploma or GED and specific training and 

thorough knowledge of facility maintenance, plus a broad 

knowledge of other disciplines such as general math, 

geometry, etc. Seven (7) to nine (9) years of job related 

experience. (Bachelor’s degree in a related field may 

substitute for two years of job-related experience.)  Hold 

on-site certification for heavy equipment operation. 

   

Financial Budget 

Analyst 

3 Bachelor’s degree in Business Administration or a related 

field and seven (7) years of job related experience or 

equivalent.  

General Clerk 1 1 Knowledge of high school commercial or general courses.  

Up to one (1) year of related work experience. 

General Clerk 2 2.5                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    Knowledge of high school commercial or general courses.  

Up to two (2) years related work experience. 

General Clerk 3 1 High school diploma or GED, with a commercial or 

general background.  Up to four (4) years experience. 

General Clerk 4 

 

 

 

3 High school diploma or GED, with commercial or general 

background.   More than four (4) years experience. 

   



 

 
 

276 
 

 

Maintenance 

Supervisor 

2 Vocational/technical training beyond high school and ten 

(10) years of job related experience; or equivalent 

experience (Three years of job-related experience may 

substitute for an Associate’s degree in a related field).  

Position requires the ability to pass and maintain a 

Security Clearance. 

   

Operator Mechanic 2 High school diploma or GED; practical knowledge and/or 

formal training in several maintenance trades. Hold 

required site certifications. 

   

Plumber 1 High school diploma or GED.  Qualified journeyman in 
accordance with union rules. Maintain certification 
and/or licenses required by State or local authorities.  

   

Program/Project 

Administrator 

2 Bachelor’s degree in engineering, or related field of 

expertise and 10 years of job related experience or 

equivalent.  

Program Manager 1.5 Advanced degree in a scientific, engineering, or business 

field with more than twenty (20) years of related work 

experience in the management, operation, or 

administration of multi-million dollar research, 

development, demonstration, or commercial programs, 

projects, and facilities; more than ten (10) years of 

consecutive experience in managing diverse and 

integrated work forces (e.g. professions, engineers, 

scientists, technicians, craftsmen, etc.) 

Program Management 

Support Specialist III 

4 High school diploma or GED with at least 10 years 
experience in the management of administrative, 
computer database, and/or training systems.  

   

Property Control 

Specialist 3 

1 High school diploma or GED and three (5) years of 

inventory control or related work experience.  

Property Control 

Specialist 4 

1 High school diploma or GED and seven (7) years of 
inventory control or related work experience.  

   

Quality 

Assurance/Control 

Specialist 1 

1 (1)  Vocational/technical school diploma or associate's 

degree or (2) at least four (4) years of job related 

experience.  Auditors shall possess certified quality 

auditor certifications.  Varying levels of certifications 

recognized through the American Society for Quality will 

be required. 

Quality 

Assurance/Control 

Specialist 2 

2   (1) Vocational/technical school diploma or associate's 

degree, with at least four (4) years of job related 

experience or (2) at least eight (8) years of job related 

experience.  Auditors shall possess certified quality 

auditor certifications.  Varying levels of certifications 

recognized through the American Society for Quality will 

be required. 

Quality 

Assurance/Control 

Specialist 3 

2 (1) Vocational/technical school diploma or associate's 

degree, with at least eight (8) years of job related 

experience or (2) at least twelve (12) years of job related 

experience.  Auditors shall possess certified quality 
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auditor certifications.  Varying levels of certifications 

recognized through the American Society for Quality will 

be required. 

Quality Assurance 

Manager 

1.5 (1) more than eight (8) years of general experience 

in auditing, developing, managing, and 

implementing QA Programs which conform to 

the requirements of ANSI/ASME NQA-1; and 

(2) more than five (5) consecutive years of QA 

management work experience in staff positions 

reporting to senior program managers; and 

(3) more than five (5) years of management 

responsibility for a staff of more than two (2) 

Quality Assurance auditors, inspectors, or 

engineers qualified to perform inspection and 

test per the requirements of ASME NQA-1; and 

(4) a Bachelor’s degree in a scientific or engineering 

field.  

 

Auditors shall possess certified quality auditor 

certifications.  Varying levels of certifications recognized 

through the American Society for Quality will be 

required. 

   

Scientist 1 2 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics).   

Scientist 2 3.25 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) and 3 years of job-related 

experience.   

Scientist 3 4 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) and 5 years of job-related 

experience or a Master’s degree.   

Scientist 4 2.5 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) and 8 years of job-related 

experience, or a Master’s degree and 3 years of job-

related experience, or a Ph.D.    

Scientist 5 6 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) or related science field and 11 

years of job-related experience, or a Master’s degree and 

6 years of job-related experience, or a Ph.D. and 3 years 

of job-related experience.   

Scientist 6 4 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) and 15 years of job-related 

experience, or a Master’s degree and 10 years of job-

related experience, or Ph.D. and 7 years of job-related 

experience.   

Scientist 7 3 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 
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mathematics, physics) and 20 years of job-related 

experience, or a Master’s degree and 15 years of job-

related experience, or Ph.D. and 12 years of job-related 

experience.  

Scientist 8 7 Bachelor’s degree in a science or science-related field 

(e.g., biology, chemistry, economics, geology, 

mathematics, physics) and 25 years of job-related 

experience, or a Master’s degree and 20 years of job-

related experience, or Ph.D. and 17 years of job-related 

experience.  

   

Secretary 3 1 (1) Vocational/technical school diploma or associate’s 

degree with at least eight (8) years of job related 

experience or (2) at least twelve (12) years of job related 

experience. Excellent communication and analytical skills 

and a working knowledge of computer system and 

software application programs. 

Secretary 4 2 (1) Vocational/technical school diploma or associate’s 

degree with at least twelve (12) years of job related 

experience or (2) at least sixteen (16) years of job related 

experience.  Excellent communication and analytical 

skills and a working knowledge of computer system and 

software application programs. 

Secretary 5 1 (1) Vocational/technical school diploma or associate’s 

degree with at least sixteen (16) years of job related 

experience or (2) at least twenty (20) years of job related 

experience.  Excellent communication and analytical 

skills and a working knowledge of computer system and 

software application programs.  
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J.9 ATTACHMENT E – WAGE DETERMINATIONS/COLLECTIVE BARGAINING 

AGREEMENTS  

 

The following list of Department of Labor Wage Determinations (WD) and Collective Bargaining 

Agreements (CBA) are incorporated in this contract and are provided in a separate file attachment entitled 

“DE-SOL-0005395-WD-CBA2013.PDF: 
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Section K - Representations, Certifications, and Other Statements of Bidders  

 

 

K.1 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS. (DEC 2012)  
 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 

541712. 

 

(2) The small business size standard is 500 Employees. 

 

(3) The small business size standard for a concern which submits an offer in its own 

name, other than on a construction or service contract, but which proposes to furnish a 

product which it did not itself manufacture, is 500 employees. 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies. 

 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 

registered in CCR, and has completed the ORCA electronically, the offeror may choose 

to use paragraph (d) of this provision instead of completing the corresponding individual 

representations and certifications in the solicitation. The offeror shall indicate which 

option applies by checking one of the following boxes: 

 

[ ] (i) Paragraph (d) applies. 

 

[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation. 

 

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 

indicated: 

 

(i) 52.203-2, Certificate of Independent Price Determination. This provision 

applies to solicitations when a firm-fixed-price contract or fixed-price contract 

with economic price adjustment is contemplated, unless-- 

 

(A) The acquisition is to be made under the simplified acquisition 

procedures in Part 13; 

 

(B) The solicitation is a request for technical proposals under two-step 

sealed bidding procedures; or 

 

(C) The solicitation is for utility services for which rates are set by law 

or regulation. 

 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence 

Certain Federal Transactions. This provision applies to solicitations expected to 

exceed $150,000. 

 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations 

that do not include the clause at 52.204-7, Central Contractor Registration. 

 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This 

provision applies to solicitations that-- 

 

(A) Are not set aside for small business concerns; 

 

(B) Exceed the simplified acquisition threshold; and 
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(C) Are for contracts that will be performed in the United States or its 

outlying areas. 

 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations-

Representation. This provision applies to solicitations using funds appropriated 

in fiscal years 2008, 2009, 2010, or 2012. 

 

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision 

applies to solicitations where the contract value is expected to exceed the 

simplified acquisition threshold. 

 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to 

invitations for bids except those in which the place of performance is specified 

by the Government. 

 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations 

unless the place of performance is specified by the Government. 

 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). 

This provision applies to solicitations when the contract will be performed in the 

United States or its outlying areas. 

 

(A) The basic provision applies when the solicitations are issued by 

other than DoD, NASA, and the Coast Guard. 

 

(B) The provision with its Alternate I applies to solicitations issued by 

DoD, NASA, or the Coast Guard. 

 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when 

contracting by sealed bidding and the contract will be performed in the United 

States or its outlying areas. 

 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision 

applies to solicitations that include the clause at 52.222-26, Equal Opportunity. 

 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to 

solicitations, other than those for construction, when the solicitation includes the 

clause at 52.222-26, Equal Opportunity.  

 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting 

Requirements. This provision applies to solicitations when it is anticipated the 

contract award will exceed the simplified acquisition threshold and the contract 

is not for acquisition of commercial items.  

 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to 

solicitations that require the delivery or specify the use of USDA-designated 

items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 

Products Under Service and Construction Contracts. 

 

(xv) 52.223-4, Recovered Material Certification. This provision applies to 

solicitations that are for, or specify the use of, EPA-designated items. 

 

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to 

solicitations containing the clause at 52.225-1. 
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(xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act 

Certificate. (Basic, Alternates I, II, and III.) This provision applies to 

solicitations containing the clause at 52.225-3.  

 

(A) If the acquisition value is less than $25,000, the basic provision 

applies. 

 

(B) If the acquisition value is $25,000 or more but is less than $50,000, 

the provision with its Alternate I applies. 

 

(C) If the acquisition value is $50,000 or more but is less than $77,494, 

the provision with its Alternate II applies. 

 

(D) If the acquisition value is $77,494 or more but is less than 

$100,000, the provision with its Alternate III applies. 

 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to 

solicitations containing the clause at 52.225-5.  

 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification. This provision applies to all solicitations. 

 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain 

Activities or Transactions Relating to Iran-Representation and Certifications. 

This provision applies to all solicitations. 

 

(xxi) 52.226-2, Historically Black College or University and Minority Institution 

Representation. This provision applies to-- 

 

(A) Solicitations for research, studies, supplies, or services of the type 

normally acquired from higher educational institutions; and 

 

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that 

contain the clause at 52.219-23, Notice of Price Evaluation Adjustment 

for Small Disadvantaged Business Concerns. 

 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

 

(Contracting Officer check as appropriate.) 

 

[ ](i) 52.219-22, Small Disadvantaged Business Status. 

 

[ ](A) Basic. 

 

[ ](B) Alternate I. 

 

[ ](ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed 

End Products. 

 

[ ](iii) 52.222-48, Exemption from Application of the Service Contract Act to 

Contracts for Maintenance, Calibration, or Repair of Certain Equipment 

Certification. 

 

[ ](iv) 52.222-52  Exemption from Application of the Service Contract Act to 

Contracts for Certain Services--Certification. 
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[ ](v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered 

Material Content for EPA-Designated Products (Alternate I only). 

 

[ ](vi) 52.227-6, Royalty Information. 

 

[ ](A) Basic. 

 

[ ](B) Alternate I. 

 

[ ](vii) 52.227-15, Representation of Limited Rights Data and Restricted 

Computer Software. 

 

(d) The offeror has completed the annual representations and certifications electronically via the 

Online Representations and Certifications Application (ORCA) website accessed through 

https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies 

by submission of the offer that the representations and certifications currently posted electronically 

that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or 

updated within the last 12 months, are current, accurate, complete, and applicable to this 

solicitation (including the business size standard applicable to  the NAICS code referenced for this 

solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below (offeror to insert changes, identifying change by 

clause number, title,  date).  These amended representation(s) and/or certification(s) are also 

incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

 

-------------------------------------------------------------------------------------------------------------------  

FAR Clause  Title   Date  Change 

-------------------------------------------------------------------------------------------------------------------  

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update 

to the representations and certifications posted on ORCA. 

 

 

K.2 52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING 

REQUIREMENTS. (SEP 2010)  
 

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 

U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, 

Employment Reports on Veterans), it has submitted the most recent VETS-100A Report required by that 

clause. 

 

 

K.3 52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN 

CERTAIN ACTIVITIES OR TRANSACTIONS RELATING TO IRAN-REPRESENTATION AND 

CERTIFICATIONS. (DEC 2012)  
 

(a) Definitions. As used in this provision - 

 

Person-- 

 

(1) Means-- 

 

(i) A natural person; 

 

(ii) A corporation, business association, partnership, society, trust, financial 

institution, insurer, underwriter, guarantor, and any other business organization, 

any other nongovernmental entity, organization, or group, and any governmental 

https://www.acquisition.gov/
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entity operating as a business enterprise; and 

 

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; 

and 

 

(2) Does not include a government or governmental entity that is not operating as a 

business enterprise. 

 

Sensitive technology-- 

 

(1) Means hardware, software, telecommunications equipment, or any other technology 

that is to be used specifically-- 

 

(i) To restrict the free flow of unbiased information in Iran; or 

 

(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and 

 

(2) Does not include information or informational materials the export of which the 

President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) 

of the International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).  

 

(b) The offeror shall email questions concerning sensitive technology to the Department of State at 

CISADA106@state.gov. 

 

(c) Except as provided in paragraph (d) of this provision  or if a waiver has been granted in 

accordance with 25.703-4, by submission of its offer, the offeror- 

 

(1) Represents, to the best of its knowledge and belief, that the offeror does not export 

any sensitive technology to the government of Iran or any entities or individuals owned 

or controlled by, or acting on behalf or at the direction of, the government of Iran; 

 

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not 

engage in any activities for which sanctions may be imposed under section 5 of the Iran 

Sanctions Act. These sanctioned activities are in the areas of development of the 

petroleum resources of Iran, production of refined petroleum products in Iran, sale and 

provision of refined petroleum products to Iran, and contributing to Iran's ability to 

acquire or develop certain weapons or technologies; and 

 

(3) Certifies that the offeror, and any person owned or controlled by the offeror, does not 

knowingly engage in any transaction that exceeds $3,000 with Iran's Revolutionary 

Guard Corps or any of its officials, agents, or affiliates, the property and interests in 

property of which are blocked pursuant to the International Emergency Economic Powers 

Act (50 U.S.C. 1701 et seq.) (see OFAC's Specially Designated Nationals and Blocked 

Persons List at 

http://www.treasury.gov/ofac/downloads/t11sdn.pdf). 

 

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and the 

certification requirements of paragraphs (c)(2) and (c)(3) of this provision do not apply if- 

 

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 

52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and 

 

(2) The offeror has certified that all the offered products to be supplied are designated 

country end products or designated country construction material. 

 

 

http://www.treasury.gov/ofac/downloads/t11sdn.pdf
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K.4 52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN 

CERTAIN ACTIVITIES OR TRANSACTIONS RELATING TO IRAN-

REPRESENTATION AND CERTIFICATIONS. (DEC 2012)  
 

(a) Definitions. As used in this provision - 

 

Person-- 

 

(1) Means-- 

 

(i) A natural person; 

 

(ii) A corporation, business association, partnership, society, trust, financial 

institution, insurer, underwriter, guarantor, and any other business organization, 

any other nongovernmental entity, organization, or group, and any governmental 

entity operating as a business enterprise; and 

 

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; 

and 

 

(2) Does not include a government or governmental entity that is not operating as a 

business enterprise. 

 

Sensitive technology-- 

 

(1) Means hardware, software, telecommunications equipment, or any other technology 

that is to be used specifically-- 

 

(i) To restrict the free flow of unbiased information in Iran; or 

 

(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and 

 

(2) Does not include information or informational materials the export of which the 

President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) 

of the International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).  

 

(b) The offeror shall email questions concerning sensitive technology to the Department of State at 

CISADA106@state.gov. 

 

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in accordance with 

25.703-4, by submission of its offer, the offeror- 

 

(1) Represents, to the best of its knowledge and belief, that the offeror does not export 

any sensitive technology to the government of Iran or any entities or individuals owned 

or controlled by, or acting on behalf or at the direction of, the government of Iran; 

 

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not 

engage in any activities for which sanctions may be imposed under section 5 of the Iran 

Sanctions Act. These sanctioned activities are in the areas of development of the 

petroleum resources of Iran, production of refined petroleum products in Iran, sale and 

provision of refined petroleum products to Iran, and contributing to Iran's ability to 

acquire or develop certain weapons or technologies; and 

 

(3) Certifies that the offeror, and any person owned or controlled by the offeror, does not 

knowingly engage in any transaction that exceeds $3,000 with Iran's Revolutionary 

Guard Corps or any of its officials, agents, or affiliates, the property and interests in 
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property of which are blocked pursuant to the International Emergency Economic Powers 

Act (50 U.S.C. 1701 et seq.) (see OFAC's Specially Designated Nationals and Blocked 

Persons List at 

http://www.treasury.gov/ofac/downloads/t11sdn.pdf). 

 

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and the certification 

requirements of paragraphs (c)(2) and (c)(3) of this provision do not apply if- 

 

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 

52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and 

 

(2) The offeror has certified that all the offered products to be supplied are designated 

country end products or designated country construction material. 

 

 

K.5 52.230-1  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION. (MAY 

2012) 

 

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, 

identified by Roman numerals I through III.  

 

Offerors shall examine each part and provide the requested information in order to determine Cost 

Accounting Standards (CAS) requirements applicable to any resultant contract.  

 

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be 

subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), 

respectively.  

 

I. Disclosure Statement—Cost Accounting Practices and Certification  

 

(a) Any contract in excess of $700,000 resulting from this solicitation will be subject to the requirements of 

the Cost Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as 

specified in 48 CFR 9903.201-1.  

 

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the 

requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as 

required by 48 CFR 9903.202. When required, the Disclosure Statement must be submitted as a part of the 

offeror’s proposal under this solicitation unless the offeror has already submitted a Disclosure Statement 

disclosing the practices used in connection with the pricing of this proposal. If an applicable Disclosure 

Statement has already been submitted, the offeror may satisfy the requirement for submission by providing 

the information requested in paragraph (c) of Part I of this provision.  

 

Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement 

shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing 

proposals or accumulating and reporting contract performance cost data.  

 

(c) Check the appropriate box below:  

 

[  ] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies that, as a 

part of the offer, copies of the Disclosure Statement have been submitted as follows:  

 

(i) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal 

agency official authorized to act in that capacity (Federal official), as applicable; and  

 

(ii) One copy to the cognizant Federal auditor.  

 

http://www.treasury.gov/ofac/downloads/t11sdn.pdf
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(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from 

the cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition 

Regulation.)  

 

Date of Disclosure Statement: _________________________ 

Name and Address of Cognizant ACO or Federal Official Where Filed: 

_______________________________________  

 

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 

with the cost accounting practices disclosed in the Disclosure Statement.  

 

[  ] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the 

required Disclosure Statement was filed as follows:  

 

Date of Disclosure Statement: _________________________ 

Name and Address of Cognizant ACO or Federal Official Where Filed: 

_______________________________________  

 

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 

with the cost accounting practices disclosed in the applicable Disclosure Statement.  

 

[  ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together with all 

divisions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime 

contracts and subcontracts subject to CAS totaling $50 million or more in the cost accounting period 

immediately preceding the period in which this proposal was submitted. The offeror further certifies that if 

such status changes before an award resulting from this proposal, the offeror will advise the Contracting 

Officer immediately.  

 

[  ] (4) Certificate of Interim Exemption. The offeror hereby certifies that (i) the offeror first exceeded the 

monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period 

immediately preceding the period in which this offer was submitted and (ii) in accordance with 48 CFR 

9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further certifies 

that if an award resulting from this proposal has not been made within 90 days after the end of that period, 

the offeror will immediately submit a revised certificate to the Contracting Officer, in the form specified 

under paragraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a 

completed Disclosure Statement.  

 

Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract 

or subcontract of $50 million or more in the current cost accounting period may not claim this exemption 

(4). Further, the exemption applies only in connection with proposals submitted before expiration of the 90-

day period following the cost accounting period in which the monetary exemption was exceeded.  

 

II. Cost Accounting Standards—Eligibility for Modified Contract Coverage  

 

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the 

offeror shall indicate by checking the box below. Checking the box below shall mean that the resultant 

contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost 

Accounting Standards clause.  

 

[ ] The offeror hereby claims an exemption from the Cost Accounting Standards clause under the 

provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and 

Consistency of Cost Accounting Practices clause because during the cost accounting period immediately 

preceding the period in which this proposal was submitted, the offeror received less than $50 million in 

awards of CAS-covered prime contracts and subcontracts. The offeror further certifies that if such status 

changes before an award resulting from this proposal, the offeror will advise the Contracting Officer 

immediately.  
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Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is 

expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current 

cost accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract 

of $50 million or more.  

 

III. Additional Cost Accounting Standards Applicable to Existing Contracts  

 

The offeror shall indicate below whether award of the contemplated contract would, in accordance with 

paragraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting 

practices affecting existing contracts and subcontracts. 

 

[ ]  Yes  

[ ]  No  
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Section L - Instructions, Conditions, and Notices to Bidders  

 

 

L.1      CONSECUTIVE NUMBERING  

  

Due to automated procedures employed in formulating this document, clauses and provisions contained 

within it may not always be consecutively numbered. 

 

 

L.2  SMALL BUSINESS SIZE STANDARDS AND SET-ASIDE INFORMATION 

(UNRESTRICTED)  

 

This acquisition is unrestricted and contains no set-aside provisions.  

 

 

L.3      CONTENT OF RESULTING CONTRACT 

 

Any contract awarded as a result of this RFP will contain PART I - The Schedule, PART II - Contract 

Clauses, and PART III, Section J - List of Attachments (excluding those attachments included in this RFP 

relating only to submission of proposals).  Blank areas appearing in these sections, indicated by "[TBD]" 

will be completed prior to contract award.  As indicated in Section H, the Contractor’s proposal will be 

considered incorporated by reference to the resulting award.  In the event of any conflict between the other 

terms and conditions of the contract and those presented in the Contractor’s proposal, the contract shall 

prevail. 

 

Offerors should carefully review the information contained therein, and, as appropriate, state any proposed 

exceptions/deviations per FAR 52.215-1. 

 

 

L.4      RESPONSIBLE PROSPECTIVE CONTRACTORS  

  

This is an unrestricted competition, all responsible individuals, corporations, non-profit organizations, 

educational institutions, and state or local Governments regardless of size may submit proposals for 

consideration.  The general and additional minimum standards for responsible prospective Contractors set 

forth at FAR 9.1 apply. 

 

Only proposals offering the full range of services in the Performance Work Statement (PWS), all CLINs 

identified in Section B, for the base period and for all identified award term periods will be evaluated and 

considered for award. 

 

DOE may conduct preaward surveys in accordance with FAR 9.106 and may solicit from available sources, 

relevant information concerning the Offeror's record of past performance, and use such information in 

making determinations of prospective Offeror responsibility. 

 

 

L.5      UNNECESSARILY ELABORATE PROPOSALS AND FILE SIZE LIMITATIONS  

 

Unnecessarily elaborate proposals beyond those sufficient to present a complete and effective response to 

this solicitation are not desired.  Elaborate art work, graphics and pictures may increase the document's file 

size.  It is suggested that in preparing your proposal that you create files less than 5 MB.  However, this file 

size may not be appropriate in all situations.  As the nature of the proposal may create large files, offerors 

may wish to use "Zip" file compression software such as WinZip.  Using this compression software will 

diminish the file size, thus reducing the time needed to upload and download a proposal. 

 

 



 

 
 

290 
 

L.6 FEDCONNECT 

 

The Department of Energy’s (DOE), National Energy Technology Laboratory (NETL) is using the 

FedConnect web portal (found at https://www.fedconnect.net) to disseminate the solicitation, receive 

questions, and accept proposals for this Request for Proposal (RFP).  ONLY PROPOSALS SUBMITTED 

THROUGH FEDCONNECT WILL BE CONSIDERED FOR AWARD. 

 

To get started, download a copy of the quick start guide, “FedConnect, Ready, Set, Go Guide” which will 

provide assistance/instructions on registering, finding an opportunity, sending and receiving messages, and 

submitting a response. 

 

To register, please visit the FedConnect web portal at https://www.fedconnect.net, and click on the link:  

“Click here to register.”  Please note that before you can register in FedConnect, you will need a DUNS 

(http://fedgov.dnb.com/ 

webform) and a Federal Contractor Central Registration (CCR) account (www.ccr.gov).  You are 

encouraged to register as soon as possible and should allow at least 14 days to complete these registrations. 

 

YOU ARE ENCOURAGED TO SUBMIT YOUR PROPOSAL EARLY AS EXTENSIONS WILL 

NOT BE GRANTED DUE TO ERRORS IN REGISTERING/SUBMITTING. 

 

To find this RFP, click on “Search Public Opportunities” and search by the RFP Number, DE-SOL-

0005395.  Please bookmark this page and check it frequently for updates to this RFP.  It is highly 

recommended that once you access the opportunity that you request to be alerted for amendments, 

messages, and any e-mail alerts associated with this RFP.  To do so, you will need to click on the “Register 

to Receive Notifications” button under “What do I do now?”  If someone from your company has already 

registered interest for this opportunity, the “Register to Receive Notifications” button will not display.  

Instead, you will have the option to join the response team by clicking the Join the Team button within the 

Response Team section. 

 

All questions regarding the content of this solicitation must be submitted electronically via FedConnect.  

You must register with FedConnect to respond as an interested party to submit questions, and to view 

responses to questions.  Questions and answers will also be posted to the electronic reading room available 

at the following Web address http://netl.doe.gov/business/site-support.  Questions will not be answered 

over the phone.  The Contracting Officer must receive questions regarding the RFP via FedConnect no later 

than ten (10) business days prior to the established due date.  The Government reserves the right to not 

respond to any questions received after this timeframe. 

 

Please note - FedConnect is owned and operated by Compusearch Software Systems Inc., not by the 

Department of Energy and DOE does not provide help desk assistance for FedConnect.  For assistance with 

FedConnect, please contact FedConnect directly: 

 

By e-mail:  support@FedConnect.net 

By phone:  1-800-899-6665 (8:00 a.m. to 8:00 p.m., Eastern Daylight Time, except Federal holidays). 

 

 

L.7 ELECTRONIC SUBMISSION OF PROPOSALS 

 

Offerors must submit their proposal in accordance with the Proposal Preparation Instruction contained 

herein.  Proposals and amendments of proposals shall only be accepted through FedConnect and must be 

received no later than 4:00 PM Eastern Standard Time on June 12, 2014. 

 

Electronic files of a large size may take a considerable amount of time to upload.  It is your responsibility 

to allow an adequate amount of time for your proposal submission. 

 

You are strongly encouraged to submit your proposal at least 24 hours before the specified deadline in 

order to have time to resolve any transmission problems. 

https://www.fedconnect.net/
https://www.fedconnect.net/fedconnect/PublicPages/FedConnect_Ready_Set_Go.pdf
https://www.fedconnect.net/
https://www.fedconnect.net/
http://fedgov.dnb.com/webform
http://fedgov.dnb.com/webform
http://www.ccr.gov/
http://netl.doe.gov/business/site-support
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PROPOSALS, OR PROPOSAL FILES, THAT HAVE A FEDCONNECT DATE/TIME STAMP 

LATER THAN THE IDENTIFIED DEADLINE WILL BE CONSIDERED “LATE” AND WILL 

NOT BE REVIEWED OR CONSIDERED FOR AWARD.  The Offeror shall be notified that their 

proposal was determined as being submitted late and was not further evaluated. 

 

It is the responsibility of the Offeror, prior to the offer due date and time, to verify successful transmission. 

 

 

L.8      INFORMATION OF AWARD  

  

Written notice to unsuccessful Offerors and contract award information will be promptly released in 

accordance with DOE regulations applicable to negotiated acquisitions. 

 

 

L.9      DISPOSITION OF SOLICITATION MATERIALS AND PROPOSALS  

  

Drawings, specifications, and other documents supplied with the solicitation may be retained by the Offeror 

(unless there is a requirement for a document to be completed and returned as a part of the offer). 

 

Offeror's Proposals will not be returned (except for timely withdrawals). 

 

 

L.10 CLASSIFIED MATERIAL 

  

Performance under the proposed contract may involve access to classified material. 

 

 

L.11 COMMITMENT OF PUBLIC FUNDS 

 

The Contracting Officer is the only individual who can legally commit the Government to the expenditure 

of public funds in connection with the proposed procurement.  Any other commitment, either explicit or 

implied, is invalid. 

 

 

L.12 52.204-6  DATA UNIVERSAL NUMBERING SYSTEM NUMBER. (JUL 2013)  

 

 (a) Definition. “Data Universal Numbering System (DUNS) number”, as used in this provision, means 

the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities, which 

is used as the identification number for Federal Contractors.  

 

(b) The offeror shall enter, in the block with its name and address on the cover page of its offer, the 

annotation “DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the 

offeror’s name and address exactly as stated in the offer. The DUNS number is a nine-digit number 

assigned by Dun and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that may 

be assigned at the discretion of the offeror to establish additional System for Award Management records 

for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same 

concern.  

 

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain 

one.  

(1) An offeror may obtain a DUNS number—  

https://acquisition.gov/far/current/html/Subpart%2032_11.html#wp1043964
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(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet 

access, it may call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or  

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The 

offeror should indicate that it is an offeror for a U.S. Government contract when contacting the local Dun 

and Bradstreet office.  

(2) The offeror should be prepared to provide the following information:  

(i) Company legal business name.  

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.  

(iii) Company physical street address, city, state and ZIP Code.  

(iv) Company mailing address, city, state and ZIP Code (if separate from physical).  

(v) Company telephone number.  

(vi) Date the company was started.  

(vii) Number of employees at your location.  

(viii) Chief executive officer/key manager.  

(ix) Line of business (industry).  

(x) Company Headquarters name and address (reporting relationship within your entity).  

 

 

L.13 52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013) 

 

(a) Definitions. As used in this provision— 

 

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and 

Bradstreet, Inc. (D&B) to identify unique business entities. 

 

“Data Universal Numbering System+4 (DUNS+4) number” means the DUNS number means the number 

assigned by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no 

affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of the 

business concern to establish additional System for Award Management records for identifying alternative 

Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same concern. 

 

“Registered in the System for Award Management (SAM) database” means that— 

 

(1) The Offeror has entered all mandatory information, including the DUNS number or the DUNS+4 

number, the Contractor and Government Entity (CAGE) code, as well as data required by the Federal 

Funding Accountability and Transparency Act of 2006 (see Subpart 4.14), into the SAM database; and 

(2) The offeror has completed the Core, Assertions, and Representations and Certification, and Points of 

contact sections of the registration in the SAM database; 

 

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer 

Identification Number (TIN) with the Internal Revenue Service (IRS). The Offeror will be required to 

provide consent for TIN validation to the Government as a part of the SAM registration process. 

 

(4) The Government has marked the record “Active”. 

 

(b)  

 

(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall 

be registered in the SAM database prior to award, during performance, and through final payment of any 

contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this 

solicitation. 

 

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the 

https://acquisition.gov/far/current/html/%20http:/fedgov.dnb.com/webform
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annotation “DUNS” or “DUNS+4” followed by the DUNS or DUNS+4 number that identifies the offeror’s 

name and address exactly as stated in the offer. The DUNS number will be used by the Contracting Officer 

to verify that the offeror is registered in the SAM database. 

 

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain 

one. 

 

(1) An offeror may obtain a DUNS number— 

 

(i) Via the internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may 

call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or 

 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror 

should indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and 

Bradstreet office. 

 

(2) The offeror should be prepared to provide the following information: 

 

(i) Company legal business name. 

 

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 

 

(iii) Company physical street address, city, state and Zip Code. 

 

(iv) Company mailing address, city, state and Zip Code (if separate from physical). 

 

(v) Company telephone number. 

 

(vi) Date the company was started. 

 

(vii) Number of employees at your location. 

 

(viii) Chief executive officer/key manager. 

 

(ix) Line of business (industry). 

 

(x) Company Headquarters name and address (reporting relationship within your entity). 

 

(d) If the Offeror does not become registered in the SAM database in the time prescribed by the 

Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful 

registered Offeror. 

 

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. 

Offerors who are not registered should consider applying for registration immediately upon receipt of this 

solicitation. 

 

(f) Offerors may obtain information on registration at https://www.acquisition.gov 

 

 

L.14 52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE. (APR 1991)  

 

Offers submitted in response to this solicitation shall be in the English language. Offers received in other 

than English shall be rejected. 

 

 

 

http://fedgov.dnb.com/webform
https://www.acquisition.gov/
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L.15 52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY. (APR 1991)  
 

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers received in other 

than U.S. dollars shall be rejected. 

 

 

L.16 52.215-1 INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION. (JAN 2004)  
 

(a) Definitions. As used in this provision -  

 

Discussions are negotiations that occur after establishment of the competitive range that may, at the 

Contracting Officer's discretion, result in the offeror being allowed to revise its proposal. 

 

In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and 

later communicated, and includes electronically transmitted and stored information. 

 

Proposal modification is a change made to a proposal before the solicitation's closing date and time, or 

made in response to an amendment, or made to correct a mistake at any time before award. 

 

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as 

allowed by a Contracting Officer as the result of negotiations. 

 

Time,  if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will 

include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or 

legal holiday, then the period shall include the next working day. 

 

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are 

not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this 

solicitation by the date and time specified in the amendment(s). 

 

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods 

(e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and 

modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) 

addressed to the office specified in the solicitation, and (ii) showing the time and date specified for 

receipt, the solicitation number, and the name and address of the offeror. Offerors using 

commercial  carriers should ensure that the proposal is marked on the outermost wrapper with the 

information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 

 

(2) The first page of the proposal must show -  

 

(i) The solicitation number; 

 

(ii) The name, address, and telephone and facsimile numbers of the offeror (and 

electronic address if available); 

 

(iii) A statement specifying the extent of agreement with all terms, conditions, 

and provisions included in the solicitation and agreement to furnish any or all 

items upon which prices are offered at the price set opposite each item; 

 

(iv) Names, titles, and telephone and facsimile numbers (and electronic 

addresses if available) of persons authorized to negotiate on the offeror's behalf 

with the Government in connection with this solicitation; and 

 

(v) Name, title, and signature of person authorized to sign the proposal. 

Proposals signed by an agent shall be accompanied by evidence of that agent's 

authority, unless that evidence has been previously furnished to the issuing 
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office. 

 

(3) Submission, modification, revision, and withdrawal of proposals. (i) Offerors are 

responsible for submitting proposals, and any modifications or revisions, so as to reach 

the Government office designated in the solicitation by the time specified in the 

solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., 

local time, for the designated Government office on the date that proposal or revision is 

due. 

 

(ii)(A) Any proposal, modification, or revision received at the Government 

office designated in the solicitation after the exact time specified for receipt of 

offers is late  and will not be considered unless it is received before award is 

made, the Contracting Officer determines that accepting the late offer would not 

unduly delay the acquisition; and -  

 

(1) If it was transmitted through an electronic commerce method authorized by the 

solicitation, it was received at the initial point of entry to the Government infrastructure 

not later than 5:00 p.m. one working day prior to the date specified for receipt of 

proposals; or 

 

(2) There is acceptable evidence to establish that it was received at the Government 

installation designated for receipt of offers and was under the Government's control prior 

to the time set for receipt of offers; or 

 

(3) It is the only proposal received. 

 

(B) However, a late modification of an otherwise successful proposal 

that makes its terms more favorable to the Government, will be 

considered at any time it is received and may be accepted. 

 

(iii) Acceptable evidence to establish the time of receipt at the Government 

installation includes the time/date stamp of that installation on the proposal 

wrapper, other documentary evidence of receipt maintained by the installation, 

or oral testimony or  statements of Government personnel. 

 

(iv) If an emergency or unanticipated event interrupts normal Government 

processes so that proposals cannot be received at the office designated for 

receipt of  proposals by the exact time specified in the solicitation, and urgent 

Government requirements preclude amendment of the solicitation, the time 

specified for receipt of proposals will be deemed to be extended to the same 

time of day specified in the solicitation on the first work day on which normal 

Government processes resume. 

 

(v) Proposals may be withdrawn by written notice received at any time before 

award. Oral proposals in response to oral solicitations may be withdrawn orally. 

If the solicitation authorizes facsimile proposals, proposals may be withdrawn 

via facsimile received at any time before award, subject to the conditions 

specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be 

withdrawn in person by an offeror or an authorized representative, if the identity 

of the person requesting withdrawal is established and the person signs a receipt 

for the proposal before award. 

 

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any 

item or combination of items. 

 

(5) Offerors shall submit proposals in response to this solicitation in English, unless 



 

 
 

296 
 

otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 

52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation. 

 

(6) Offerors may submit modifications to their proposals at any time before the 

solicitation closing date and time, and may submit modifications in response to an 

amendment, or to correct a mistake at any time before award. 

 

(7) Offerors may submit revised proposals only if requested or allowed by the 

Contracting Officer. 

 

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective 

upon receipt of notice by the Contracting Officer. 

 

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of 

days specified on the solicitation cover sheet (unless a different period is proposed by the offeror). 

 

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they 

do not want disclosed to the public for any purpose, or used by the Government except for 

evaluation purposes, shall -  

 

(1) Mark the title page with the following legend: 

 

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, 

used, or disclosed - in whole or in part - for any purpose other than to evaluate this proposal. If, however, a 

contract is awarded to this offeror as a result of - or in connection with - the submission of this data, the 

Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting 

contract. This restriction does not limit the Government's right to use information contained in this data if it 

is obtained from another source without restriction. The data subject to this restriction are contained in 

sheets (insert numbers or other identification of sheets); and 

 

(2) Mark each sheet of data it wishes to restrict with the following legend: 

 

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this 

proposal. 

 

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from 

this solicitation to the responsible offeror(s) whose proposal(s) represents the best value after 

evaluation in accordance with the factors and subfactors in the solicitation.  

 

(2) The Government may reject any or all proposals if such action is in the Government's 

interest. 

 

(3) The Government may waive informalities and minor irregularities in proposals 

received. 

 

(4) The Government intends to evaluate proposals and award a contract without 

discussions with offerors (except clarifications as described in FAR 15.306(a)). 

Therefore, the offeror's initial proposal should contain the offeror's best terms from a cost 

or price and technical standpoint. The Government reserves the right to conduct 

discussions if the Contracting Officer later determines them to be necessary. If the 

Contracting Officer determines that the number of proposals that would otherwise be in 

the competitive range exceeds the number at which an efficient competition can be 

conducted, the Contracting Officer may limit the number of proposals in the competitive 

range to the greatest number that will  permit an efficient competition among the most 

highly rated proposals. 
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(5) The Government reserves the right to make an award on any item for a quantity less 

than the quantity offered, at the unit cost or prices offered, unless the offeror specifies 

otherwise in the proposal. 

 

(6) The Government reserves the right to make multiple awards if, after considering the 

additional administrative costs, it is in the Government's best interest to do so. 

 

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or 

counteroffer by the Government. 

 

(8) The Government may determine that a proposal is unacceptable if the prices proposed 

are materially unbalanced between line items or subline items. Unbalanced pricing exists 

when, despite an acceptable total evaluated price, the price of one or more contract line 

items is significantly overstated or understated as indicated by the application of cost or 

price analysis techniques. A proposal may be rejected if the Contracting Officer 

determines that the lack of balance poses an unacceptable risk to the Government. 

 

(9) If a cost realism analysis is performed, cost realism may be considered by the source 

selection authority in evaluating performance or schedule risk. 

 

(10) A written award or acceptance of proposal mailed or otherwise furnished to the 

successful offeror within the time specified in the proposal shall result in a binding 

contract without further action by either party. 

 

(11) If a post-award debriefing is given to requesting offerors, the Government shall 

disclose the following information, if applicable: 

 

(i) The agency's evaluation of the significant weak or deficient factors in the 

debriefed offeror's offer. 

 

(ii) The overall evaluated cost or price and technical rating of the successful and 

the debriefed offeror and past performance information on the debriefed offeror. 

 

(iii) The overall ranking of all offerors, when any ranking was developed by the 

agency during source selection. 

 

(iv) A summary of the rationale for award. 

 

(v) For acquisitions of commercial items, the make and model of the item to be 

delivered by the successful offeror. 

 

(vi) Reasonable responses to relevant questions posed by the debriefed offeror 

as to whether source-selection procedures set forth in the solicitation, applicable 

regulations, and other applicable authorities were followed by the agency. 

 

 

L.17 52.215-22 LIMITATIONS ON PASS-THROUGH CHARGES--IDENTIFICATION OF 

SUBCONTRACT EFFORT. (OCT 2009)  
 

(a) Definitions. Added value, excessive pass-through charge, subcontract, and subcontractor, as 

used in this provision, are defined in the clause of this solicitation entitled "Limitations on Pass-

Through Charges" (FAR 52.215-23). 

 

(b) General. The offeror's proposal shall exclude excessive pass-through charges. 

 

(c) Performance of work by the Contractor or a subcontractor.  
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(1) The offeror shall identify in its proposal the total cost of the work to be performed by 

the offeror, and the total cost of the work to be performed by each subcontractor, under 

the contract, task order, or delivery order. 

 

(2) If the offeror intends to subcontract more than 70 percent of the total cost of work to 

be performed under the contract, task order, or delivery order, the offeror shall identify in 

its proposal-- 

 

(i) The amount of the offeror's indirect costs and profit/fee applicable to the 

work to be performed by the subcontractor(s); and 

 

(ii) A description of the added value provided by the offeror as related to the 

work to be performed by the subcontractor(s). 

 

(3) If any subcontractor proposed under the contract, task order, or delivery order intends 

to subcontract to a lower-tier subcontractor more than 70 percent of the total cost of work 

to be performed under its subcontract, the offeror shall identify in its proposal--  

 

(i) The amount of the subcontractor’s indirect costs and profit/fee applicable to 

the work to be performed by the lower-tier subcontractor(s); and 

 

(ii) A description of the added value provided by the subcontractor as related to 

the work to be performed by the lower-tier subcontractor(s). 

 

 

L.18 52.216-1 TYPE OF CONTRACT. (APR 1984)  
 

The Government contemplates award of a Cost-Plus-Award-Fee-Award-Term contract resulting from this 

solicitation. 

 

 

L.19 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE 

EVALUATION. (FEB 1999)  
 

If a contract in the amount of $10 million or more will result from this solicitation, the prospective 

Contractor and its known first-tier subcontractors with anticipated subcontracts of $10 million or more shall 

be subject to a preaward compliance evaluation by the Office of Federal Contract Compliance Programs 

(OFCCP), unless, within the preceding 24 months, OFCCP has conducted an evaluation and found the 

prospective Contractor and subcontractors to be in compliance with Executive Order 11246. 

 

 

L.20 52.233-2 SERVICE OF PROTEST. (SEP 2006)  
 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the Government 

Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by 

obtaining written and dated acknowledgment of receipt from [Contracting Officer designate the 

official or location where a protest may be served on the Contracting Officer.] 

 

(b) The copy of any protest shall be received in the office designated above within one day of 

filing a protest with the GAO. 
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L.21 952.233-2 SERVICE OF PROTEST.  
 

As prescribed in 933.106(a), add the following to the end of the Provision at 48 CFR 52.233-2: 

 

(c) Another copy of a protest filed with the Government Accountability Office shall be furnished to the 

following address within the time periods described in paragraph (b) of this clause: U.S. Department of 

Energy, Assistant General Counsel for Procurement and Financial Assistance (GC-61), 1000 Independence 

Avenue, S.W., Washington, DC 20585, Fax: (202) 586-4546. 

 

 

L.22 952.233-4 NOTICE OF PROTEST FILE AVAILABILITY. (AUG 2009)  
 

(a) If a protest of this procurement is filed with the Government Accountability Office (GAO) in 

accordance with 4 CFR Part 21, any actual or prospective offeror may request the Department of Energy to 

provide it with reasonable access to the protest file pursuant to 48 CFR 33.104(a)(3)(ii), implementing 

section 1065 of Public Law 103-355. Such request must be in writing and addressed to the Contracting 

Officer for this procurement. 

 

(b) Any offeror who submits information or documents to the Department for the purpose of competing in 

this procurement is hereby notified that information or documents it submits may be included in the protest 

file that will be available to actual or prospective offerors in accordance with the requirements of 48 CFR 

33.104(a)(3)(ii). The Department will be required to make such documents available unless they are 

exempt from disclosure pursuant to the Freedom of Information Act. Therefore, offerors should mark any 

documents as to which they would assert that an exemption applies. (See 10 CFR part 1004.)  

 

 

L.23 952.233-5 AGENCY PROTEST REVIEW. (SEP 1996)  
 

Protests to the Agency will be decided either at the level of the Head of the Contracting Activity or at the 

Headquarters level. The Department of Energy's agency protest procedures, set forth in 48 CFR 933.103, 

elaborate on these options and on the availability of a suspension of a procurement that is protested to the 

agency. The Department encourages potential protesters to discuss their concerns with the Contracting 

Officer prior to filing a protest. 

 

 

L.24 NUMBER OF AWARDS  
 

It is anticipated that there will be one award(s) resulting from this solicitation.  However, the Government 

reserves the right to make any number of awards, or no award, if considered to be in the Government's best 

interest to do so. 

 

 

L.25 DOE-L-1005 FALSE STATEMENTS  
 

Proposals must set forth full, accurate, and complete information as required by this solicitation (including 

attachments).  The penalty for making false statements in proposals is prescribed in 18 U.S.C. 1001. 

 

 

L.26 DOE-L-1006 EXPENSES RELATED TO OFFEROR SUBMISSIONS  
 

This solicitation does not commit the Government to pay any costs incurred in the submission of any 

proposal or bid, or in making necessary studies or designs for the preparation thereof or for acquiring or 

contracting for any services relating thereto. 
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L.27 DOE-L-1013 ALTERNATE PROPOSAL INFORMATION - NONE  
 

Alternate proposals are not solicited, are not desired, and will not be evaluated. 

 

 

L.28 PROPOSAL PREPARATION INSTRUCTIONS - GENERAL  

 

(a) General - Proposals are expected to conform to solicitation provisions and be prepared in accordance 

with this section.  To aid in evaluation, the proposal must be clearly and concisely written as well as being 

neat, indexed (cross-indexed as appropriate) and logically assembled.  All pages of each part must be 

appropriately numbered and identified with the solicitation number and the name of the Offeror 

 

The term “Offeror” as used in this Section L refers to the single legal entity submitting the offer which may 

be a “Contractor team arrangement” as that term is defined in FAR 9.601.  The Offeror may be pre-existing 

or a newly formed business entity for the purposes of competing for this contract. 

 

The term “major or critical subcontractor” as used in this solicitation is defined as any subcontractor 

proposed to perform a significant portion of a CLIN (proposed cost reimbursement or time and material 

type subcontract with an estimated cost in excess of $1M per year).    

 

(b) Overall Arrangement of Proposal - The Offeror must be registered and have access to the FedConnect 

website located at www.fedconnect.net. The overall proposal must consist of three separate volumes 

individually titled as stated below.  The Offeror must submit each proposal volume utilizing FedConnect.    

 

VOLUME NUMBER  TITLE    PAGE LIMITATIONS 

Volume I    Offer and Other Documents  None 

Volume II    Technical Proposal   See Proposal Preparation 

Instructions below in Volume II, 

Technical Proposal 

Volume III    Cost/Price Proposal  None 

   

(c) Do not assume that because you have had similar contracts with the Federal Government, including the 

Department of Energy, that reviewer knows of your performance under such contracts and will make 

assumptions regarding a proposal based on that knowledge. Any proposals received in response to this 

solicitation will be reviewed strictly as submitted and in accordance with the evaluation criteria specified in 

Section M. 

 

 

L.29 PROPOSAL PREPARATION INSTRUCTIONS - OFFER AND OTHER DOCUMENTS - 

VOLUME 1  

 

(a)  General 

 

Volume I, Offer and Other Documents consists of the actual offer to enter into a contract to perform the 

desired work.  It also includes required representations, certifications, and acknowledgements, justification 

for non-competitive proposed subcontracts, identification of technical data to be withheld, request for 

waiver of patent clauses, and any exceptions or deviations taken.  

 

(b)  Format and Content 

 

For consistency, the Offeror is instructed to use the file names specified below.  File name extensions shall 

clearly indicate the software applications used for preparation of the documents (i.e. ".pdf" for Adobe 

Acrobat (version 11.0 or earlier) or ".doc or .docx" for Word (version 2010 or earlier). 

 

Volume I, Offer and Other Documents, must include the following documents (in the order listed): 

 

http://www.fedconnect.ne/
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FILE       FILE NAME 

File 1 Offer Cover Sheet    <company name>File 1 Offer Cover Sheet.-

-- 

File 2 SF33 Form -- Solicitation, Offer and Award   <company name>File 2 SF33.--- 

File 3 Fill in of Contract Clauses    <company name>File 3 Fill In.--- 

File 4 Financial Responsibility     <company name>File 4 Financial.--- 

File 5 Systems      <company name>File 5 Systems.--- 

File 6 Administrative Discussion    <company name>File 6 Administrative.--- 

 

(c)  FILE 1, OFFER COVER SHEET  

 

The filename shall be in this format <company name>File 1 Offer Cover Sheet.---. 

 

The Offer Cover Sheet shall contain the following information:   

 

- Solicitation number and title:  DE-SOL-0005395, Research and Development – Implementation 

and Support (RADIS) 

- Offeror name, address, and DUNS 

- Indicate the business size (e.g. small business, Veteran Owned Small Business, etc.) 

- If proposing any kind of partnership, each individual member (including Limited Liability 

Corporations (LLC) and Joint Ventures (JV)), indicate the names, addresses, and DUNS of the 

partner companies and the date the partnership was approved.  If the partnership is a JV and has 

not been approved by the Small Business Administration, provide the date the JV application was 

submitted for approval. 

- If proposing major or critical subcontractors, indicate the name(s), address(s), business size, and 

DUNS of each major or critical subcontractor. 

 

(d)  FILE 2, SF33 FORM - SOLICITATION, OFFER AND AWARD  

 

The filename shall be in this format <company name>File 2 SF33.---. 

 

The SF33 Form has been uploaded with the solicitation, as a separate Word document (SF33.doc), which 

can be used for the Offeror to complete, save and submit as File 2.  The following areas must be completed 

on the SF33: 

 

(1) Offerors shall complete Blocks 12, 15A, 15B, 15C, 16, 18, and sign in block 17 (typed name of 

authorized organizational representative).  The SF33 is to be fully executed, including the 

acknowledgment of amendments, if applicable.   

 

(2) The Offeror's Acceptance Period (See Block 12) entered shall not be less than 180 calendar days. 

 

(3) Signature Authority.  The person signing the SF33 must have the authority to commit the Offeror 

to all of the provisions of the proposal, fully recognizing that the Government has the right, by 

terms of the solicitation, to make an award without further discussion if it so elects.  Proposals 

submitted through FedConnect constitute submission of electronically signed proposals.  The 

name of the authorized organizational representative (i.e. the administrative official, who, on 

behalf of the proposing organization, is authorized to make certifications and assurances or to 

commit the Offeror to the conduct of a project) must be typed in the signature block on the form to 

be accepted as an electronic signature.  A scanned copy of the signed document is not required. 

 

(e)  FILE 3, FILL IN OF CONTRACT CLAUSES  

 

The filename shall be in this format: <company name>File 3 Fill In.---. 

 

A separate Word document (Fill In.docx) has been uploaded with the solicitation, which contains items that 

are to be completed by the Offeror, saved, and submitted as File 3.  This file contains the following: 



 

 
 

302 
 

 

1. Certain solicitation clauses - All areas marked as “[TBD]” in these clauses are to be filled in by the 

Offeror, this information shall then be utilized to complete these specific areas prior to contract award. 

 

Position Qualifications - All areas marked as “[TBD]” are to be filled in by the Offeror. If the proposal is 

selected for award, the labor category and minimum position qualifications proposed by the Offeror will be 

incorporated into (and/or replace) the list in Part III, Section J, attachment entitled “Position 

Qualifications.”  It is expected that the position descriptions and minimum qualifications will apply to all 

individuals assigned to the specified labor category regardless of their employer (e.g. if subcontracted for a 

specific labor category, the subcontract must provide personnel who meet or exceed the minimum 

qualifications stated).  Any exceptions or deviations shall be identified in the Volume I, Administrative 

Discussion (see File 6 below). 

 

 

For each position identified (by the Government), propose the minimum position qualifications and provide 

a brief job position description.  Proposed job position descriptions and minimum qualifications shall meet 

or exceed the minimum requirements of the RFP identified in Part III, Section J, attachment entitled 

“Position Qualifications."    The proposed job position descriptions shall depict the type of work to be 

performed by each labor category.  The job position descriptions shall not limit the Contractor in 

performance of the contract but merely provide a broad description of the expected duties intended to be 

performed.  If additional labor categories (not already identified on the list) are expected to be utilized 

during performance of this contract, identify those position(s) on separate lines in alphabetical order, 

immediately following the categories provided by the Government and provide the position information as 

required above.   

 

(f)  FILE 4, FINANCIAL RESPONSIBILITY  

 

The filename shall be in this format: <company name>File 4 Financial.---. 

 

TABLE OF CONTENTS 

 

This file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

To demonstrate the organization’s current financial strength and responsibility, the Offeror shall provide 

the financial data detailed below.  NOTE:  If the Offeror is a joint venture or partnership, financial 

information must be provided for each member of the joint venture or each partner.   

 

(a) published financial statements for the three prior annual accounting periods, including Balance 

Sheet, Statement of Operations (Profit and Loss Statement), and Statement of Changes in 

Financial Position;  

 

(b) the estimated percentage this proposed contract will represent of the Offeror’s total business for 

the first year of the contract;   

 

(c) a copy of the most recent 10K report filed with the Securities and Exchange Commission, if any;  

and 

 

(d) if the Offeror is a limited liability corporation or other partnership entity (including joint ventures) 

then a performance guarantee agreement is required for each individual entity making up the 

teaming arrangement.  The performance guarantee shall be executed by a financially responsible 

guarantor, guaranteeing that all contractual obligations of the Offeror will be met.  The 

performance guarantee(s) are required in order to determine financial responsibility.  A model 

performance guarantee agreement is provided in Part III, Section J of this solicitation.  The 

executed performance guarantee(s) shall replace the model agreement in the executed contract. 

 

The DOE reserves the right to obtain additional financial information from Offerors in order to determine 
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financial responsibility, and to more fully assess potential organizational conflicts of interest.   

 

(g)  FILE 5, SYSTEMS 

 

The filename shall be in this format: <company name>File 5 Systems.---. 

 

1. Accounting System - The Offeror shall identify the name and type of accounting system and 

indicate if the system has been audited.  If the Offeror is a joint venture or a partnership, also identify the 

respective corporate entity where the system is located.  If the system has been audited, the Offeror shall 

provide, to the Government, a copy of the certification from the Offeror’s cognizant Government Agency 

demonstrating that the Offeror has an approved accounting system for use under this contract.  In the event 

that the Offeror does not have an approved accounting system, the Offeror shall indicate such and provide 

documentation sufficient to demonstrate to the Government its fiscal responsibility to identify and track 

costs. 

 

2. Purchasing System – The Offeror shall identify the name and type of purchasing system and 

indicate if the system has been audited.  If the Offeror is a joint venture or a partnership, also identify the 

respective corporate entity where the system is located.  If the system has been audited, the Offeror shall 

provide, to the Government, a copy of the certification from the Offeror’s cognizant Government Agency 

demonstrating that the Offeror has an approved purchasing system for use under this contract.  In the event 

that the Offeror does not have an approved purchasing system, the Offeror shall indicate such and provide 

documentation sufficient to demonstrate to the Government purchasing procedures demonstrating sound 

business practices. 

 

3. Property System - The Offeror shall identify the name and type of property management system 

and indicate if the system has been audited.  If the Offeror is a joint venture or a partnership, also identify 

the respective corporate entity where the system is located.  If the system has been audited, the Offeror 

shall provide, to the Government, a copy of the certification from the Offeror’s cognizant Government 

Agency demonstrating that the Offeror has an approved property management system for use under this 

contract.  In the event that the Offeror does not have an approved property management system, the Offeror 

shall indicate such and provide documentation sufficient to demonstrate to the Government the ability to 

inventory, track, and control Government furnished property.  

 

(h) ADMINISTRATIVE DISCUSSION  

 

The filename shall be in this format: <company name>File 6 Administrative.---. 

 

TABLE OF CONTENTS 

 

This file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

The Offeror’s administrative discussion shall address the following:   

 

Authorized Negotiators.  The Offeror shall include the name, title, address, telephone (including cellular 

telephone, if available), fax number, email address, and company affiliation for all individuals authorized to 

negotiate on behalf of the Offeror. 

 

Equal Employment Opportunity.  The Offeror shall provide all of the information required to perform a 

pre-award on-site equal opportunity compliance evaluation in accordance with FAR 52.222-24.  This 

information shall include, but not be limited to: the company name, address, phone number and the point of 

contact for equal employment opportunity matters.  This information shall be provided for the Offeror, as 

well as, each joint venture member (if a joint venture is proposed), each individual member of a newly 

form entity (including Limited Liability Corporations (LLC)) formed for the purpose of performing this 

contract, or members of similar entities. 

 

Exceptions and Deviations – Exceptions and deviations are not sought and the Government is under no 
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obligation to enter into discussions.  However, the Offeror shall identify and explain any exceptions or 

deviations taken or conditional assumptions made with respect to the resulting contract (as identified in Part 

IV, Section L, provision entitled Content of Resulting Contract), Offeror Representations and 

Certifications, and the requirements included in Volume I -- Offer and Other Documents, Volume II -- 

Technical Proposal, and Volume III -- Cost Proposal.  Any exceptions taken must contain sufficient 

justification to permit evaluation.  The benefit to the Government shall be explained for each exception 

taken.  Any exceptions or deviations to Section I of the RFP, or any FAR or DEAR clauses elsewhere in 

the RFP, will make the proposal non-responsive to this RFP.  If the Offeror does not submit their 

Representations and Certifications electronically as indicated in Section K then the Offeror must submit 

them as an exception and include them in this file.  This file shall also contain any justification for 

noncompetitive proposed subcontracts and any request for waiver of patent clauses. 

 

NOTE:  An Offeror’s failure to submit a complete and sufficient offer, or an Offeror’s taking of exceptions 

or deviations, or an Offeror indicating conditional assumptions, to the terms of this solicitation, may make 

the offer unacceptable for award without discussions.  If an Offeror proposes exceptions, deviations, and/or 

conditional assumptions, DOE may make an award to another Offeror that did not take exceptions, 

deviations, and/or conditional assumptions of this solicitation. 

 

 

L.30 PROPOSAL PREPARATION INSTRUCTIONS - TECHNICAL PROPOSAL VOLUME II  

 

(a)  GENERAL 

 

(1) Volume II – The Technical Proposal consists of written information intended to present the 

Offeror’s understanding, capabilities, and approach to satisfy the requirements of the 

Performance Work Statement (PWS).  The Technical Proposal should be specific and 

complete in every detail.  The Technical Proposal should be practical and be prepared simply 

and economically, providing a straightforward, concise delineation of the requested 

information. 

 

(2) The Technical Proposal shall be evaluated strictly on the merit of the material submitted.  The 

proposal shall not merely offer to perform work in accordance with the PWS but shall clearly 

describe the rationale and benefits of the approach proposed.  The PWS provides a general 

description of the required work elements; therefore, simply repeating the PWS without 

sufficient elaboration will not be acceptable. 

 

(3) No contractual cost information is to be included in the Technical Proposal.  Where 

estimated labor-hours and skill mixes will provide clarity, they shall be provided with no 

indication as to the cost (e.g. labor-hours shall be stated in direct productive labor hours 

(DPLH) figures only). 

 

(b)  FORMAT AND CONTENT 

 

The following provides instructions for submitting the Technical Proposal.  Information on the evaluation 

of the proposal is found in Section M.  Failure to provide complete information may result in a lower 

evaluation score. 

 

For consistency, the Offeror is instructed to use the file names specified below when submitting documents.  

All files must be in portable document format (i.e. ".pdf" for Adobe Acrobat (version 11.0 or earlier), ".doc 

or .docx" for Word (version 2010 or earlier), or “.xls or .xlsx” for Excel files (version 2010 or earlier)). 

 

Volume II, Technical Proposal, shall include the following components: 

 

FILES     FILENAME 

 

 File 1: Technical Discussion  <company name>Technical.--- 
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 File 2: Subcontracting Plan  <company name>Subcontracting.--- 

 File 3: Resumes    <company name>Resumes.--- 

 File 4: Relevant Past Performance  <company name>Performance.--- 

 File 5: Commitment and Intent Letters <company name>Letters.--- 

 

The Technical Proposal (inclusive of all files not listed as exceptions) shall be subject to the following page 

limitations:  

  

• File 1, Technical Discussion shall be limited to a total of 100 pages   

• File 4, Relevant Past Performance –  The Performance Reference Information Form (Exhibit E) is 

limited to the form and one additional sheet, the Past Performance Questionnaire (Exhibit D) and 

Environment, Safety, Health, and Quality (ESH&Q) Past Performance Information Forms 

(Exhibits F) are limited to the form. Relevant past performance discussion is limited to 2 pages per 

contract/project, per entity.   

 

The page limits identified above do not apply to the subcontracting plan, resumes, letters of commitment, 

cover pages, table of contents, glossary(ies), list of acronyms, Exhibits C (Past Performance Information 

Questionnaire Cover Letter), D (Past Performance Questionnaire),  F (Environment, Safety, Health, and 

Quality (ESH&Q) Past Performance Information Form completed by the Offeror and all major or critical 

subcontractors only), or cross reference matrix(es).   Proposal pages that exceed the identified page 

limitation listed in this solicitation shall not be evaluated and will be removed from the end of the 

respective file (end of the section counting towards the page limitation; e.g. items excluded from the page 

limitation such as a glossary appearing at the end of the file will not be removed, only those pages that 

count towards the page count and that exceed the authorized limit shall be removed). In addition, 

information contained in any of the files (regardless of the page limitations for each file/criterion) may be 

taken into consideration in the evaluation of any of the criterion of the Technical Proposal. 

 

Major or critical subcontractor:  Any subcontractor proposed to perform a significant portion of a CLIN 

(proposed cost reimbursement or time and material type subcontract with an estimated cost in excess of 

$1M per year).   

 

All pages shall be single spaced, using 12 point font, 1" margins, and when printed will fit on size 8 1/2" by 

11" paper.   DOE believes a thorough and concise technical proposal can be prepared within the requested 

page limit.  The 12 point font is mandatory to ensure readability of the proposal and is intended for the 

proposal body text.  It is not the Government’s intent to require 12 point font size in headers/footers and/or 

to require Offerors to redo their graphics or tables to conform to this font size.  However, readability is at 

the risk of the Offeror and graphics/tables with less than 12 point font may not be considered in evaluation 

of the proposal if they are not legible and clear to the evaluator.   

 

FILE 1:  TECHNICAL DISCUSSION  (<company name>Technical.---) 

 

The Offeror’s technical discussion shall be submitted as File 1 of their Technical Proposal, which has a 

maximum page limit of 100 pages.  To help facilitate the review process, and to ensure that all review 

criteria are addressed, the Offeror shall use the following format when preparing the technical discussion 

file.  The filename shall be in this format <company name>Technical.---.  This format relates to the 

technical evaluation criteria found in Part IV – Section M.  Additional headings may be included as desired. 

 

COVER PAGE 

 

This file shall include a cover page indicating the solicitation number, name and address of the Offeror, 

point of contact, telephone/FAX number/E-Mail address, title of project, and date of proposal as per FAR 

52.215-1. The title of the proposed effort should be concise and descriptive of the work to be performed. 

All subsequent pages shall be appropriately numbered and identified with the name of the Offeror, the date, 

and the solicitation number to the extent practicable.   
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TABLE OF CONTENTS 

 

This technical discussion file shall include a Table of Contents to facilitate locating the elements of the 

proposal.  All exhibits, figures and tables should be identified. 

 

TECHNICAL DISCUSSION 

 

In this section, the Offeror shall describe its overall approach to managing the contract and executing the 

PWS requirements in a way that will provide NETL with comprehensive, cost effective, quality, safe and 

environmentally responsible Research and Development - Implementation and Support.  The discussion 

shall be complete in all aspects to clearly demonstrate the Offeror’s understanding of the PWS elements 

and requirements and that the proposed management, organization, staffing and expertise will provide 

exceptional, quality services across the breadth of NETL’s Research and Development activities.  The 

discussion should not only address the individual aspects but also demonstrate a coordinated and integrated 

management approach among all elements.  At a minimum, the Offeror’s discussion shall include the 

following: 

 

MANAGEMENT, ORGANIZATION, AND STAFFING APPROACH (Criterion 1) 
 

The Offeror’s proposal shall provide a clear vision for the delivery of research and development support to 

NETL and lay out its plan for implementing that vision.  The Offeror shall describe and discuss the 

proposed approach to managing and implementing the contract as a whole, including, but not limited to, 

technical, administrative, business, accounting, safety, quality, etc., elements and functions required for 

executing the CLINs and underlying work components as they relate to the types of support identified in 

the PWS requirements.  The Offeror shall provide a concise technical narrative that presents a clear 

understanding of the work’s content, nature and complexity, the rationale for selection of the proposed 

management and organizational approach, and a description of why this approach is considered to be most 

effective.  While serving as a guide on the technical organization within the NETL, the NETL does not 

view the internal organizational structure or the PWS structure as defining constructs for the proposals of 

management and/or organizational structures and encourages the Offeror to propose and explain 

management and organizational structures that will provide the most productive and cost effective 

implementation of the PWS over the term of the contract. 

 

The Offeror shall provide a discussion of the management approach to ensure efficient, timely, and 

responsive execution of annual operating plans and cost-effective management control and oversight.  The 

Offeror shall describe the control procedures for proper management, systems utilized, and procedures to 

address: cost, manpower, schedule planning and control, resource allocation, work monitoring, reporting, 

and quality control.  Specific focus should be on existing and value-added practices that have proven 

effective in work efforts of similar size, scope, and geographic and technical complexity, thus providing 

significant avoided cost for the Government. 

 

The Offeror shall include a description of their vision and plan to engage subcontractors and team members 

(if any) in the technical and management aspects of the functions of the PWS. The Offeror’s management 

plan should address the rationale for any proposed subcontract arrangement, how quality will be controlled, 

how short-term support needs will be managed, how workforce levels will be managed to be responsive to 

the PWS requirements under changing organizational priorities and budget levels, and how cost 

effectiveness, cost control and timely cost reporting will be accomplished.  The Offeror shall specifically 

describe how they will ensure that all subcontractors and team members adhere to the approaches proposed 

by the Offeror for implementation of technical and safety assignments deriving from the PWS and DOE 

orders on safety, security, foreign national participation, intellectual property, travel (especially conference 

travel), and release of information.  If the subcontractors’ approaches are to differ from that of the Offeror, 

explain how the separate approaches will interact and ensure compliance.  The Offeror shall describe the 

proposed approach for making subcontracting opportunities available to small business concerns and small 

business sub-categories in meeting the goals established in the Offeror’s subcontracting plan (See below, 

File 2. 
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The Offeror shall provide an organizational chart and narrative that describes, in detail, the proposed 

organizational structure for performance and management of the PWS (including subcontractors, if any), 

the respective roles and responsibilities for the prime and all subcontracts and the rationale for the 

organizational structure.  Functional statements and descriptions detailing work functions, roles and 

responsibilities of each organizational element within the structure shall be provided, with an emphasis on 

how these elements support execution of the PWS.  The chart and narrative shall clearly describe the 

management structure for oversight of the CLINs and underlying work elements issued under this contract.  

The organizational chart/discussion shall include position titles, NETL site location where each position 

will be located, company affiliation, lines of authority of all proposed management staff and the types of 

skill mixes that they will be responsible for supervising.  A description of the lines of communication 

within each unit shall be provided and responsibility for requesting and assuring support between units of 

the proposed project structure and from other elements of the company must be shown in relation to the 

requirements of the primary service areas identified in the PWS.  The Offeror shall provide a discussion of 

its approach to communicating and coordinating within its teaming organization, with NETL contract and 

technical managers, and with other organizations at NETL; perceived obstacles and how these will be 

overcome shall also be addressed.  The discussion should be in the context of a multi-organization team 

working with other site support Contractors at NETL.  The Offeror shall describe their approach to creating 

the work breakdown structure (WBS) including the definition and implementation of the WBS elements. 

The discussion shall describe the approach to annual operating plan proposal procedures; internal work 

authorizations; progress monitoring; progress and financial reporting; quality control; and project control 

procedures including the control of hazards and environmental impacts. 

 

The Offeror shall describe its proposed staffing approach to provide diversity of technical expertise, ensure 

flexibility in the work force and capability to respond to evolving program initiatives. The discussion 

should address the proposed labor mix of the contract workforce, on-site and off-site (~90% on-site), to 

complete all the requirements of the PWS.  The Offeror shall describe its plan to develop a highly skilled 

and flexible workforce that can adjust (attract, retain and release) in order to meet the management, 

research and technical support requirements of the work described in the PWS as they are applied to a 

dynamic research portfolio.  The staffing plan shall address the approach to ensuring staff commensurate 

with the localized work requirements that are available at all NETL locations.  The Offeror shall discuss its 

plans for obtaining technical expertise that is outside the current organization and may be required for new 

program initiatives described in annual operating plans.  The discussion should also address how the 

Offeror will incorporate this work into their current workload and accommodate the anticipated 

organizational growth that is likely to be required as a result of this contract. 

 

The Offeror shall include a description of the approach for planning and staffing of a transition plan and 

transfer of duties from the incumbent Contractor(s), with minimal disruption to ongoing work and activities 

at NETL.  The Offeror shall describe its Human Resource approach, the manner in which it proposes to fill 

the staffing positions and anticipated uncertainties to achieve successful transition.  For discussion 

purposes, the Offeror should assume a nominal 90-day transition period consisting of approximately 30 

days prior to the effective date of the contract and no more than 60 days after the effective date. 

 

The proposal shall provide a detailed discussion of the Offeror’s approach to developing, implementing, 

and managing Environmental, Safety and Health (ES&H) and Quality Assurance (QA) programs.  This 

shall include a discussion on assisting NETL in maintaining its ISO 14001 status, Integrated Safety 

Management (ISM) and Quality Control processes.  Included shall be a discussion detailing the Offeror’s 

approach to quality assurance and how it will interface and complement NETL’s quality programs.  The 

approach(es) and supporting discussion must be compliant with NETL Order 414.1, Quality Management 

System Program Plan and NETL Order 450.4, Environmental Safety and Health Communications Plan. 

 

CAPABILITIES AND EXPERIENCE  (Criterion 2) 

 

The Offeror shall provide a description and discussion of the organizational experience, expertise, 

capabilities and qualifications being offered to perform and manage the work identified in the Performance 

Work Statement (PWS).  The Offeror shall describe prior experience, expertise and capabilities in 

performing relevant work similar in size (dollar value, staffing levels), scope (type and nature of work), and 
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complexity (duration, and/or risk) to the work described in the PWS.  The discussion shall include the 

organization’s technical experience and capabilities related to the PWS and fossil energy R&D, with 

particular focus on the current NETL R&D portfolio, as well as the management/administrative expertise 

and knowledge required to provide effective oversight and management of the contract as a whole.  The 

discussion of organizational capabilities shall include a delineation of experience, knowledge, databases 

and specialized tools or systems deemed to be necessary to perform the work elements contained in the 

PWS.  The discussion shall emphasize organizational capabilities and experience directly related to 

implementing the three contract CLINs (CLIN 1 – NETL ORD Cross-Cutting Support, CLIN 2 – Research 

and Development, and CLIN 3 – Work for Others and Related Support) and the associated general work 

functions (Research Services, Research Infrastructure Support, Environment, Safety & Health Quality 

Control (ES&HQC) Support, and Logistical and Technical Coordination Support) specified in the PWS. 

 

The Offeror shall submit information regarding its experience as well as relevant organizational experience, 

expertise, capabilities and qualifications for proposed subcontractors, partners or team members.  This 

information shall be provided in sufficient detail to clearly identify and define the portions and scope of 

work to be performed by each entity.  

 

 

KEY PERSONNEL/ESSENTIAL PERSONNEL (Criterion 3) 

 

The Offeror shall identify their key personnel and essential personnel (managerial and technical) (see 

below) that are considered necessary to performance on this contract.  The Offeror shall discuss the 

qualifications and experience of key and essential personnel to accomplish the Performance Work 

Statement (PWS); this shall include the personnel’s relevant education, experience, and professional 

development that encompass pertinent skills, years of experience and training.  The Offeror shall provide 

documented background of work experience in areas relevant to that required by the PWS with specific 

emphasis on the last 10 years, and how this experience will be used to support NETL.  If subcontracting (or 

teaming) is anticipated, the Offeror shall discuss, in the same level of detail as indicated above, the 

potential subcontractors’ (team members’) key and essential personnel.  Resumes of these individuals shall 

be included in File 3 and letters of commitment and intent shall be included in File 5.  Resumes shall 

clearly demonstrate the qualifications relative to the proposed job function and not simply list prior work 

positions and locations of the individual.  Key and essential personnel should demonstrate a clear 

commitment to the contract. 

 

Key Personnel:  Key personnel are those personnel that will be incorporated into Part I, Section H, “Key 

Personnel/Program Manager.”  The Offeror shall provide detailed information on the proposed key 

personnel, including organizational job titles.  Examples of key personnel would be the Program/Contract 

Manager and the Business Manager, but may include other senior managers and personnel critical to the 

overall success of the contract.  Because key personnel are important to decisions concerning the contract 

selection, and operation, the Offeror shall discuss its willingness to commit key personnel to this contract 

for a minimum of twenty-four (24) months after contract award.  The Offeror shall provide Letters of 

Commitment/Intent (File 5) for those persons designated to fill key positions.  In the event any of the key 

personnel will not be committed full time to this contract, the reasons should be stated.   The Offeror should 

describe its ability and process to expeditiously replace key personnel, as necessary, with individuals of 

comparable quality and experience. 

 

Essential Personnel:  Essential personnel are those individuals that have specialized skills, knowledge and 

experience that are required to execute specific work functions and are considered to add significant value 

to the success of the contract (e.g. senior or mid-level technical managers).  Because essential personnel are 

important to decisions concerning the contract selection and operation, the Offeror shall discuss its 

willingness to commit essential personnel to this contract, for a minimum of 12 months after contract award 

or longer.  The Offeror shall provide Letters of Commitment/Intent (File 5) for those persons designated to 

fill essential positions.  As it is likely that some essential personnel will not be committed full time to this 

contract and some may be specialized consultants, these instances should be identified and the rationale for 

commitments should be clearly stated.   The Offeror should describe its ability and process to expeditiously 

replace essential personnel, as necessary, with individuals of comparable quality and experience.   
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Major or Critical Subcontractor(s):  Letters of commitment from all major or critical subcontractors shall 

demonstrate their firm commitment to performing under this contract and describe the priority of this effort 

within its organization.  The letter of commitment related to major or critical subcontractor(s) shall clarify 

that the business entity intends to perform as a major or critical subcontractor to (insert Offeror’s name) for 

the five year period of performance of the contract.  All letters of commitment shall be signed by 

individuals authorized to bind their individual organization and be submitted in .pdf format.  Failure to 

submit the required letter of commitment for any major or critical subcontractor may result in the Offeror 

receiving a lower rating for Criterion 3. 

 

At a minimum, the following Key Personnel shall be proposed and candidates shall meet the minimum 

qualifications identified.  If the Offeror proposes a single individual to fill more than one Key Personnel 

position or multiple individuals to fill one Key Personnel position, then the Offeror must clearly explain the 

benefits and rationale for this approach. 

 

• Program/Contract Manager  

• Business Manager 

 

In addition to the above stated minimum Key Personnel positions, the Offeror may propose other positions 

that are critical to the overall performance of the contract and that meet the requirements of Key Personnel.   

 

Proposed Key Personnel who do not meet the minimum qualifications identified in this solicitation may be 

identified as a weakness or significant weakness in evaluation of the proposal. 

 

FILE 2:  SUBCONTRACTING PLAN  (<company name>Subcontracting.---) (Included in Criterion 

1) 
 

In accordance with Section I clause, “FAR 52.219-9, Small Business Subcontracting Plan,” an acceptable 

Small Business Subcontracting Plan is required prior to contract execution.  This Subcontracting Plan is not 

required for small business entities or entities that do not plan to have any subcontracting opportunities.  

The Subcontracting Plan is not included in the Technical Proposal page limitation.  The Subcontracting 

Plan will be evaluated as part of Criterion 1, Management, Organization and Staffing Approach.  The 

Subcontracting Plan shall be submitted as File 2 of the Technical Proposal. The filename shall be in this 

format <company name>Subcontracting.---.   

 

The Offeror’s subcontracting Plan shall address the eleven (11) elements identified in FAR 52.219-9(d).  

The Offeror shall establish goals that afford small business concerns with the maximum practicable 

opportunity to participate in contract performance consistent with efficient performance.   

 

For informational purposes, DOE has established the following Small Business Subcontracting Plan goals 

for FY13: 

 

FY 2013 Goals 

 Prime Goals Sub Goals 

Small Business (SB) 7.0% 52.0% 

Women Owned Small 

Business (WOSB) 

5.0% 5.0% 

Small Disadvantaged 

Business (SDB) 

5.0% 5.0% 

Service Disabled Veteran 

Owned Small Business 

(SDVOSB) 

3.0% 3.0% 

HUBZone 3.0% 3.0% 

 

Each Offeror is strongly encouraged to consider this information in establishing goals under its proposed 
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Small Business Subcontracting Plan.  DEAR 970.1907-4 Subcontracting Plan Requirements is applicable 

to the performance of the contract.  The Subcontracting Plan shall also contain the terms in DEAR 

970.1907-4, including the annual negotiation of the goals when revised funding levels are determined. 

 

FILE 3:  RESUMES  (<company name>Resumes.---) (In Support of Criterion 3) 
 

Resumes shall be submitted as File 3 of the Technical Proposal. The filename shall be in this format 

<company name>Resumes.---.  Resumes shall be provided for all key/essential personnel of the Offeror’s 

Technical Proposal.  Resumes are not included in the page limitation. 

 

COVER PAGE 

 

The Resume file shall include a cover page indicating the solicitation number, name and address of the 

Offeror, point of contact, telephone/FAX number/E-Mail address, title of project, and date of proposal as 

per FAR 52.215-1.  All subsequent pages shall be appropriately numbered and identified with the name of 

the Offeror, the date, and the solicitation number to the extent practicable.   

 

TABLE OF CONTENTS 

 

The Resume file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

RESUMES 

 

The Offeror shall provide resumes for all Key and Essential Personnel committed to the contract; do not 

provide resumes of non-key/non-essential personnel.  Each resume shall describe the education, technical 

expertise, and relevant experience of Key/Essential Personnel on work similar to the work identified in the 

PWS and should be commensurate with the proposed position.  These are to be demonstrative type resumes 

and not simply list previous positions and work locations of the individual.  Resumes shall describe how 

work experience relates to contract scope and the individual's capability to function effectively in the 

proposed position.  The resume should not just identify where the person has worked, it should also 

describe the type of work performed and indicate the advancements, education, personal accomplishments, 

pertinent publications, and qualifications relevant to the position for which the applicant is proposed.  The 

resume should answer the question, “How does my experience qualify me for the proposed position under 

this contract?”  

 

The resume shall be in the following format: 

 

NAME:  Individual’s full name 

PROPOSED POSITION:  Title and Description 

ORGANIZATION AFFILIATION:  Specify whether Offeror’s Organization, Subcontract, or 

Team/Partner 

EXPERIENCE:  Provide a summary of the overall relevant experience and capabilities applicable to the 

work identified in the PWS.  List specific examples of work performed, accomplishments, achievements, 

responsibilities and authority gained. 

EDUCATION:  Identify institution, degree or certificate earned, and dates.  Only degrees from accredited 

institutions shall be cited.  Degrees from institutions that are not accredited will not be considered. 

PROFESSIONAL AND/OR TECHNICAL TRAINING:  For each relevant training course cited, list the 

title of the training, the training institution, the date of the training, and any special certifications or 

licensing received for the training. 

PROFESSIONAL REGISTRATION/CERTIFICATION:  Identify professional membership, special 

training, professional registrations, awards, etc.  For each relevant professional registration/certification, list 

Title, State/Society, Year, and a brief statement detailing activities/accomplishments. 

LIST OF PERTINENT PUBLICATIONS, HONORS, AWARDS, AND OTHER ACHIEVEMENTS:  

Provide a brief statement detailing relevant accomplishments, publications, awards, honors, etc. 

 

FILE 4:  RELEVANT PAST PERFORMANCE  (<company name>Performance.---) (Criterion 4) 
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The Offeror’s Relevant Past Performance shall be submitted as File 4 of the Technical Proposal.  The 

filename shall be in this format <company name>Performance.---. The following page limitations apply for 

Relevant Past Performance: 

 

 Performance Reference Information Form (Exhibit E) is limited to the form and one additional 

sheet.  

 Past Performance Questionnaires (Exhibit D) and Environment, Safety, Health, and Quality 

(ESH&Q) Past Performance Information Forms (Exhibits F) are limited to the form.  

 Relevant past performance discussion is limited to 2 pages per contract/project, per entity. 

 

The Past Performance Questionnaires that are completed by the reference point(s)-of-contact are not 

subject to the Section L provision entitled “52.215-1 Instruction to Offerors – Competitive Acquisition” 

related to late proposals.  However, all other performance information (e.g. performance reference 

information form, relevant past performance discussion, ESH&Q Past Performance Information Forms that 

are completed by the Offeror and/or major or critical subcontractors, etc.) not received by the deadline will 

be considered late and may result in the Offeror receiving a lower score for this criterion.  

 

To help facilitate the review process and to insure addressing all the review criteria, the Offeror shall use 

the following format when preparing File 4. 

 

COVER PAGE 

 

This file shall include a cover page indicating the solicitation number, name of the Offeror, and file name. 

All subsequent pages shall be appropriately numbered and identify the solicitation number and the name of 

the Offeror.   

 

TABLE OF CONTENTS 

 

This file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

RELEVANT PAST PERFORMANCE   

 

The Offeror shall provide no more than three contracts for similar services that have been active (excluding 

closeout activities) during the past five years, prior to closing date of this solicitation, to be evaluated as 

relevant past performance.  If the Offeror is a new business entity, subsidiary, teaming arrangement 

(Limited Liability Corporation (LLC) or Joint Venture (JV)), then the Offeror shall provide no more than 

three (3) contracts for each of the member organizations making up the Offeror’s business unit (e.g., two 

team members join together to form a JV then each member of the JV shall provide no more than three 

contracts, for a total of six in this example, and submit those for consideration).  In addition to the three 

contracts submitted for the Offeror organization, the Offeror shall provide no more than three contracts for 

similar services that are active or have been completed during the past five years, prior to the closing date 

of this solicitation, for each major or critical subcontractor proposed to perform under any of the Contract 

Line Items (CLINs) or expected to perform on the CLINs of this contract (e.g. prime contractor shall have 

up to three contracts identified relevant to the work it plans to perform, major or critical subcontractor A 

shall have up to three contracts identified relevant to the work it plans to perform, major or critical 

subcontractor B shall have up to three contracts identified relevant to the work it plans to perform for a total 

of (including the Offeror’s) not more than nine contracts identified for this example.)  

 

The Offeror and all major or critical subcontractors shall describe their past performance in performing 

relevant work (similar in size, scope, and complexity) to that described in the PWS.  Relevant past 

performance shall be similar in size (dollar value or staffing levels), scope (type and nature of work), and 

complexity (duration, and/or risk) to the work described in the PWS (all three must be similar in order to be 

considered relevant).  The Offeror shall include a rationale of how they deermined each referenced contract 

to be similar in size, scope, and complexity.  To be considered recent past performance the contract shall 

either be currently active or completed within the past five years, from the closing date of this solicitation.  
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The Offeror and all major or critical subcontractors bear the burden of demonstrating the relevancy of their 

past performance information.   

 

The Offeror and all major or critical subcontractors shall provide Exhibits C, D, and E for each contract or 

project cited, to the appropriate point of contact for that contract or project.  The reference point of contact 

for each contract or project should complete and submit the Past Performance Questionnaire (Exhibit D) 

(completed by the reference point-of-contact) directly to the Contracting Officer identified in the Past 

Performance Information Questionnaire cover letter, prior to the closing date of the RFP.  Past Performance 

Questionnaires (completed by the reference point-of-contact) not submitted in this manner shall not be 

considered.  The contract or project information provided to the point of contact for completion of the 

questionnaire must be sufficient to enable cross-referencing of the Past Performance Reference Information 

Forms and the returned questionnaires.   

 

Exhibit Item Purpose Completed By: 

E Performance Reference Information 

Form 

Identifies information 

on the contract or 

project for which 

relevant past 

performance 

information is being 

collected. 

The Offeror and all major or 

critical subcontractors. 

C Past Performance Information 

Questionnaire Cover Letter 

Informs the identified 

reference that past 

performance 

information is being 

collected and 

identifies who past 

performance 

information is being 

collected on and the 

address and 

completion date for 

submission. 

The Offeror and all major or 

critical subcontractors 

complete the information in 

the exhibit and provide it to 

the identified reference along 

with the appropriate relevant 

past performance forms. 

 

NOTE:  The identified 

reference does not need to 

include this exhibit back to 

the Government when 

submitting the relevant past 

performance forms. 

D Past Performance Questionnaire Collects past 

performance 

information on the 

contract or project 

cited.  

The identified references 

specific to the contract or 

project cited for the 

references complete and 

return directly to the 

Government as instructed in 

the cover letter.   

F Environment, Safety, Health, and 

Quality (ESH&Q) Information Form  

(completed by the Offeror and all 

major or critical subcontractors only) 

Collects ESH&Q past 

performance from the 

Offeror and all major 

or critical 

subcontractor’s on 

their business 

experience as a whole. 

The Offeror and all major or 

critical subcontractors. 
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In addition, the Offeror and all major or critical subcontractors shall submit the following relevant past 

performance information to supplement the information collected in Exhibit E, Past Performance Reference 

Information Form:   

 

 clearly indicate if the work was performed as the Prime or as a subcontractor 

 list of major subcontractors and their specific role and responsibility in the project;  

 period of performance: start date and end date;  

 places of performance (city, state, country) if different than the location identified in block 2 

of the reference information form;  

 staffing level;  

 types of deliverables; and 

 information on problems encountered on the identified contracts and subcontracts and the 

corrective actions taken to resolve those problems. 

 

Offerors and all major or critical subcontractors should not provide general performance information on the 

identified contracts as this information will be obtained from the references.  The Government may contact 

some or all of the references provided as well as other sources to obtain past performance information to be 

evaluated.  References other than those identified by the Offeror and major or critical subcontractors may 

be contacted by the Government and used in the evaluation of past performance.  The Government may 

obtain information from federal databases regarding past performance  and use that information in its 

evaluation. 

 

FILE 5:  COMMITMENT LETTERS  (<company name>Letters.---) (In Support of Criterion 3) 
 

Letters of commitment/intent shall be submitted as File 5 of the Technical Proposal. The filename shall be 

in this format <company name>Letters.---.  Letters of commitment/intent are not included in the page 

limitation. 

 

COVER PAGE 

 

The Letter file shall include a cover page indicating the solicitation number, name and address of the 

Offeror, point of contact, telephone/FAX number/E-Mail address, title of project, and date of proposal as 

per FAR 52.215-1.  All subsequent pages shall be appropriately numbered and identified with the name of 

the Offeror, the date, and the solicitation number to the extent practicable.   

 

TABLE OF CONTENTS 

 

The Letter file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

COMMITMENT LETTERS 

 

1. Key Personnel - Letters of commitment for Key Personnel shall demonstrate their availability, 

priority of this effort within their organization, and commitment to the contract for a minimum of twenty-

four months.  The letters of commitment shall also specify the percentage of time each of the key personnel 

will dedicate to the contract.  For those individuals who are not already employees of the proposing 

organization, the letter of commitment shall demonstrate their availability and willingness to accept the 

position proposed and remain committed to the contract for a minimum of twenty-four months.  All letters 

of commitment shall be signed and be submitted in .pdf format.  Failure to submit the required Letter of 

commitment for any Key Personnel may result in the Offeror receiving a lower rating for this criterion. 

 

2. Major or Critical Subcontractor(s) – Letters of commitment from all major or critical 

subcontractors shall demonstrate their firm commitment to performing under this contract and describe the 

priority of this effort within its organization.  The letter of commitment related to major or critical for 

subcontractors shall certify that the business entity intends to perform as a major or critical subcontractor to 

(insert Offeror’s name) for the five year period of performance of the contract.  All letters of commitment 
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shall be signed by individuals authorized to bind their individual organization and be submitted in .pdf 

format.  Failure to submit the required Letter of commitment for any major or critical subcontractor may 

result in the Offeror receiving a lower rating for this criterion.   

 

3. Essential Personnel – Letters of commitment for Essential Personnel (non-Key Personnel) shall 

demonstrate their availability and specify the time they will remain commited to the contract (minimum of 

twelve months).  The letters of commitment shall also specify the percentage of time each will dedicate to 

the contract.  For those individual who are not already employees of the proposing organization, the letter 

of commitment shall demonstrate their availability and willingness to accept the position proposed and the 

sprecified time they will remain committed to the contract (minimum of twelve months).  All letters of 

commitment shall be signed and submitted in .pdf format.  Failure ot submit the required letter of 

commitment for any proposed/named essential personnel may result in the Offeror receiving a lower rating 

for this criterion.   

 

 

L.31 PROPOSAL PREPARATION INSTRUCTIONS - VOLUME III COST PROPOSAL 

 

 

(1) General:  The following instructions are provided to assist in the preparation of a comprehensive 

fully-supported cost proposal.  The cost proposal is not subject to page limitations. Information on 

the evaluation of the cost proposal is found in Section M.  Inadequate proposals may be rejected 

by the Contracting Officer and; therefore, not considered for award.   

 

 For each major or critical subcontractor (as defined below), cost information shall be 

required and furnished in the same format and level of detail as prescribed herein for the 

Offeror.  (Note – certain items are to be proposed only by the prime Offeror (e.g., award fee, 

materials/supplies, travel and training.) It is the responsibility of the prime Offeror to ensure 

that the major or critical subcontractor does not include these items in their cost exhibits).  It 

is recommended that the Offeror provide these instructions for the cost proposal preparation to all 

major or critical subcontractors. If a major or critical subcontractor desires not to disclose 

proprietary information (e.g., indirect rates, limitations on indirect costs, etc.) to the Offeror then 

the major or critical subcontractor may provide the Offeror with non-proprietary (roll up or 

loaded) costs and submit the required detailed cost information separately in FedConnect (directly 

to the Government).  Information for major or critical subcontractors that is not received in the 

prescribed format or by the time required will not be evaluated and may cause the Offeror’s 

proposal to be considered non-responsive to the request for proposal (RFP).   

 

(2) Definitions: Refer to FAR Part 31, Contract Cost Principles and Procedures, for definitions of cost 

elements.  In addition, the following terms are defined for use in preparing a cost proposal under 

this RFP. 

 

a. Collective Bargaining Agreement (CBA) – Negotiated with a union to establish the terms and 

conditions (includes labor rates and benefits) for union covered positions.  CBAs supersede a 

Department of Labor (DOL) wage determination (WD) for the covered position(s) and 

establish the minimum wages and benefits to be paid for the covered position(s).   

 

b. Cost Exhibits:  Cost Exhibits are the required format (except as noted herein) for the 

development of the cost proposal detail.  The information requested in the Cost Exhibits 

includes the other than certified cost and pricing data necessary for complete evaluation of the 

proposal.   

 

c. Cost Discussion:  The narrative support for the other than certified cost and pricing data that 

provides the assumptions/contingencies/rationale used in developing the proposed costs/price 

and the basis for the cost/price estimate for each element, that is, how the labor rates were 

developed, how indirect rates were developed and calculated, etc. 
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d. Direct Productive Labor Hours (DPLH):  The estimated number of productive labor hours (to 

perform the work) that are charged directly. 

 

e. Exempt:  An employee who is exempt from the provisions of the Fair Labor Standards Act. 

 

f. Facilities Capital Cost of Money (FCCOM):   Refer to 48 CFR 9904.414--Cost Accounting 

Standard—Cost of Money as an Element of the Cost of Facilities Capital. 

 

g. Full Time Equivalent (FTE):  An FTE is considered a 100% dedicated individual performing 

on a full time basis with all hours performed on this contract.  For example, an FTE employee 

may equate to 1860 DPLH and 220 non-productive labor hours (total 2,080 labor hours). 

 

h. Key Personnel:  Key Personnel are employee(s) considered essential to the successful 

accomplishment of the work to be performed under the contract.  Key Personnel will be 

incorporated into Part I, Section H, clause “Key Personnel/Program Manager” and be subject 

to Part II, Section I, clause “DEAR 952.215-70 Key Personnel.”   

 

i. Labor Hours:  The total number of hours that can be worked based on a typical work 

schedule.  For example, the annual labor hours may be expressed as 52 weeks X 40 hour work 

week = 2,080 labor hours. 

 

j. Major or critical subcontractor:  Any subcontractor proposed to perform a significant portion 

of a CLIN (proposed cost reimbursement or time and material type subcontract with an 

estimated cost in excess of $1M per year).   

 

k. Most Probable Cost:  Expected cost (cost reimbursable effort only) to the Government after 

consideration of any upward or downward adjustments to the proposed cost (excluding fee) to 

realistic levels based on the results of a cost realism analysis. 

 

l. Non-exempt:  An employee who is covered by the provisions of the Fair Labor Standards Act. 

 

m. Non-Productive Labor Hours:  The estimated number of non-productive labor hours (e.g. 

vacations, holidays, sick leave, etc.) that are charged indirectly. 

 

n. Off-Site:  Includes any location not on one of the NETL sites as defined in on-site below.   

 

o. Off-Site Overhead Rate:  The indirect rate used for work performed at off-site location(s). 

 

p. On-Site:  Federally-owned NETL sites at Albany, Oregon; Morgantown, West Virginia; 

and/or Pittsburgh, Pennsylvania and/or Government-leased property in Fairbanks, Alaska; 

Sugar Land, Texas, and Morgantown, West Virginia (referred to as the Research Ridge 

complex which is immediately adjacent to the NETL Morgantown boundary).  

 

q. On-Site (NETL Specific) Indirect Rate:  The indirect rate used for work performed at on-site 

NETL location(s) which includes the entire expected costs of the Project Management Office 

(PMO). 

 

r. Period of Performance:  The starting and ending date for the prescribed services as defined in 

Section F. 

 

s. Performance Work Statement (PWS):  The performance based work statement used to 

identify the work requirements. 

 

t. Project Management Office (PMO):  Key Personnel and administrative support personnel 

(including those located on-site) required in performance of this contract.  For the purposes of 

this contract, administrative support includes business office administrative support 
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responsible for drafting invoices, subcontracts, and contract reports (e.g., Cost Management 

Report, Invoice Detail, EEO compliance, etc.), and office managers/secretarial staff.  PMO 

expenses are captured indirectly in the on-site (NETL Specific) indirect rate. 

 

u. Total Evaluated Price:   The total evaluated price is the sum of the most probable cost plus the 

proposed maximum award fee for the base and all award term periods. 

 

v. Wage Determination (WD):  WDs issued by the Department of Labor (DOL) to establish the 

minimum prevailing wages and associated benefits (by geographic location) for employees 

covered by the Service Contract Act (SCA). 

 

(3) Certified Cost and Pricing Data:  The Contracting Officer has determined that certified cost and 

pricing data is not required for this RFP.  However, in accordance with FAR 15.403-3 and 15.403-

5, information other than certified cost and pricing data is required to accurately evaluate the 

proposals received.  Therefore, other than certified cost and pricing data (including supporting 

documentation/attachments) shall be submitted in accordance with the cost proposal preparation 

instructions/format provided herein. 

 

(4)  Content:  The cost proposal (inclusive of other than certified cost and pricing data) shall consist of 

the following: 

 

 Contract Pricing Proposal Cover Sheet 

 Cost Exhibits inclusive of: 

o Estimated cost plus award fee (CPAF) to perform the work set forth in the performance 

work statement (PWS) by year for the base and potential award term period for each 

identified CLIN (Transition CLIN is not to be fee bearing)  

o Escalation Rate(s) 

o Indirect rates (e.g. fringe benefits, on-site (NETL Specific) overhead, off-site overhead, 

General and Administrative (G&A), and any other indirect rates proposed by the Offeror 

and/or major or critical subcontractors) 

o Key Personnel labor and relocation costs  

 Cost Discussion   

 Indirect Rate Agreement(s), as applicable 

 

All of the cost and fee information shall be proposed in accordance with the Offeror’s and/or 

major or critical subcontractors established accounting and estimating practices.   

 

None of the cost/price information contained in Volume III should be included in any other 

proposal volumes unless specifically requested in the RFP (e.g. Maximum award Fee and 

Limitations of Indirect Rates are requested as part of Volume I, “Fill in of Contract Clauses”, and 

staffing direct productive labor hours (DPLH)/full-time equivalent (FTE) information may be 

necessary in Volume II, Technical Proposal but the technical proposal shall not contain any 

associated cost/price information).   

 

(5)  Modification(s) to the Cost Proposal: If applicable, any modification to the cost proposal shall 

clearly indicate the cost impact of the modification in the same level of detail shown in the 

original proposal.  Any modification to the cost proposal shall be clearly identified. 

 

(6)  Exceptions and Deviations:  Identify and explain (including the benefit to the Government) any 

exceptions and/or deviations taken to the cost proposal preparation instructions for this RFP or to 

any other part of this RFP, which could have an impact on the cost proposal in the Administrative 

Discussion (File 5) required under Volume I, Offer and Other Documents.  

 

(7)  Adjustments:  In the event the cost proposal does not adhere to these cost proposal preparation 

instructions but is not so deficient to be determined non-responsive, treatment during evaluation 

will be subject to the following: 
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Other than certified cost and pricing data will be used to determine if the proposed costs (inclusive 

of escalation and indirect expenses) are reasonable, realistic and complete.  The Government may 

make upward or downward adjustment of the proposed cost (excluding fee) to realistic levels 

based on the cost realism evaluation in the determination of most probable cost.  For example, if 

the proposed labor rates are not realistic for the proposed approach (e.g. labor rates for SCA 

covered positions do not equal or exceed the established WD, or CBA labor rates for incumbent 

employees are not consistent with the seniority of the incumbent employees, without sound 

rationale provided for in the respective Cost Discussion), they will be adjusted accordingly in the 

determination of most probable cost.  It is further noted that for purposes of deteriming most 

probable cost, any upward adjustment to the proposed on-site (NETL specific) overhead and G&A 

rates (or other indirect rates), based on the cost realism evaluation, will not result in rates that 

exceed the proposed ceiling rates.  

 

While fee is not subject to adjustment in the determination of the most probable cost based on 

percentage of adjusted costs, fee will be adjusted (only) in the event that fee is proposed on 

elements that have been identified as not fee bearing (e.g. fee applied to transition, travel or 

training costs).  

 

 

(8) Format 

 

For consistency, the Offeror and all major or critical subcontractors submitting separately are 

instructed to use the file names specified below. Filename extensions shall clearly indicate the 

software application used for preparation of the documents, i.e. ".pdf" for Adobe Acrobat (version 

11.0 or earlier), ".doc or .docx" for Word (version 2010 or earlier), or “.xls or .xlsx” for Excel 

files (version 2010 or earlier). 

 

Volume III, cost proposal, shall include the following components: 

 

MANDATORY FILES    FILE NAME* 

File 1 Contract Pricing Proposal Cover Sheet <company name>File 1 Cover Sheet.--- 

File 2 Cost Exhibits A through D   <company name>File 2 Cost Exhibits.xls 

File 3 Cost Discussion    <company name>File 3 Cost Discussion.---  

 

The following file is required if the Offeror and/or major or critical subcontractors have an 

Indirect Rate Agreement. 

 

 File 4 Indirect Rate Agreement    <company name>File 4 Rate Agreement.--- 

 

*For major or critical subcontractor submissions being submitted separately, both the Offeror and 

the major or critical subcontractor company names should precede the specified file name, 

example <company name>< major or critical subcontractor name>File 1 Cover Sheet.--- 

 

File 1 – CONTRACT PRICING PROPOSAL COVER SHEET (<company name>File 1 

Cover Sheet.---)  

 

Submit one fully executed Contract Pricing Proposal Cover Sheet as File 1 of the cost proposal.  

Ensure the total proposed cost/price is reflected in block 6 and the cost/price breakdown for each 

CLIN is identified in block 8 consistent with the cost/price proposed in the Cost Exhibits.  The 

Contract Pricing Proposal Cover Sheet (NETL F 534.1-1) is available for downloading on NETL’s 

homepage at: http://www.netl.doe.gov/business/forms/534_1-1.pdf. 

    

File 2 – MANDATORY COST EXHIBITS A through D (<company name>File 2 Cost 

Exhibits.---) 
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Submit Cost Exhibits as File 2 of the cost proposal.  To help facilitate the review process and to 

ensure that sufficient information is received to address all the review criteria, Cost Exhibits shall 

be generated using the format provided in Section L, Exhibit 40b except as specifically noted 

below and adhere to the information provided herein.  Insert additional rows as needed. Do NOT 

adjust or remove the header that has been included in the Cost Exhibits. 

 

Cost Exhibits shall be working Excel versions including formulas and computations.   Do not 

provide spreadsheets where formulas cannot be viewed, such as macros.  
 

For the purposes of the cost proposal submitted in responses to this RFP, assume 100% of 

the DPLH will be performed on-site at the NETL locations specified.   

 

Refer to Section H, clauses “Use of Government Owned Equipment/Facilities” and “Government 

Provided Services” for identification of items being furnished by the Government (e.g. office 

spaces, office/work area furniture, local area network services, parking facilities, etc.).  

 

Final monetary extensions shall be expressed in whole dollars only.  In the event that cents are 

reflected on the Cost Exhibits, the Government will round up to the nearest dollar for evaluation 

purposes. 

 

The Cost Exhibits shall be immediately printable and readable on standard 8 ½ by 11 inch or legal 

8 ½ by 14 inch paper. 

 

Offeror Only - If major or critical subcontractors are proposed, the Offeror shall indicate the total 

cost (Exhibit A) and the total cost, estimated by month (Exhibits B1, B2, and B3), on a separate 

line (following the Cost Exhibit format) in the Offeror’s Cost Exhibits for each major or critical 

subcontractor proposed.  NOTE:  While the summary total cost for the major or critical 

subcontracts placeholder in the Cost Exhibits has been included in the Direct Labor section (after 

application of on-site overhead); the cost is intended to reflect the total amount (inclusive of 

subcontracts/consultants and indirect expenses) of the major or critical subcontractor (i.e., not just 

the direct labor).  Offerors should move the major or critical subcontractor summary total cost to 

the appropriate area in their Cost Exhibits (e.g. A, B1, B2, and B3) to be consistent with their 

accounting system/practices.  For example, if on-site (NETL specific) overhead is applied to major 

or critical subcontract costs, the major or critical subcontract line would precede the on-site 

(NETL specific) overhead or if major or critical subcontracts would be captured in the Offeror’s 

accounting system as an Other Direct Cost (ODC), the major or critical subcontractor summary 

total cost line would be moved to the Subcontracts/Consultant section, ensuring that each major or 

critical subcontract cost is listed on a separate line as well as segregated from other subcontract 

costs/prices.  In addition, if major or critical subcontractors submit the required detailed cost 

information directly to the Government, the Offeror is responsible for reviewing the non-

proprietary (roll up or loaded) proposed costs for completeness and reasonableness and for 

ensuring that the information submitted separately by their major or critical subcontractors is 

consistent with the amounts shown in the Offeror’s cost proposal.  Any differences/deviations 

between the major or critical subcontractor’s information and that included in the Offeror’s 

proposal shall be clearly described in detail in the Offeror’s Cost Discussion.  In the event that 

differences/deviations are not explained or identified, treatment during evaluation will be subject 

to the process described above in the adjustment section. 

 

  Exhibit A -- Summary Costs/Prices by CLIN 

 

Exhibit A shall be utilized to provide a summary schedule (by individual cost element) of the total 

proposed cost/price for each CLIN. If Facilities Capital Cost of Money (FCCOM) is proposed, 

insert an additional row in the Cost Exhibits to reflect FCCOM on a separate line. Ensure the 

values reflected in the summary schedule (Exhibit A) match the proposed costs/prices identified 

in Exhibits B1 through B3.   
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Exhibit B1, B2 and B3 -- Detailed Costs/Prices for each CLIN 

 

Exhibits B1, B2, and B3 shall be utilized (except as noted herein) to propose costs/prices (by 

individual cost element) for each CLIN consistent with the proposed technical approach and the 

specified period of performance.  If Facilities Capital Cost of Money (FCCOM) is proposed, insert 

an additional row in the Cost Exhibits to reflect FCCOM on a separate line.  NOTE:  Exhibits B1, 

B2, and B3 are in a similar format to that which would be expected to be utilized in responding to 

the Cost Plan requirement of the Ordering Procedures identified in Section H.   

 

The costs/prices for each CLIN shall consist of the following cost/price elements:  

 

Direct Labor:  Propose the estimated cost/price for all anticipated direct labor.  

 

For each position proposed to be charged directly, identify the labor category, work location, labor 

rate (unloaded), DPLH (per month), and number of FTEs and the respective FTE percentage by 

location (e.g. if proposing a full FTE (100%) and a half FTE (50%) in the same location the FTE 

allocation should be reflected as 150%).  As applicable, ensure proposed labor rates meet or 

exceed the minimum required rate from the applicable WDs/CBAs.  NOTE:  There may be 

instances where one labor category may be required at more than one location and in those 

instances, it is expected that separate line items will be utilized (e.g. an Engineer 5 may be 

identified on one line for Morgantown and another line for Pittsburgh).   

 

ODCs, as applicable:    

 

 Subcontracts/Consultants – Propose the estimated cost/price for all anticipated (non-

major or critical) subcontracts and/or consultants.  This cost/price element shall not 

include the labor cost for DPLH of major or critical subcontractors.  It is expected that 

any subcontract/consultant cost included in this section is for fixed price or time and 

material fixed rate subcontracts and/or consultants (less than or equal to $1M) and not 

subject to any fee sharing.  NOTE:  Subcontractors whose cost/price is included in this 

subcontract section are not to be included in the list of pre-approved subcontracts located 

in Sections H and I of this RFP and resulting contract. 

 

 Travel (not fee/profit bearing) – For the purposes of this RFP, estimated travel costs are 

to be included on the Offeror’s Cost Exhibits (only) and not in those submitted by any 

major or critical subcontractor.   

 

 Training (not fee/profit bearing) – For the purposes of this RFP, estimated training  costs 

are to be included on the Offeror’s Cost Exhibits (only) and not in those submitted by any 

major or critical subcontractor.  NOTE:  Travel associated with any training proposed 

shall be included in the travel cost. 

 

 Supplies/Material – Supplies/material costs are provided for each CLIN and shall be 

utilized as given in the Cost Exhibits (B1, B2, and B3) excluding transition costs.  DOE 

estimates are based on historical information and future projections; however, they do not 

represent a guarantee for funding future work at these dollar thresholds under the terms of 

this RFP.  Supplies/Material costs, as provided, are to be included on the Offeror’s Cost 

Exhibits (only) and not in those submitted by any major or critical subcontractor.  NOTE:  

If major or critical subcontractors are proposed, the Offeror is responsible for ensuring 

that supplies/material costs are not double expensed (e.g. supplies/materials costs are not 

included in major or critical subcontractor  Cost Exhibits).  Any proposal that does not 

utilize the supplies/material costs as provided will be subject to the process described 

above in the adjustment section.  Exceptions or deviations to the provided 

supplies/material costs provided in the Cost Exhibit Template must be addressed in the 

Administrative Discussion (File 5) required under Volume I, Offer and Other Documents.   
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Fee estimated by month:   

 

All fee is “at risk” and shall be proposed by the Offeror (only) regardless if major or critical 

subcontractors are proposed (i.e. major or critical subcontractors are subject to fee sharing and 

shall not include a separate fee in their Cost Exhibits).  No base fee shall be authorized.   The 

Offeror may propose whatever fee amount it determines appropriate provided that fee 1) is 

estimated by month, 2) is not being calculated upon an estimated cost that includes the proposed 

cost for travel or training, and 3) does not exceed the proposed maximum award fee proposed in 

the Offeror’s Volume I, “Fill in of Contract Clauses  

 

 

Indirect Expenses:  Ensure indirect rates are proposed consistent with the indirect rates in Exhibits 

C1 through C4 and are clearly identified.  NOTE:  If fringe benefits are included in the on-site 

(NETL specific) overhead rate, then it shall be clearly indicated as such and applied appropriately. 

 

Exhibit B4 – Detailed Cost for Transition CLIN (no fee) 

 

Exhibit B4 shall be utilized to propose a no fee Cost (by individual cost element) for the 

Transition in accordance with Section B.1 and the PWS consistent with the proposed technical 

approach and the specified period of performance.  If FCCOM is proposed insert an additional row 

in the Cost Exhibits to reflect FCCOM on a separate line. 

 

All of the proposed transition costs must be clearly documented in sufficient detail to demonstrate 

reasonableness, allowability, and realism of the costs.  The support document pricing breakdown 

shall include the proposed relocation costs for any employee(s) (including Key Personnel) 

necessary for the initial assumption of work for whom relocation costs are anticipated (regardless 

of whether the incurrence of relocation cost occurs during or after the transition period).  NOTE:  

Reference FAR 31.205-35, Relocation Costs (relocation costs shall be subject to determination of 

allowability). 

 

Examples of transition cost elements could include: transition team costs, ODCs, and indirect 

expenses.  Transition team costs might include the labor (hours and rate per hour) of the 

employees needed to execute the transition plan (e.g. recruiting, training new personnel, etc.).  

ODCs might include travel, training, supplies, equipment rental, temporary office space, etc.  

Indirect expenses might include the fringe benefits, on-site (NETL specific) overhead, and G&A.  

NOTE: Ensure costs associated with individuals (e.g. Key Personnel and administrative support 

staff) included in the on-site (NETL specific) overhead rate are not double expensed.  Specifically, 

if Key Personnel or any other labor costs of administrative support personnel included in the PMO 

cost in the on-site (NETL specific) overhead rate are billed directly in the Transition Costs, ensure 

that 1) the FTE for those positions do not exceed 100% for the respective fiscal year and 2) 

sufficient rationale is included in the Cost Discussion that explains how double expensing of those 

costs is not occurring.  For example, if 100% of the Program Manager costs ($100,000) are 

included in the on-site (NETL specific) overhead rate for the respective fiscal year, none of the 

labor cost of this position should be billed directly in the Transition Costs.  Treatment during 

evaluation for issues related to duplicate expense (e.g. double billing, unreasonable indirect rates, 

unreasonable labor costs, etc.) would be subject to the process described above in the adjustment 

section. 

 

Exhibit B5 -- Labor Categories 

 

Exhibit B5 shall be utilized to provide information on the labor categories to be utilized under the 

contract.  For each position identified (by the Government) in Exhibit B4, indicate if the position 

is exempt or non-exempt and reconcile the labor categories (names) to those generally utilized 

within your company.  Do not alter the labor categories provided by the Government.  If a 

particular labor category will not be utilized under the contract, do not delete the position or leave 

the requested information blank, simply indicate “not applicable”.   
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The list of labor categories identified (by the Government) in Exhibit B5 does not limit the 

selection of labor categories to be utilized under this contract. If additional positions that are not 

identified on the list are expected to be utilized during performance of this contract, identify those 

position(s) on separate lines in alphabetical order at the bottom of Exhibit B5 and provide the 

position information in the same level of detail as required above.  NOTE:  The Offeror is 

responsible for ensuring that position qualifications for any additional labor categories proposed in 

Exhibit B5 by the Offeror and any major or critical subcontractor is reflected in Volume I, “Fill In 

of Contract Clauses.”  

 

Exhibit C1 through C4 -- Indirect Rates 

 

Exhibits C1 through C4 shall be utilized to provide for the proposed indirect rates.  While the Cost 

Exhibits for fringe benefit, on-site (NETL specific) overhead, off-site overhead, and G&A rates 

are required exhibits, the format of these exhibits can be modified to reflect the Offeror's and/or 

major or critical subcontractor’s accounting system(s).  If other indirect rates such as material 

handling or subcontractor handling are proposed, create additional indirect rate exhibits in the 

same level of detail required for the other indirect rates.  As additional exhibits are created, the 

numbering format should continue in sequence (e.g. C5, C6, etc.).   

 

For each indirect rate required below and for any other indirect rate proposed, use the appropriate 

Cost Exhibit to provide 1) the indirect costs (by individual cost element) that comprise the cost 

pool for the rate for the most recently completed fiscal year, current (projected) fiscal year, and 

subsequent five years itemized by the individual expense items by cost element and dollar amount, 

2)  rate calculation, 3) allocation base consistent with the Offeror’s accounting system, 4) 

calculated percentage for the indirect rate and 5) percentage for the indirect rate ceilings 

(consistent with the ceilings proposed in Volume I, “Fill in of Contract Clauses”) for all indirect 

rates except fringe benefits.    

 

Exhibit C1 -- Fringe Benefits 

 

Exhibit C1 shall be utilized to propose fringe benefits.   NOTE:  If applicable, ensure the costs of 

the fringe benefits required by WDs/CBAs are satisfied.  

 

In the event that fringe benefits are proposed in the on-site (NETL specific) overhead rate, a note 

to this effect shall be indicated on this exhibit.  

 

Exhibit C2 -- On-Site (NETL specific) Overhead Schedule 

   

Exhibit C2 shall be utilized to propose an on-site (NETL specific) overhead rate.  Also, identify 

the on-site (NETL specific) overhead ceilings consistent with the ceilings proposed in Volume I, 

“Fill In of Contract Clauses”.   

 

The on-site (NETL specific) rate shall include the entire expected costs of the PMO required for 

performance on this contract.  Since it is expected that each entity provide an on-site (NETL 

specific) overhead rate for on-site work, there should not be any conflicts with disclosure 

statements on charging 100% of PMO expenses to the indirect pool.  Exceptions or deviations to 

the on-site (NETL specific) overhead rate or to the inclusion of the entire PMO costs must be 

addressed in the Administrative Discussion (File 5) required under Volume I, Offer and Other 

Documents.   

 

The requirement for an on-site (NETL specific) indirect rate shall flow down to all major or 

critical subcontractors performing cost reimbursement work on-site, with the exception of higher 

educational institutions.   
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Exhibit C3 -- Off-Site Overhead  

 

Exhibit C3 shall be utilized to propose an off-site overhead rate for work to be performed at off-

site location(s).  Also, identify the off-site overhead ceilings consistent with the ceilings proposed 

in Volume I, “Fill In of Contract Clauses”.  Although the solicitation directs offerors to use the  

assumption for all work to be performed on-site in their cost proposal, there is an expectation that 

some work will be required to be performed off-site, NETL is requiring that off-site overhead rates 

and ceilings be established.  It is expected that these rates will not be applied to work performed 

on-site. 

 

Exhibit C4 -- G&A  

 

Exhibit C4 shall be utilized to propose G&A.  Also, identify the G&A ceilings consistent with the 

ceilings proposed in Volume I, “Fill In of Contract Clauses.”    

 

Exhibit D – Summary Cost Detail for Key Personnel  

 

Exhibit D shall be utilized to provide summary cost information for all Key Personnel.  The labor 

costs should already be included in on-site (NETL specific) overhead rate (Exhibit C2) and the 

relocation costs should already be included in the support documentation provided for the 

Transition Costs (Exhibit B3).  For any Key Personnel proposed, provide the individual 

(employee) name, company where employed, and proposed unburdened labor rate/salary and 

relocations costs consistent with the costs included in Exhibits B4 and C2.   

 

 File 3 – COST DISCUSSION (<company name>File 3 Cost Discussion.---) 

 

Submit the Cost Discussion as File 3 of the cost proposal.  The Cost Discussion may be provided 

as a WORD or Adobe Acrobat file.  The Cost Discussion shall be submitted in one file with one 

exception.  Electronic copies of existing company publications of company compensation policies 

(only) may be submitted as attachment(s) to the Cost Discussion. 

 

All pages of the Cost Discussion must be numbered.   

 

To help facilitate the review process and to ensure addressing all the review criteria, the Offeror 

shall use the following outline when preparing File 3.  Ensure the elements are addressed in the 

order as they appear below.  If an element is not proposed, do not eliminate the discussion section; 

simply indicate “Not Proposed.” 

 

COVER PAGE 

 

This file shall include a cover page indicating the RFP number, name of the Offeror, and file 

name. All subsequent pages shall be appropriately numbered and identify the RFP number and the 

name of the Offeror.   

 

TABLE OF CONTENTS 

 

This file shall include a Table of Contents to facilitate locating the elements of the proposal.    

 

   Submit a Cost Discussion adhering to the following outline: 

 

A. Estimating Procedure - Provide an explanation of the estimating procedures used, 

describing, at a minimum, 1) the existing data used as the basis of estimating the 

cost/price, 2) the judgmental factors applied in projecting from known data to the estimate, 

and 3) the assumptions used in estimating the proposed costs/prices. 
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B. General 

 

i. Discuss any differences in the treatment of exempt and non-exempt employees. 

 

ii. Discuss any differences in the cost proposal of any major or critical 

subcontractor’s information/cost exhibits to the cost included in the Offeror’s 

Cost Exhibits.  In the event that differences are not explained or identified, 

treatment during evaluation will be subject to the process described above in the 

adjustment section.  NOTE:  Exceptions or deviations to any aspect of the cost 

proposal must be addressed in the Administrative Discussion (File 5) required 

under Volume I, Offer and Other Documents.   

 

C. Labor Cost 
 

i. Identify the DPLH for a FTE and provide rationale for the DPLH utilized.  This 

discussion shall clearly indicate how the number of hours associated with a FTE 

(e.g. 1860, 1820, 1920, etc.) were derived and how that annual amount was 

estimated by month.   

 

ii. Identify the source of the proposed labor rate (e.g. bidding rates, average labor 

rates, etc.).  Taking into consideration Section I, clause entitled “52.222-17 

Nondisplacement of Qualified Workers, include a discussion on how the 

proposed rates are reflective of hiring incumbent employee(s).  In addition, 

furnish any supporting information that the wage and salary structure is competi-

tive with local conditions.  If the Offeror and/or any major or critical 

subcontractor are performing a Government contract in the local area or at the 

same site of performance as this contract, identify the award number, explain any 

difference in the proposed wage and salary plan including fringe benefits, and 

provide the rationale for these differences. 

 

D. Escalation – Identify the escalation rate that is being proposed for each contract year on 

direct labor and indirect expenses and the rationale, assumptions, and methodology for 

how the rate was established.  Indicate historical escalation rates for the previous three 

years. If escalation is based on industry indices or other national standards, provide the 

reference to the appropriate resource.  If no escalation is proposed, indicate that decision 

and discuss the rationale supporting the position including risk associated with mandatory 

changes associated with Department of Labor wage, health, and welfare increases.  Also, 

discuss the timing of when and how escalation is applied indicating if this is consistent 

with your corporate policies. 

 

E. ODCs – Provide a discussion of the following elements. 

 

i. Subcontracts – If proposed, provide 1) a summary listing of anticipated 

subcontracts (with estimated cost/price listed for each subcontract), 

2) a rationale/justification for the subcontracts proposed, and 3) the basis of rates 

used (e.g. verbal or written quote, historical information, engineering estimate, 

etc.). 

 

ii. Consultants – If proposed, provide 1) a summary listing of anticipated 

consultants, 2) a rationale/justification for the consultants proposed, 3) the basis 

of rates used (e.g. most favored customer rate), and a statement of need including 

the reason why in-house or teaming resources are unavailable to perform the 

effort.  

 

iii. Travel – If proposed, provide 1) a listing of destinations, duration of travel, 

number of travelers, and number of trips for each anticipated travel destination 
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(including a breakdown of air fare (each trip), per diem, car rental, ground 

transportation, and miscellaneous expenses) with estimated cost, 2) a 

rationale/justification for the travel proposed, and 3) the basis of rates (rates shall 

be in accordance with the Federal Travel Regulations and all other applicable 

Federal regulations).  NOTE:  The Offeror’s Cost Discussion shall include a 

separate travel discussion (in the same level of detail noted above) for travel 

proposed for any major or critical subcontractor. 

 

iv. Training – If proposed, provide 1) a summary listing of the anticipated training 

requirements with estimated cost, 2) the rationale/justification for the training 

proposed, and 3) the basis of rates used.  NOTE:  The Offeror’s Cost Discussion 

shall include a separate training discussion (in the same level of detail noted 

above) for training proposed for any major or critical subcontractor. 

 

 

F. FCCOM – If proposed, provide 1) the calculations and 2) the rate applied, and 3) the 

Treasury rate used (as published in the Federal Register).   

 

G. Fee - Provide a detailed rationale as to how/why the Offeror selected the fee proposed and 

discuss how fee was applied (e.g. fee is applied to all costs except travel and training, fee 

is applied to direct labor costs only, or fee is applied to loaded labor costs, etc.). 

 

H. Transition - If PMO costs are proposed directly in Exhibit B4 (and in the on-site (NETL 

specific) overhead), discuss the methodology used to ensure that double expensing of 

these costs was not proposed.  

 

I. Indirect Rates  

 

i. Indicate if proposed indirect rates are covered by indirect rate agreement.  NOTE: 

Ensure a copy of any indirect rate agreement indicated in this discussion is 

attached as File 4 (see below). 

 

ii. Identify your fiscal year (e.g. January 1 through December 31or October 1 

through September 30). 

 

iii. Indicate how the proposed fiscal year indirect rates are used to compute the 

proposed indirect costs by contract year in Exhibits B1, B2 and B3. 

 

iv. Fringe Benefits  

 

 For each cost element included in the fringe benefits cost exhibit, 

provide the breakdown (and basis, if applicable) of the cost.  For 

example, if the proposed fringe benefits include FICA at $22,950 for the 

first year, the breakdown might show 7.65% applied to $300,000 in 

labor costs. 

 

 Discuss the methodology for the rate calculations.  Any anomalies 

associated with the application of fringe benefits shall be clearly 

discussed (e.g. fringe benefits are not applied to exempt employees or 

there are multiple fringe benefit rates proposed to account for 

differences in the treatment of paid time off).   If applicable, discuss how 

the minimum health and welfare benefits required by WDs/CBAs are 

satisfied. 

 

 Detail how the allocation base was derived 
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 Describe approach to crediting employees' service with the current 

Contractor toward any length of service requirements for such fringe 

benefits as vacation, sick leave, and severance pay allowance for 

employees of the current Contractor who may continue on the contract 

with the Offeror and/or major or critical subcontractor(s). 

 

v. On-Site (NETL Specific) Overhead  

 

 For each cost element included in the on-site (NETL specific) overhead 

cost exhibit, provide the breakdown (and basis, if applicable) of the cost.  

For example, if the proposed on-site (NETL specific) overhead rate 

includes Indirect Labor costs of $350,000 for the first year, the 

breakdown might show $100,000 for Program Manager, $75,000 for 

human resource manager, $100,000 for business manager, and $75,000 

for accounting personnel. 

 

 Discuss the methodology for the rate calculations.  Any anomalies 

associated with the application of the on-site (NETL specific) overhead 

rate shall be clearly discussed (e.g. overhead rate includes fringe benefits 

for all direct labor).    

 

 Detail how the allocation base was derived. 

 

vi. Off-Site Overhead Rate 

 

 For each cost element included in the off-site overhead rate, provide the 

breakdown (and basis, if applicable) of the cost.  For example, if the 

proposed off-site overhead includes Utility expenses at $50,000, the 

breakdown might reflect $15,000 for electric, $10,000 for natural gas, 

$10,000 water and sewage, $10,000 for telecommunications, and $5,000 

for non-hazardous waste disposal.  

 

 Discuss the methodology for the rate calculations.  Any anomalies 

associated with the application of the off-site overhead shall be clearly 

discussed, including the use of multiple off-site rates (e.g. if multiple 

off-site rates are utilized provide a rationale that clearly articulates how 

and when each rate is utilized such as: company A uses three off-site 

rates established by cost centers (10, 11, and 12).  The use of cost center 

10 applies to work completed from the Houston office for labor 

categories X, Y, and Z; the use of cost center 11 applies to work 

completed from the Richmond office for labor categories L, M, and Z; 

and the use of cost center 12 applies to work completed from our 

professional labor categories authorized to work from home).  

 

 Detail how the allocation base was derived. 

 

vii. G&A  

 

 For each cost element included in the G&A, provide the breakdown (and 

basis, if applicable) of the cost.  For example, if the proposed G&A 

includes Bid and Proposal expenses at $250,000 for the first year, the 

breakdown might reflect $125,000 for two bid proposals. 

 

 Discuss the methodology for the rate calculations.  Any anomalies 

associated with the application of the G&A shall be clearly discussed 



 

 
 

326 
 

(e.g. G&A not applied to subcontractor costs).   

 

 Detail how the allocation base was derived. 

 

viii. Any Other Proposed Indirect Rate(s)  

 

 For each cost element included in the indirect rate, provide the 

breakdown (and basis, if applicable) of the cost.   

 

 Discuss the methodology for the rate calculations.  Any anomalies 

associated with the application of the rate shall be clearly discussed. 

 

 Detail how the allocation base was derived. 

 

J. Indirect Rate Ceilings 

 

i. Indirect Rate Ceilings – For the on-site (NETL specific) overhead ceiling, off-site 

overhead ceiling, G&A ceiling, and ceilings proposed for any other indirect rate 

(other than fringe benefits), provide the rationale for the proposed ceiling.  If the 

ceiling is established at the same rate as the proposed rate, discuss the basis for that 

decision and address the risk associated with proposing ceilings that have no room 

for growth or uncertainty.   

 

K. Company Compensation Policies - Describe company compensation policies in the 

following areas (existing company publications may be furnished): 

 

i. Salary increases: 

 Merit 

 Cost-of-Living 

 General 

 Other 

 

ii. Fringe Benefits: 

 Paid absences (vacations, sick leave, etc.) including the corporate 

procedure to be utilized in the event of site closures, inclement weather, 

early dismissals (if issued for Federal work force), administrative leave 

procedures, and infrequent leave policies. 

 Insurance contribution 

 Retirement contribution (e.g. 401k, pension plan, etc.) 

 Other 

 

iii. Travel/Per Diem 

 

iv. Relocation 

 

v. Bonuses/Other Employee Incentives 

 

vi. Severance 

 

vii. Overtime 

 

viii. Uncompensated overtime 

 

ix. Shift Premium 
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 File 4 Indirect Rate Agreement(s) (<company name>File 4 Rate Agreement.---) 

 

Submit any current Indirect Rate Agreements (including forward pricing agreements) or notices 

established by your Cognizant Federal Agency as required by Section H, clause "Annual Indirect Rate 

Submissions" as File 4 of the cost proposal.  

 

 

L.32  DOE-L-1007 PREBID/PREPROPOSAL CONFERENCE - NONE 

 

No prebid/preproposal conference for this solicitation is planned. 

 

 

L.33  DOE-L-1009 SITE VISIT NOT PLANNED 

 

Site visits are not required in order to respond to this solicitation. 

 

 

L.34 DOE-L-1016 CONTACTS REGARDING FUTURE EMPLOYMENT  

 

Offerors may contact incumbent Contractor employees about future employment except where prohibited 

by law.  These contacts must take place outside the normal working hours of the employees. 

 

 

L.35 DOE-L-1017 AVAILABILITY OF REFERENCED DOCUMENTS  

 

An electronic reading room is available at the following Web address: 

 

http://netl.doe.gov/business/site-support.    

 

 

L.36 52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES 

(FEB 1993)  

 

(a) Recompetition of service contracts may in some cases result in lowering the compensation 

(salaries and fringe benefits) paid or furnished professional employees. This lowering can be 

detrimental in obtaining the quality of professional services needed for adequate contract 

performance. It is therefore in the Government's best interest that professional employees, as 

defined in 29 CFR 541, be properly and fairly compensated. As part of their proposals, Offerors 

will submit a total compensation plan setting forth salaries and fringe benefits proposed for the 

professional employees who will work under the contract. The Government will evaluate the plan 

to assure that it reflects a sound management approach and understanding of the contract 

requirements. This evaluation will include an assessment of the Offeror's ability to provide 

uninterrupted high-quality work. The professional compensation proposed will be considered in 

terms of its impact upon recruiting and retention, its realism, and its consistency with a total plan 

for compensation. Supporting information will include data, such as recognized national and 

regional compensation surveys and studies of professional, public and private organizations, used 

in establishing the total compensation structure. 

 

(b) The compensation levels proposed should reflect a clear understanding of work to be 

performed and should indicate the capability of the proposed compensation structure to obtain and 

keep suitably qualified personnel to meet mission objectives. The salary rates or ranges must take 

into account differences in skills, the complexity of various disciplines, and professional job 

difficulty. Additionally, proposals envisioning compensation levels lower than those of 

predecessor Contractors for the same work will be evaluated on the basis of maintaining program 

continuity, uninterrupted high-quality work, and availability of required competent professional 

http://netl.doe.gov/business/site-support
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service employees. Offerors are cautioned that lowered compensation for essentially the same 

professional work may indicate lack of sound management judgment and lack of understanding of 

the requirement. 

 

(c) The Government is concerned with the quality and stability of the work force to be employed 

on this contract. Professional compensation that is unrealistically low or not in reasonable 

relationship to the various job categories, since it may impair the Contractor’s ability to attract and 

retain competent professional service employees, may be viewed as evidence of failure to 

comprehend the complexity of the contract requirements. 

 

(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection of a 

proposal. 

 

 

L.37 DOE-L-1021 PROTESTS TO THE DEPARTMENT OF ENERGY  

 

Potential bidders or Offerors may submit a protest in accordance with FAR Part 33.1 and DEAR 933.1.  

Protests to the Department of Energy must be submitted directly to the Contracting Officer and shall be 

decided by the Head of the Contracting Activity (HCA), except for cases which shall be decided by the 

Procurement Executive.  The Procurement Executive or the HCA (whichever is the deciding authority) will 

issue a decision on the protest within 35 calendar days, unless a longer period of time is determined to be 

needed.   

 

 

L.38 52.237-10 IDENTIFICATION OF UNCOMPENSATED OVERTIME (OCT 1997)  

 

(a) Definitions. As used in this provision -  

 

Uncompensated overtime means the hours worked without additional compensation in excess of an average 

of 40 hours per week by direct charge employees who are exempt from the Fair Labor Standards Act. 

Compensated personal absences such as holidays, vacations, and sick leave shall be included in the normal 

work week for purposes of computing uncompensated overtime hours. 

 

Uncompensated overtime rate is the rate that results from multiplying the hourly rate for a 40-hour 

work week by 40, and then dividing by the proposed hours per week. For example, 45 hours 

proposed on a 40-hour work week basis at $20 per hour would be converted to an uncompensated 

overtime rate of $17.78 per hour ($20.00 x 40 divided by 45 = $17.78). 

 

(b) For any proposed hours against which an uncompensated overtime rate is applied, the Offeror 

shall identify in its proposal the hours in excess of an average of 40 hours per week, by labor 

category at the same level of detail as compensated hours, and the uncompensated overtime rate 

per hour, whether at the prime or subcontract level. This includes uncompensated overtime hours 

that are in indirect cost pools for personnel whose regular hours are normally charged direct. 

 

(c) The Offeror's accounting practices used to estimate uncompensated overtime must be 

consistent with its cost accounting practices used to accumulate and report uncompensated 

overtime hours. 

 

(d) Proposals that include unrealistically low labor rates, or that do not otherwise demonstrate cost 

realism, will be considered in a risk assessment and will be evaluated for award in accordance 

with that assessment. 

 

(e) The Offeror shall include a copy of its policy addressing uncompensated overtime with its 

proposal. 
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L.39 52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)  

 

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) 

provision with an authorized deviation is indicated by the addition of (DEVIATION) after the date 

of the provision. 

 

(b) The use in this solicitation of any Department of Energy Acquisition Regulation (48 CFR Chapter 70) 

provision with an authorized deviation is indicated by the addition of (DEVIATION) after the name of the 

regulation 

 

 

L.40  LIST OF EXHIBITS 

 

EXHIBIT           DESCRIPTION       

                                              

     A  Performance Guarantee 

 

     B  Cost Exhibits 

 

     C  Past Performance Questionnaire Cover Letter 

 

     D  Past Performance Information Questionnaire 

 

     E  Past Performance Reference Information Form 

 

     F  Environment, Safety, Health, and Quality (ESH&Q) Performance Questionnaire for  

  Offeror and Major or Critical Subcontractors 
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L.40A EXHIBIT A – PERFORMANCE GUARANTEE 

 

PERFORMANCE GUARANTEE AGREEMENT 
 

For value received, and in consideration of, and in order to induce the United States (the Government) to 

enter into Contract DE-____ __________ for the ______________________ (Contract dated, ________ , 

by and between the Government and _______________ (Contractor), the undersigned, _________ 

_______________ (Guarantor), a corporation incorporated in the State of ___________ with its principal 

place of business at ____________________________ hereby unconditionally guarantees to the 

Government (a) the full and prompt payment and performance of all obligations, accrued and executory, 

which Contractor presently or hereafter may have to the Government under the Contract, and (b) the full 

and prompt payment and performance by Contractor of all other obligations and liabilities of Contractor to 

the Government, fixed or contingent, due or to become due, direct or indirect, now existing or hereafter and 

howsoever arising or incurred under the Contract, and (c) Guarantor further agrees to indemnify the 

Government against any losses the Government may sustain and expenses it may incur as a result of the 

enforcement or attempted enforcement by the Government of any of its rights and remedies under the 

Contract, in the event of a default by Contractor thereunder, and/or as a result of the enforcement or 

attempted enforcement by the Government of any of its rights against Guarantor hereunder.  

 

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that Contractor 

shall have the full right, without any notice to or consent from Guarantor, to make any and all 

modifications or amendments to the Contract without affecting, impairing, or discharging, in whole or in 

part, the liability of Guarantor hereunder. Guarantor hereby expressly waives all defenses which might 

constitute a legal or equitable discharge of a surety or guarantor, and agrees that this Performance 

Guarantee Agreement shall be valid and unconditionally binding upon Guarantor regardless of (i) the 

reorganization, merger, or consolidation of Contractor into or with another entity, corporate or otherwise, 

or the liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all of 

the capital stock, business or assets of Contractor to any other person or party, or (ii) the institution of any 

bankruptcy, reorganization, insolvency, debt agreement, or receivership proceedings by or against 

Contractor, or adjudication of Contractor as a bankrupt, or (iii) the assertion by the Government against 

Contractor of any of the Government's rights and remedies provided for under the Contract, including any 

modifications or amendments thereto, or under any other document(s) or instrument(s) executed by 

Contractor, or existing in the Government's favor in law, equity, or bankruptcy.  

 

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be continuing, 

absolute, primary, and direct, and that the Government shall not be required to pursue any right or remedy 

it may have against Contractor or other Guarantors under the Contract, or any modifications or 

amendments thereto, or any other document(s) or instrument(s) executed by Contractor, or otherwise. 

Guarantor affirms that the Government shall not be required to first commence any action or obtain any 

judgment against Contractor before enforcing this Performance Guarantee Agreement against Guarantor, 

and that Guarantor will, upon demand, pay the Government any amount, the payment of which is 

guaranteed hereunder and the payment of which by Contractor is in default under the Contract or under any 

other document(s) or instrument(s) executed by Contractor as aforesaid, and that Guarantor will, upon 

demand, perform all other obligations of Contractor, the performance of which by Contractor is guaranteed 

hereunder.  

 

Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be unconditionally 

binding upon any successor(s) to its interests regardless of (i) the reorganization, merger, or consolidation 

of Guarantor into or with another entity, corporate or otherwise, or the liquidation or dissolution of 

Guarantor, or the sale or other disposition of all or substantially all of the capital stock, business, or assets 

of Guarantor to any other person or party, or (ii) the institution of any bankruptcy, reorganization, 

insolvency, debt agreement, or receivership proceedings by or against Guarantor, or adjudication of 

Guarantor as a bankrupt.  

 

Guarantor further warrants and represents to the Government that the execution and delivery of this 

Performance Guarantee Agreement is not in contravention of Guarantor's Articles of Organization, Charter, 
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by-laws, and applicable law; that the execution and delivery of this Performance Guarantee Agreement, and 

the performance thereof, has been duly authorized by the Guarantor's Board of Directors, Trustees, or any 

other management board which is required to participate in such decisions; and that the execution, delivery, 

and performance of this Performance Guarantee Agreement will not result in a breach of, or constitute a 

default under, any loan agreement, indenture, or contract to which Guarantor is a party or by or under 

which it is bound.  

 

No express or implied provision, warranty, representation or term of this Performance Guarantee 

Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or remedies 

whatsoever, except as expressly provided in this Performance Guarantee Agreement.  

 

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by its duly 

authorized officer, and its corporate seal to be affixed hereto on ________________  

 

NAME OF CORPORATION  

NAME AND POSITION OF OFFICIAL  

EXECUTING PERFORMANCE  

GUARANTEE AGREEMENT ON BEHALF OF GUARANTOR  

ATTESTATION INCLUDING APPLICATION  

OF SEAL BY AN OFFICIAL OF  

GUARANTOR AUTHORIZED TO AFFIX  

CORPORATE SEAL  
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L.40B EXHIBIT B – COST EXHIBITS 

 

The cost exhibits are provided in a separate file attachment entitled “DE-SOL-0005395-Cost-

Exhibits.xls.” 
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L.40C EXHIBIT C – PAST PERFORMANCE INFORMATION QUESTIONNAIRE COVER 

LETTER  

 

The Department of Energy is seeking your assistance on a very important procurement. 

__[insert name of Offeror or Major or Critical Subcontractor]___________________________is 

participating in a proposal for a DOE contract.  _[insert name of Offeror or Major or Critical 

Subcontractor]____________has identified you as someone who is familiar with their past performance on 

similar work.  We are asking you to complete the attached Past Performance Information Questionnaire to 

help DOE evaluate __[insert name of Offeror or Major or Critical Subcontractor]_________________’s 

past performance. 

 

We greatly appreciate your time and assistance in completing this questionnaire.  In accordance with Part 

15.506 of the Federal Acquisition Regulation, the names of individuals providing reference information 

about past performance will not be disclosed. 

 

Please return the completed questionnaire by________________ to: 

 

US Department of Energy  

National Energy Technology Laboratory 

3610 Collins Ferry Road 

PO Box 880 

Morgantown, WV 26507-0880 

Attn:  George LeMasters, Contract Specialist, MS I07 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
 

334 
 

L.40D EXHIBIT D – PAST PERFORMANCE QUESTIONNAIRE 

 

 

 

4 = Outstanding Performance was substantially and consistently above contract 
requirements.  Contractor displayed an overall superior understanding of 
contract requirements, and used innovative approaches leading to enhanced 
performance. 

3 = Good Performance was above minimum contract requirements.  Contractor 
displayed a thorough understanding of contract requirements. 

2 = Satisfactory Performance met minimum contract requirements. 

1 = Marginal Performance was below minimum contract requirements.  Contractor 
displayed a lack of thorough understanding of contract requirements in one 
or more significant performance areas. 

0 = Unsatisfactory Performance completely failed to meet the minimum contract requirements.  
Contractor displayed a total lack of understanding of contract requirements. 

NA = Not Applicable  

DK = Don’t Know No knowledge available to respond to this question. 

 
 

For any rating(s) less than 2, please attach an explanatory narrative.  We greatly appreciate your time and 

assistance in completing this questionnaire.   

 

[Page 1 of 3] 

 

 

 

Past Performance Information Questionnaire for:_[Insert Name of Offeror  or Major or Critical 

Subcontractor]       _______  

Respondent:  Please fill in the following table: 

 

1. Complete Name and Title of Responder  

 

 

2. Company or Agency Name, Address, Telephone Number, Facsimile Number (w/Area Code), 

and  

       E-mail Address 

 

 

3. Contract Name or Title, Contract Number and Type of Contract 

 

4. Signature 
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Past Performance Information Questionnaire for: _[Insert Name of Offeror or Major or Critical 

Subcontractor]______ 

 

1.    How would you rate the Contractor’s performance in the 

following areas:                                                                       

Meeting contract milestones?                                                            

Submitting deliverables timely?                                             

Adherence to contract schedules? 

 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

2.    How would you rate the Contractor’s ability to perform within 

the contract ceiling or estimated cost? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

3.    Did the Contractor utilize cost efficiencies in performance of 

your contract? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

4.    How would you rate the Contractor’s cost performance? [4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

5.    Did the Contractor submit accurate and timely invoices? [4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

6.    If proposals were generated for changes, requests for equitable 

adjustment, or claims, how would you rate the reasonableness of 

the pricing? 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

7     How would you rate the Contractor’s key personnel 

performance? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

8     How would you rate the Contractor’s ability to recruit and retain 

strong, well-qualified key personnel? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

9. Did the Contractor utilize an effective project management 

system that included planning, budgeting, status tracking, 

reporting, baseline management, critical path analysis, and work 

breakdown structure? 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

10. Has there been a positive or negative trend in contract 

performance (“0” would be a very negative trend, “4” would be 

a very positive trend) 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

11. How would you rate the Contractor’s ability to create 

teaming/partnering relationships to achieve project goals? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

12. How would you rate the Contractor’s ability to integrate 

activities with other Contractors on multiple Contractor sites? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

13. Was the Performance Work Statement executed effectively by 

the Contractor in a consistently high quality manner? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

14. How would you rate the Contractor’s responsiveness to technical 

direction? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

15. Was the Contractor’s Environment Safety & Health (ES&H) 

program in compliance with contract requirements and 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 
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protective of workers, public, and the environment? 

 

Past Performance Information Questionnaire for: _[Insert Name of Offeror or Major or Critical 

Subcontractor]______ 

16. Was the Contractor effective in subcontract management and did 

it meet subcontracting goals? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

17. Did the Contractor provide an effective and efficient transition 

from the previous Contractor? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

18. Did the Contractor effectively manage regulatory compliance 

programs and regulatory interfaces? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

19. Did the Contractor’s corporate office effectively support your 

contract? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

20. Did the Contractor develop and implement an effective quality 

assurance program? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

21. Did the Contractor effectively implement human resources 

requirements and manage labor relations? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

22. Did the Contractor manage effectively including cooperation 

with the technical representatives, the Contracting Officer, and 

other stakeholders showing flexibility and responsiveness? 

[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

23. Was the Contractor effective in working with organized labor, 

community groups, media, and other stakeholders? 
[4]   [3]   [2]   [1]   [0]   [NA]   [DK] 

24. Provide an overall assessment of the Contractor’s performance. [4]   [3]   [2]   [1]   [0] 

25. Would you hire this Company again? [  ]  Yes      [  ]  No 

Please Provide Any Additional Comments Below 
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L.40E EXHIBIT E – PAST PERFORMANCE REFERENCE INFORMATION FORM  

 

1. Complete name of Government agency, commercial firm, or other organization 

 

2. Complete address 

 

3. Contract number or other reference and type 4. Date of contract 

  

5. Date work commenced 6. Date work was completed or scheduled to be completed 

  

7.  Contract Type and Contract Value 8. Final amount invoiced or amount invoiced to date 

  

9a. Technical point of contact (name, title, company/agency, address, telephone number, fax 

number, and e-mail address) 

9b. Contracting point of contact (name, title, company/agency, address, telephone number, 

fax number, and e-mail address) 

 

 

 

 

9c. Environmental Regulator point of contact (name, title, company/agency, address, 

telephone number, fax number, and e-mail address)  

10. Consultants and partners/subcontractors used (names, addresses, and phone numbers) 

 

 

 

 

11.  Project/Contract Title 

 

 

 

12. Description of contract work (Describe nature and scope) 

13. Current Status of Contract (choose one) 

[    ]  Work Continuing, On Schedule 

[    ]  Work Continuing, Behind Schedule 

[    ]  Work Completed, No further Action Pending or Underway 

[    ]  Work Completed, Routine Administrative Action Pending or Underway 

[    ]  Work Completed, Litigation Pending or Underway 

[    ]  Terminated for Convenience 

[    ]  Terminated for Default 

[    ]  Other (explain): 

 

Attach additional sheet if necessary (one additional sheet maximum)
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Instructions for Completing the Reference Information Worksheet 

Item 1. Insert the complete name and address of the customer, including parent organization, if any. Do 

not use acronyms. 

Item 2. Insert the customer’s complete address, including both post office box and street address, if 

applicable. 

Item 3. Insert any contract number or other contract reference used by the customer and contract type. 

Item 4. Insert the date on which the contract came into existence. 

Item 5. Insert the date on which you started to perform the work. 

Item 6. Insert the date on which the customer agreed that the work was satisfactorily completed 

(including substantial completion), aside from any pending or on-going administrative actions, 

claims negotiations, or litigation. 

Item 7. Insert the contract type and contract value (separately listing fee if cost-type). 

Item 8. Insert the final sum of all invoices, or the sum of all invoices to date, including agreed upon and 

disputed amounts, paid and awaiting payment. 

Item 9a.  Insert the name, title, company/agency, address, telephone number, facsimile number, and 

e-mail address (if available) of the program or project manager, quality assurance representative, 

or other customer technical representative who is most familiar with the quality of your work 

under the contract. 

Item 9b. Insert the name, title, company/agency, address, telephone number, facsimile number, and 

e-mail address (if available) of the contracting officer, purchasing agent, or other customer 

contracting or purchasing representative who is most familiar with your work under the contract. 

Item 9c. Insert the name, title, company/agency, address, telephone number, facsimile number, and 

e-mail address (if available) of (a) lead environmental regulator(s) or a State regulatory office 

director under whose authority environmental regulations would be enforced. 

Item 10. Insert names and phone numbers of consultants and partners/subcontractors used.   

Item 11. Insert the title of the project and/or contract. 

Item 12. Describe the nature and scope of the work.  Describe the relevance of the work to the current 

acquisition and discuss performance.  The objective is to show how the work that you did or are 

doing is similar in nature and scope to the work that is to be performed under the contract 

contemplated by the request for proposals. Describe any unusual circumstances of performance 

or problems that may be relevant to the work that is to be performed.  Tell your side of the story 

of any conflicts with the customer concerning which they may make adverse remarks about your 

performance. Describe any actions that you have taken or plan to take to correct any 

shortcomings in your performance.  

Item 13 Check the box which most accurately describes the current contract status. 
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L.40F EXHIBIT F – ENVIRONMENT, SAFETY, HEALTH, AND QUALITY (ESH&Q) PAST 

PERFORMANCE INFORMATION FORM (TO BE COMPLETED BY OFFEROR AND ALL 

MAJOR OR CRITICAL SUBCONTRACTOR(S) ONLY) 

 

The Offeror and all major or critical subcontractor(s) shall provide a complete response to the following 

Environment, Safety, Health and Quality (ESH&Q) Information for their company, assessing their business 

experience as a whole.  If an indicator is not applicable, enter “N/A” and provide an explanation on why the 

requested information does not apply. If an indicator is zero, enter “0”.  Where events are referenced under 

more than one ESH&Q Past Performance Indicator, provide a sequential letter identifier each time the same 

event is reported below.  The term “subcontractor” applies to any level of subcontract employee working 

under the cognizance of the Offeror team member. 

 

Offeror and all major or critical subcontractor(s) shall complete the following form.  For any 

significant findings, please use the narrative reference block to provide any additional information 

related to the problem(s) noted. 

 

ESH&Q Past Performance Information 

Form for:_[Insert Company Name]       

 

[Insert complete name and title of 

responder] 
 

 

ESH&Q Past Performance Indicator 

Events and Explanation 

 

YTD 

2014 2013 2012 2011 2010 Narrative Reference 

Environmental Indicators 

E.1 Number and types of federal, state, and 

local environmental permits managed. 

 
     

E2.  Number of Environmental Protection 

Agency or state equivalent agency 

enforcement actions, amount of fine, 

penalty, and/or settlement conditions 

for each, and enforcement authority 

that took action. 

 

     

E3.  Number of releases of a hazardous 

substance or regulated pollutant that 

exceeded CERCLA reportable 

quantities specified in 40 CFR Part 

302 and 40 CFR Part 355. 

 

     

E4.  Number of releases above any other 

federal, state, and local environmental 

permit requirements not reported 

under E2 and E3. 

 

     

E5.  Number of times that you and your 

subcontractors have achieved ISO 

9001, 14001, and 18001 Qualification 

and Certification, (for each instance 

provide location, summary of contract 

scope performed, and date of 

achievement in narrative block). 
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ESH&Q Past Performance Information 

Form for:_[Insert Company Name]       

 

[Insert complete name and title of 

responder] 
 

 

ESH&Q Past Performance Indicator 

Events and Explanation 

 

YTD 

2014 2013 2012 2011 2010 Narrative Reference 

 

Safety and Health Indicators 

S1.  Number of Occupational Safety and 

Health Administration (OSHA) or 

state equivalent agency enforcement 

actions, date, amount of fine, penalty, 

and/or settlement conditions for each, 

and enforcement authority that took 

action. 

 

     

S2.  Number of nuclear safety Price 

Anderson Act Amendments (PAAA) 

warning letters and/or enforcement 

actions, amount of fine, penalty, 

and/or settlement conditions for each. 

 

     

S3.  Number of other federal agency 

actions not reported in S1 and S2 that 

are related to safety and health, date, 

amount of fine, penalty, and/or 

settlement conditions for each, and 

enforcement authority that took 

action. 

 

     

S4.  Number of times a Conditional 

Payment of Fee (under DEAR 

970.5215-3) was invoked, date, 

amount, mitigating factors (if any), 

and DOE office that took action. 

 

     

S5.  Case rate for Days Away, Restricted, 

or Transferred (DART) cases per 

200,000 hours worked and identify 

the total number of hours worked. 

 

     

S6.  Days rate for Days Away, Restricted, 

or Transferred (DART) cases per 

200,000 hours worked and identify the 

total number of hours worked. 

 

     

S7.  Case rate for Total Recordable Case 

(TRC) per 200,000 hours worked and 

identify the total number of hours 

worked. 

 

     

S8.  Number of workplace fatalities (date 

of fatality and cause of fatality based 

on accident investigation results). 
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ESH&Q Past Performance Information 

Form for:_[Insert Company Name]       

 

[Insert complete name and title of 

responder] 
 

 

ESH&Q Past Performance Indicator 

Events and Explanation 

 

YTD 

2014 2013 2012 2011 2010 Narrative Reference 

S9.  Case rate for Days Away From Work 

cases per 200,000 hours worked and 

identify the total number of hours 

worked. 

 

     

S10.  Experience Modification Rate 

(EMR) – workers’ compensation loss 

experience rate. 

 

     

S11.  Total number of Workers’ 

Compensation claims filed by you and 

your subcontractors employees. 

 

     

S12.  Fire loss rate (dollars per year)  
     

S13.  Average annual worker radiation 

effective dose rate. 

 
     

S14.  Number of events reported into the 

DOE Occurrence Reporting 

Processing System (ORPS).  List the 

Report No., Reporting Criteria, and 

Significance Category for each event. 

 

     

S15.  Number of times you or your 

subcontractors achieved  recognition 

for safety program performance 

through the Voluntary Protection 

Program (OSHA or DOE); (for each 

instance provide location, summary of 

contract scope performed, and date of 

achievement in narrative block). 

 

     

 

Quality Indicators 

Q1. Number of quality awards received 

from customers; summary of citation, 

location, and date(s) of award. 

 

     

Q2.  Number of national and international 

quality awards received or as a 

finalist; summary of citation, location, 

and date(s) of award/award ceremony. 

 

     

Q3.  Percentage of quality assurance 

corrective actions tracked at corporate 

level completed on time.  Include 

summary of corrective action(s), and 

date(s). 
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ESH&Q Past Performance Information 

Form for:_[Insert Company Name]       

 

[Insert complete name and title of 

responder] 
 

 

ESH&Q Past Performance Indicator 

Events and Explanation 

 

YTD 

2014 2013 2012 2011 2010 Narrative Reference 

Q4.  Number of nonconformance 

reporting or other inspection systems 

resulting in corrective or 

improvement actions taken.  Include 

summary of corrective action(s), and 

date(s). 
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Section M - Evaluation Factors for Award  

 

 

M.1  PROPOSAL EVALUATION - GENERAL  

 

The Offeror selected for award will be the responsible Offeror whose proposal is determined to be the best 

overall value to the Government based on the evaluation criteria set forth in this section. Only proposals 

offering the full range of services in the Performance Work Statement, all items identified in Part I, Section 

B for the base period and award term periods are eligible for award.   

 

 

M.2 COMPLIANCE WITH THE REQUEST FOR PROPOSAL 

 

Volume I Offer and Other Documents will not be point scored or adjectively rated.  The proposal 

preparation instructions contained in Section L are designed to provide guidance to Offerors concerning the 

type and depth of information the Government considers necessary to conduct an informed evaluation of 

each proposal.  

 

The Offeror's compliance with the proposal instructions as outlined in Volume I, Offer and Other 

Documents (such as format and content) will be reviewed and serve as the basis for a determination of 

responsiveness to the requirements contained in this solicitation. If applicable, an Offeror’s Corporate 

Governance and/or Performance Guarantee Agreement will be reviewed in support of a Contractor 

responsibility determination. 

 

If the proposal fails to comply with material RFP requirements or to meaningfully address major portions 

of the RFP as to be grossly and obviously deficient it may be eliminated from further consideration before a 

detailed evaluation is performed.  Deviations/exceptions taken to this solicitation will not necessarily cause 

a proposal to be considered unacceptable. However a large number of deviations/exceptions or one or more 

significant deviations may result in the rejection of the proposal as unacceptable. In the event a proposal is 

rejected, a notice will be sent to the Offeror stating the reason(s) that the proposal will not be considered for 

further evaluation.  

 

 

M.3  BASIS FOR CONTRACT AWARD   

 

The Government intends to award one contract to the responsible Offeror whose proposal is responsive to 

the solicitation and is determined to be the best value to the Government; however, as stated in Part IV, 

Section L, Number of Awards, the Government reserves the right to make any number of awards, or no 

award, if considered to be in the Government's best interest to do so.   

 

Selection of the best value to the Government will be achieved through a process of evaluating the 

strengths and weaknesses of each Offeror’s proposal in accordance with the Evaluation Criteria set forth in 

this Section M.  In determining the best value to the Government, the Technical Proposal Criteria are 

significantly more important than: the Total Evaluated Price (e.g. the total evaluated price is the sum of the 

most probable cost plus the proposed maximum award fee for the base and all award term periods).   

 

The Government is more concerned with obtaining a superior Technical Proposal than making an award at 

the lowest Total Evaluated Price. In determining potential trade-offs to arrive at the best value selection, the 

Government will assess the strengths, weaknesses, and deficiencies between or among competing technical 

proposals from the standpoint of 1) what the difference might mean in terms of anticipated performance; 

and 2) what the estimated cost would be for the Government to take advantage of that difference. However, 

the Government will not make an award at a price premium it considers disproportionate to the benefits 

associated with the evaluated superiority of one technical proposal over another. Thus, to the extent that 

Offerors’ Technical Proposals are evaluated as technically equivalent (equal or so close to be considered 

equal in merit), the Total Evaluated Price is more likely to be a determining factor. 
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M.4 OVERALL RELATIVE IMPORTANCE OF EVALUATION CRITERIA 

 

Volume II Technical Proposal is of significantly greater importance than the Volume III Cost Proposal.   

 

Volume II, Technical Proposal will be adjectively rated.  The relative importance of the Technical Proposal 

Criteria is as follows: 

 

Criterion 1 is most important. Criterion 2 and 3 are of equal importance and are each more important than 

Criterion 4. The individual elements that comprise Criteria 1, 2, 3, and 4 are not listed in order of 

importance and will not be individually weighted, but rather will be considered as a whole in developing an 

overall rating for each criterion.  

 

M.5 EVALUATION CRITERIA – TECHNICAL PROPOSAL 

 

The Technical Proposal will be evaluated in accordance with the following criteria.  In addition, 

information contained in any of the files may be taken into consideration in the evaluation of any criterion 

of the Technical Proposal. 

 

TECHNICAL CRITERION 1:  MANAGEMENT, ORGANIZATION, AND STAFFING APPROACH 

 

DOE will evaluate the Offeror’s proposed management, organization and staffing approach to effectively 

and efficiently administer and manage the contract as a whole, including, but not limited to, technical, 

administrative, business, accounting, safety, and quality elements and functions required for executing the 

CLINs and underlying work components as they relate to the types of support identified in the PWS 

requirements.  In addition, the evaluation will consider the Offeror’s in-depth knowledge and understanding 

of the complexity and technical requirements to execute the work elements identified in the PWS and their 

ability to provide comprehensive R&D implementation and support services. 

 

DOE will evaluate the reasonableness, completeness and merit of the Offeror’s proposed management 

structure and approach to administering and implementing all elements of the contract.  This includes not 

only top level management, but also the sub-level management approach to provide streamlined and cost 

effective contract execution, with clearly defined lines of communication within the Contractor’s 

organizational structure and with DOE at all levels.  DOE will evaluate the potential effectiveness of the 

Offeror’s approach to managing the resources necessary to successfully execute the PWS.  DOE will 

evaluate the demonstrated strength of the management team’s ability to identify and address the critical 

components of managing a complex and diverse set of work requirements that are performed at sites in 

multiple locations, maintaining detailed and accurate financial and contract reporting requirements and 

supporting a successful and efficient research and development operation.  This includes the ability to 

identify and access the appropriate knowledge, data, tools and systems necessary to perform the work. 

 

DOE will evaluate the Offeror’s subcontracting and teaming approach on the extent to which it provides an 

effective and efficient vision and plan for integrating relevant subcontracts and team arangements that 

support the completion of the PWS requirements in such a way as to offer best value to the government. 

The subcontracting and teaming approach will also be evaluated on the rigor of the approach to adjust 

(attract, retain, and release) a highly skilled and diversified workforce for both continuous support as well 

as support that may be needed to address changing organizational priorities and budget levels.  The 

evaluation will also consider the Offeror’s plan for management of subcontracts and teaming arrangements 

to include, but not limited to, cost effectiveness, cost control and timely cost reporting, and subcontract and 

teaming implementation.  The DOE will also evaluate the Offeror’s plan for ensuring that all 

subcontractors adhere to the approaches proposed by the Offeror for implementation of DOE orders on 

safety, security, foreign national participation, intellectual property, travel (especially conference travel), 

and release of information). 
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The Offeror will be evaluated on the extent to which they propose challenging, achievable, and realistic 

target goals associated with small business subcontracting categories and EPACT targets for all areas 

identified in Section L.  The Offeror shall be evaluated on the approach to achieving the target goals 

proposed. 

 

DOE will evaluate the extent to which the organizational approach provides an efficient and realistic means 

to furnish high quality R&D implementation and support.  The Offeror’s proposed organizational approach 

will be evaluated based on the clarity and logic of the lines of communication and authority, roles and 

responsibilities and the degree to which management oversight is provided for all key areas to ensure the 

effective and coherent management of the work across functions and locations.  The evaluation will include 

an assessment of the capability and potential to communicate with NETL managers and researchers as well 

as other support entities at NETL to provide seamless and unified R&D implementation and support.  The 

organizational approach will also be evaluated on the relationship between the lines of responsibility and 

the proposed approach for instituting and maintaining procedure and reporting compliance.   Additionally, 

the organizational approach will be evaluated based on the proposed benefits to the DOE from the 

Offeror’s access to corporate resources, including, but not limited to off-site and/or short-term expertise. 

 

DOE will evaluate the Offeror’s staffing approach to provide a high quality technical, business and 

administrative workforce to implement and administer the R&D support contract.  The Offeror’s proposed 

staffing plan will be evaluated based on the expertise proposed as well as the alignment of the expertise to 

the diverse needs of the technical, administrative, business, accounting, safety, and quality requirements 

outlined in the PWS.  The staffing approach will also be evaluated on the rigor of the approach to adjust 

(attract, retain, and release) a highly skilled and diversified workforce for both continuous support as well 

as support that may be needed to address changing organizational priorities and to the extent the approach 

provides a flexible and fluid workforce to address changing budget levels.  Key Personnel and Essential 

Personnel will be evaluated under Criterion 3. 

 

The Offeror’s proposed transition approach will be evaluated based on the potential effectiveness of 

staffing and managing the transfer of duties from the incumbent Contractor with minimal disruption to 

ongoing work and activities at NETL within the time and costs allotted in the contract. 

 

The Offeror’s proposed Quality Assurance Approach (QA) and Integrated Safety Management (ISM) 

Approach must be compliant with NETL Order 414.1, Quality Management System Program Plan and 

NETL Order 450.4, Environmental Safety and Health Communications Plan.  The Offeror’s discussion on 

plan development, implementation and management will be evaluated based on the relevance to supporting 

NETL in maintaining its ISO 14001 status and adhering to its Integrated Safety Management (ISM) and 

Quality Control processes. 

 

 

TECHNICAL CRITERION 2:  CAPABILITIES AND EXPERIENCE 

 

DOE will evaluate the extent, relevancy and merit of the Offeror’s, and subcontractors’, experience, 

expertise and capabilities to perform and manage the work specified in the PWS.  DOE shall consider prior 

background and experience in providing services and support of similar scope, complexity and magnitude 

to government agencies (or other organizations of similar size) directly related to Research and 

Development – Implementation and Support.  The evaluation shall include an assessment of business, 

management and administrative experience, expertise and capabilities in providing effective overall 

contract management and oversight services; and direct, hands-on technical experience, expertise, 

capabilities and knowledge relevant to the PWS and fossil energy based R&D, with additional emphasis 

placed on capabilities specific to current R&D at DOE/NETL.  DOE will also consider the availability and 

relevance of technical expertise and capabilities that can be accessed for short term projects to support the 

research scope described under the PWS.   
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TECHNICAL CRITERION 3:  KEY PERSONNEL/ESSENTIAL PERSONNEL 

 

The Government will evaluate the Offeror’s proposed Key Personnel and Essential Personnel on the extent, 

depth, and quality of the proposed individual’s qualifications, capabilities and experience, including both 

the Offeror’s and proposed major or critical subcontractors’ Key and Essential Personnel. Key Personnel 

will be reviewed to determine if they meet the minimum qualifications as addressed in H.23 and Section 

L.30.  The key and essential personnel shall be evaluated in the areas of relevant education, experience, and 

professional development that encompass pertinent skills, years of experience and training that are needed 

to accomplish the range of work elements delineated in the PWS.  The Offeror will be evaluated as to the 

extent to which the Offeror's key personnel demonstrate relevant hands-on work experience (i.e., technical, 

administrative, management, etc.) and successful performance through continued advancement to positions 

of comparable responsibility for projects of similar complexity.  Relevant professional certifications and 

documentation of honors, awards, or special forms of professional recognition bestowed from fellows, 

peers, or professional, educational, government or scientific organizations will be considered in the 

evaluation.  Key and essential personnel may include those performing critical management functions, but 

must include clear evidence that the Offeror has the breadth, depth and quality of technical knowledge 

sufficient to satisfy the requirements described in the PWS.  The Offeror shall also be evaluated based on 

commitment (e.g., length of proposed commitments, etc.) and availability proposed. 

 

 

TECHNICAL CRITERION 4:  RELEVANT PAST PERFORMANCE 

 

The Government will evaluate the Offeror’s past performance to determine the degree to which it 

demonstrates the likelihood it can successfully perform the requirements of the PWS.  The Government 

will similarly evaluate the relevant past performance of the major or critical subcontractor(s) proposed by 

the Offeror.  To be considered recent past performance the contract shall either be currently active or 

completed within the past five years of the closing date of this solicitation.  In the case of a joint venture, 

LLC, or other team arrangement formed for the purpose of competing for this contract, the Government 

will evaluate relevant past performance of the entities that comprise the newly formed entity.  Relevant past 

performance includes current or past contracts similar in size (dollar value or staffing levels), scope (type 

and nature of work), and complexity (duration, and/or risk) to the work described in the PWS.  The 

Government will use information either furnished by the Offeror and reference(s) and/or information 

obtained from other independent data sources in evaluating relevant past performance. 

 

 

For Offerors without a record of relevant past performance or for whom relevant past performance 

information is not available, the Offeror will not be evaluated favorably or unfavorably. 
 

 

M.6 EVALUATION CRITERIA – COST 

 

Volume III, Cost Proposal will neither be point-scored, nor adjectively rated, but will be evaluated to 

determine reasonableness, cost realism, and completeness. For evaluation purposes, the total evaluated 

price is the sum of the most probable cost plus the proposed maximum award fee for the base and all award 

term periods.  The Government will evaluate each Offeror’s proposed cost, using one or more of the 

techniques defined in FAR 15.404, in order to determine if the proposed costs are reasonable, realistic, and 

complete. The evaluation of cost realism includes an analysis of specific elements of each Offeror’s 

proposed cost to determine whether: the proposed estimated cost elements are sufficient for the work to be 

performed; reflect a clear understanding of requirements; and are consistent with the methods of 

performance and materials described in the Offeror’s technical proposal.  

 

For evaluation purposes, DOE will compute the most probable cost associated with the Offeror’s proposal. 

The most probable cost will be determined based on the Offeror’s proposal for any upward or downward 

adjustments required from the cost realism evaluation.  

 

 


